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Section 1 – Instructions to Bidders 
 

1.1.0 General 
1.1.1. Scope of Bid 
1.1.1.1. In support of the Invitation for Bids indicated in the Bid Data Sheet (BDS), the Chief General Manager 

(O&M) CARon behalf of Assam Electricity Grid Corporation Limited (AEGCL) (hereinafter referred to 
as "the Purchaser" or “AEGCL”), issues this Bidding Document for the supply of Goods and Related 
Services incidental thereto as specified in Section 3 (Employer’s Requirements). The name and 
identification nos. of this Competitive Bidding are providedin the Bid Data Sheet (BDS) attached as 
Appendix to ITB-1 of this Section. 

1.1.1.2. Unless otherwise stated, throughout this Bidding Document definitions of terms shall be as prescribed in 
Section 4 (Special Conditions of Contract). 

1.1.2. Eligible Bidders 
1.1.2.1. Subject to meeting the Qualifying Requirements, a Bidder may be a firm or company. When the bidder is 

a firm, the names and address of the partners should be indicated and a copy of the certificate of 
registration with the concerned Registrar of firms should be enclosed with the Bid. 

1.1.2.2. When the bidder is a Company, the company registration document along with Memorandum of 
Association should be submitted. 

1.1.2.3. When the bidder is an individual carrying on business in a firm’s name, the tender should be submitted by 
the owner of the firm, who may describe himself as carrying on business in the firm’s name. 

1.1.2.4. When the bidder is a Joint Venture (JV) of two or more firms as partners, all partners shall be jointly and 
severally liable. The JV shall legally authorize one of the partners as the lead partner for the purpose of 
submitting the bid, incur liabilities; receive payments and instructions on behalf of the others. A copy of the 
notarized JV agreement, executed on non-Judicial stamp paper, shall be submitted with the bid. 
Registered JV agreement shall be submitted when asked by the Purchaser. However, in case of 
successful bid, the agreement shall be signed by all the partners, so as to be legally binding on all the 
partners. 

1.1.3.    The brief description of scope of works covered under this Bidding Document is as 

below: 

 Supply of ASCR Panther conductor and related hardware fittings, 70 & 90KN Disc insulators 

etc as per Bill of Quantity and bid specification. 

 De-stringing of existing Panther conductor and restringing using new ACSR Panther 

conductor using existing disc insulator. If any of the existing disc insulators is found to be in 

defective condition, it should be replaced with new 70KN/90KNdisc insulator. 

 Augmentation of the 132 kV Hailakandi-Dullavcherra line in between loc. no. 101 & 111 due 

to soil erosion at the tower bases of loc. no. 102, 104 & 109 (In between loc. no. 101-111). 

 The Right of Way (ROW) along the corridor of the line and compensation payment to the 

affected land owners (if any) shall be the under the scope of AEGCL. However, the 

contractor shall provide necessary assistance to resolve any ROW issues within this corridor. 

Any ROW requirements arising outside the designated corridor of the line, for facilitating 

execution of the work, shall be the responsibility of the contractor. This includes clearing all 

obstacles such as cutting of trees, removal of jungles, construction of temporary roads, 

bridges, and other related activities, if any. 

The bidder shall include the cost of all such works in the rates quoted for survey, erection, 

and stringing of the lines. 

1.1.4 Estimated Cost of the work: ₹ 18,76,27,703.00 (inclusive of GST) 

1.2.0 Contents of Bidding Document 
1.2.1. Sections of Bidding Document 
1.2.1.1. The Bidding Document consists of following six Sections, and should be read in conjunction with any 

Addenda issued in accordance with ITB Clause 1.2.3. 
Section 1 - Instructions to Bidders (ITB) with Appendix-1 and Appendix-2 
Section 2 - Bidding Forms (BDF) 
Section 3 - Purchaser’s Requirements (PRQ) 
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Section 4 - “General Conditions of Supply and Erection of AEGCL 2009” 
(This section is supplied separately) 
Section 5- Special Conditions of Contract (SCC) 
Section 6 - Contract Forms (COF) 

1.2.1.2. The completed Section 6 shall constitute “the Contract”. 
1.2.1.3. The Invitation for Bids issued by the Purchaser is not part of the Bidding Document. 
1.2.1.4. The Purchaser is not responsible for the completeness of the Bidding Document and its addenda, if they 

were not obtained directly from the source stated by the Purchaser in the Invitation for Bids. 
1.2.1.5. The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding 

Document. Failure to furnish all information or documentation required by the Bidding Document may 
result in the rejection of the bid. 

1.2.2. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting 
1.2.2.1. A prospective Bidder requiring any clarification of the Bidding Document shall contact the Purchaser in 

writing at the Purchaser’s address indicated in the BDS or raise his enquirers during the pre-bid meeting if 
provided for in accordance with ITB Clause 1.2.2.4. The Purchaser will respond to any request for 
clarification, provided that such request is received no later than seven (7) days prior to the deadline for 
submission of bids. The Purchaser’s response shall be in writing with copies to all Bidders who have 
acquired the Bidding Document in accordance with ITB Clause 1.2.1.4, including a description of the 
inquiry but without identifying its source. Should the Purchaser deem it necessary to amend the Bidding 
Document as a result of a request for clarification, it shall do so following the procedure under ITB Clause 
1.2.3and ITB Clause 1.4.2.2. 

1.2.2.2. The Bidder is advised to visit and examine the sites and its surroundings where the works are to be 
carried out and obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for the provision of plant and services. The costs of visiting 
the sites shall be at the Bidder’s own expense. 

1.2.2.3. The Bidder and any of its personnel or agents will be granted permission by the Purchaser to enter upon 
its premises and lands for the purpose of such visit,  but only upon the express  condition that the Bidder, 
its personnel, and agents will release and indemnify the Purchaser and its personnel and agents from and 
against all liability in respect thereof, and will be responsible for death or personal injury, loss of or 
damage to property, and any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 

1.2.2.4. The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for in the BDS. 
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

1.2.2.5. The Bidder is requested, as far as possible, to submit any questions in writing, to reach the Purchaser not 
later than one week before the pre-bid meeting. 

1.2.2.6. Minutes of the pre-bid meeting, including the text of the questions raised, without identifying the source, 
and the responses given, together with any responses prepared after the meeting, will be transmitted 
promptly to all Bidders who have acquired the Bidding Document in accordance with ITB Clause 1.2.1.4. 
Any modification to the Bidding Document that may become necessary as a result of the pre-bid meeting 
shall be made by the Purchaser exclusively through the issue of an Addendum pursuant to ITB Clause 
1.2.3 and not through the minutes of the pre-bid meeting. 

1.2.2.7. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 
1.2.3. Amendment of Bidding Document 
1.2.3.1. At any time prior to the deadline for submission of bids, the Purchaser may amend the Bidding Document 

by issuing addenda. 
1.2.3.2. Any addendum issued shall be part of the Bidding Document and shall be communicated in writing to all 

who have obtained the Bidding Document from the Purchaser in accordance with ITB Clause 1.2.1.4. 
1.2.3.3. To give prospective Bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Purchaser may, at its discretion, extend the deadline for the submission of bids, pursuant to ITB 
Clause 1.4.2.2. 

1.3.0 Preparation of Bids 
1.3.1. Cost of Bidding 
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1.3.1.1. The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the 
Purchaser shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
bidding process. 

1.3.2. Language of Bid 
1.3.2.1. The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and 

the Purchaser, shall be written in the English language. Supporting documents and printed literature that 
are part of the Bid may be in another language provided they are accompanied by an accurate translation 
of the relevant passages into the English language, in which case, for purposes of interpretation of the 
Bid, such translation shall govern. 

1.3.3. Documents Comprising the Bid 
1.3.3.1. The Bid shall comprise two envelopes submitted simultaneously, one called the ‘Technical Bid’ 

containing the documents listed in ITB Clause 1.3.3.2 and the other the Price Bid containing the 
documents listed in ITB Clause 1.3.3.3, both envelopes must be submitted online through e-tendering 
portal http://assamtenders.gov.in. 

1.3.3.2. The Technical Bid submitted by the Bidder shall comprise the following: 
(a) Letter of Technical Bid; 
(b) Bid Security, in accordance with ITB Clause 1.3.9; 
(c) Written confirmation authorizing the signatory of the Bid to commit the Bidder, in accordance with 

ITB Clause 1.3.10.12; 
(d) Notarized JV Agreement, if bidder is a JV in accordance with ITB Clause 1.1.2.4 
(e) Documentary evidence in accordance with ITB Clause 1.3.5 establishing the Bidder’s eligibility and 

qualifications to perform the contract if its Bid is accepted;  
(f) Documentary evidence establishing in accordance with ITB Clause 1.3.6 that the plant and 

services offered by the Bidder conform to the Bidding Document; 
(g) Documents as called for in ITB Clauses 1.1.2.1, 1.1.2.2, and1.1.2.3; 
(h) Any other document required in the BDS. 

1.3.3.3. The Price Bid submitted by the Bidder shall comprise the following: 
(a) Letter of Price Bid (if applicable); 
(b) completed schedules as required, including Price Schedules, in accordance with ITB Clauses 1.3.4 

and 1.3.7; and 
(c) any other document required in the BDS 

1.3.4. Letter of Bid and Schedules 
1.3.4.1. The Letters of Technical Bid and Price Bid, and the Schedules, and all documents listed under ITB 

Clause 1.3.3, shall be prepared using the relevant forms furnished in Section 2 (Bidding Forms). The 
forms must be completed without any alterations to the text, and no substitutes shall be accepted. All 
blank spaces shall be filled in with the information requested. 

1.3.5. Documents Establishing the Eligibility and Qualifications of the Bidder 
1.3.5.1. To establish its eligibility and qualifications to perform the Contract in accordance with Appendix 2 of ITB 

(Evaluation and Qualification Criteria), the Bidder shall provide the information requested in the 
corresponding information sheets included in Section 2 (Bidding Forms). 

1.3.6. Documents Establishing Conformity of the Goods and Services 
1.3.6.1. The documentary evidence of the conformity of the goods and services to the Bidding Document may be 

in the form of literature, drawings and data, and shall furnish: 
(a) A detailed description of the essential technical and performance characteristics of the goods and 

services, including the functional guarantees of the Goods, in response to the Specification; 
(b) A commentary on the Purchaser’s Specification and adequate evidence demonstrating the 

substantial responsiveness of the plant and services to those specifications. Bidders shall note that 
standards for workmanship, materials and equipment designated by the Purchaser in the Bidding 
Document are intended to be descriptive (establishing standards of quality and performance) only 
and not restrictive. The Bidder may substitute alternative standards, brand names and/or catalog 
numbers in its bid, provided that it demonstrates to the Purchaser’s satisfaction that the substitutions 
are substantially equivalent or superior to the standards designated in the Specification. 

1.3.7. Bid Prices 
1.3.7.1. Unless otherwise specified in the BDS and/or Section 3 (Purchaser’s Requirements), bidders shall quote 

for the entire scope of supply and services on a “single responsibility” basis such that the total bid price 

http://assamtenders.gov.in/
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covers all the Supplier’s obligations mentioned in or to be reasonably inferred from the bidding document 
in respect of the design, manufacture, including procurement, delivery, and completion of the entire scope. 

1.3.7.2. Bidders are required to quote the price for the commercial, contractual and technical obligations outlined 
in the bidding document. No deviation in this regard, shall be accepted. 

1.3.7.3. Bidders shall give a breakdown of the prices in the manner and detail called for in the Price Schedules. 
Separate numbered Schedules shall be used for each of the following elements. The total amount from 
each Schedule shall be summarized in a Grand Summary giving the total bid price(s). In case of e-tender, 
the bidder shall fill up the Price schedules as provided in the online tender. 
 
Schedule No 1: BoQ1 Supply of equipment against reconductoring work of 132 kV Srikona-Pailapool S/C 
line, Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 
182) 
Schedule No 2: BoQ2 F&I of equipment against reconductoring work of 132 kV Srikona-Pailapool S/C 
line, Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 
182) 
Schedule No 3: BoQ3 Installation against reconductoring work of 132 kV Srikona-Pailapool S/C line, 
Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 182) 
Schedule No 4: BoQ4 Supply against Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in 
between Loc. No. 101 to 111 
Schedule No 5: BoQ5 F&I against Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between 
Loc. No. 101 to 111 
Schedule No 6: BoQ6 Erection & Commissioning, Dismantling, Transportation & Erection of ERS 
Toweragainst Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 
Schedule No 7: BoQ7 Foundation works against Augmentation of 132 kV Hailakandi-Dullavcherra S/C 
line in between Loc. No. 101 to 111 
 

1.3.7.4. In the Schedules, bidders shall give the required details and a breakdown of their prices as called for in 
these Schedules. 

1.3.7.5. The prices shall be either fixed or adjustable as specified in the BDS. 
(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder’s performance 

of the contract and not subject to variation on any account. A bid submitted with an adjustable price 
quotation will be treated as non-responsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to adjustment during 
performance of the contract to reflect changes in the cost elements such as labor, material, transport 
and contractor’s equipment in accordance with the procedures specified in the corresponding 
Appendix to the Contract Agreement. A bid submitted with a fixed price quotation will not be rejected, 
but the price adjustment will be treated as zero. Bidders are required to indicate the source of labor 
and material indices in the corresponding Form in Section 2 (Bidding Forms). 

1.3.8. Period of Validity of Bids 
1.3.8.1. Bids shall remain valid for the period specified in the BDS after the bid submission deadline date 

prescribed by the Purchaser. A bid valid for a shorter period shall be rejected by the Purchaser as non-
responsive. 

1.3.8.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Purchaser may request 
Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. If a 
bid security is requested in accordance with ITB Clause 1.3.9, it shall also be extended for a corresponding 
period. A Bidder may refuse the request without forfeiting its bid security. A Bidder granting the request shall not 
be required or permitted to modify its bid. 

1.3.9. Bid Security 
1.3.9.1. The Bidder shall furnish as part of its bid, in original form, a Bid Security as specified in the BDS. The 

amount of Bid Security shall be as specified in the BDS. 
1.3.9.2. The bid security amounting to ₹37,52,554.00 shall be paid via online mode in the Assam e-tender portal- 

https://assamtenders.gov.in., or in the forms of an unconditional Bank Guarantee (BG) from a Scheduled or 

Nationalized Bank. The EMD BG shall be submitted using the “Bid Security Form”. The form must include the 
complete name of the Bidder. The Bid security shall be valid for thirty days (30) beyond the original validity period of 
the bid, or beyond any period of extension if requested. In case of EMD BG, the bidder has to submit the original 

https://assamtenders.gov.in/
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hardcopy of the EMD BG in a closed envelope addressed to the Bid Inviting Authority (clearly specifying the 
BID ID) before the bid submission end date 

1.3.9.3. Bids not complying with ITB Clause 1.3.9.1 and ITB Clause 1.3.9.2, shall be rejected by the Purchaser 
as non-responsive. 

1.3.9.4. The bid security of the successful Bidder shall be returned as promptly as possible once the successful 
Bidder has signed the Contract and furnished the required performance security. 

1.3.9.5. The bid security of unsuccessful Bidders shall be returned as promptly as possible upon the successful 
Bidder’s furnishing of the performance security pursuant to ITB Clause 1.6.4. 

1.3.9.6. The bid security may be forfeited: 
(a) if a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the Letter of 

Bid Form, except as provided in ITB Clause 1.3.8.2 or 
(b) if the successful Bidder fails to:  

(i) Sign the Contract in accordance with ITB Clause 1.6.1; or 
(ii) Furnish a performance security in accordance with ITB Clause 1.6.2.  

1.3.10. Format and Signing of Bid 
1.3.10.1. The Bidder shall prepare one original of the Technical Bid and one original of the Price Bid comprising the 

Bid as described in ITB Clause1.3.3 
1.3.10.2. The original and all copies of the Bid shall be typed or written in indelible ink and shall be signed by a person 

duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written confirmation as 
specified in the BDS and shall be attached to the bid. The name and position held by each person signing the 
authorization must be typed or printed below the signature. All pages of the bid where entries or amendments 
have been made shall be signed or initialised by the person signing the bid. 

1.3.10.3. A bid submitted by a JV shall be signed so as to be legally binding on all partners. 
1.3.10.4. Any interrelations, erasures, or overwriting shall be valid only if they are signed or initialised by the person 

signing the bid. 
 

1.4.0 Submission and Opening of Bids 
1.4.1. On-line submission of Bids 
1.4.1.1. The Technical as well as Price Bid should be submitted through online portal only. 
1.4.1.2. For Technical bid, all forms and supporting documents as required by ITB Clause 1.3.2 and duly signed and 

stamped as per ITB Clause 1.3.10 are to be uploaded to the e-tendering portal. The documents are to be 
uploaded in pdf format and each file should not exceed 5 MB is size. In case a document is more than 5 MB in 
size, the same may be split to make the size below 5 MB 

1.4.1.3. The Price Bid must be submitted in the Price Schedule provided on the e-tendering portal as per the 
online format. 

1.4.2. Deadline for Submission of Bids 
1.4.2.1. Bids shall be received ONLINE only on or before the date and time indicated in the BDS. 
1.4.2.2. The Purchaser may, at its discretion, extend the deadline for the submission of bids by amending the Bidding 

Document in accordance with ITB Clause 1.2.3, in which case all rights and obligations of the Purchaser and 
Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended. 
 

1.4.3. Late Bids 
1.4.3.1. The e-tendering portal shall allow the bidders to submit bids up to the date and time specified in ITB Clause 

1.4.2 as per Server Clock. Bidders are advised to submit their bids well in advance of the deadline for 
submission of bids to avoid any last-minute difficulties. 

1.4.4. Withdrawal, Substitution, and Modification of Bids 
1.4.4.1. E-tendering portal shall allow modification of bids any time before the deadline for Bid Submission. A bidder 

may withdraw its bid, by sending a written notice duly signed by an authorized representative, and shall include 
a copy of the authorization in accordance with ITB Clause 1.3.10.12, Notices must be received by the 
purchaser prior to the deadline prescribed for submission of bids, in accordance with ITB Clause 1.4.2. 

1.4.4.2. No bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
bids and the expiration of the period of bid validity specified by the Bidder on the Letter of Technical Bid or 
any extension thereof. 

1.4.5. Bid Opening 
1.4.5.1. The Purchaser shall conduct the opening of Technical Bids through online process at the address, date and 

time specified in the BDS. The Bid Opening Committee shall open the bids received online in the presence of 
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Bidders` designated representatives who choose to attend. The Price Bids will remain unopened until the 
specified time of their opening. 

1.4.5.2. First, physical envelopes marked “WITHDRAWAL” shall be opened and read out and the corresponding 
bid shall not be considered/ rejected with comments. No bid withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request the withdrawal duly signed by an 
authorized representative and is read out at bid opening. 

1.4.5.3. All the Technical Bids shall be opened one at a time, and the following read out and recorded 
a. the name of the Bidder; 
b. the presence of a Bid Security, and 
c. any other details as the Purchaser may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded at bid opening shall be 
considered for evaluation. No bid shall be rejected at the opening of Technical Bids except for withdrawn 
bids. 

1.4.5.4. The Purchaser shall prepare a record of the opening of Technical Bids that shall include, as a minimum: 
the name of the Bidder and whether there is a withdrawal and alternate proposals and the presence or 
absence of a bid security or a bid securing declaration, if one was required. The Bidders’ representatives 
who are present shall be requested to sign the record. The omission of a Bidder’s signature on the record 
shall not invalidate the contents and effect of the record 

1.4.5.5. At the end of the evaluation of the Technical Bids, the Purchaser will invite bidders who have submitted 
substantially responsive Technical Bids and who have been determined as being qualified for award to 
attend the opening of the Price Bids. The date, time, and location of the opening of Price Bids will be 
advised in writing by the Purchaser. Bidders shall be given reasonable notice of the opening of Price Bids. 

1.4.5.6. The Purchaser shall conduct the opening of Price Bids through e-tender portal of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of Bidders` representatives who 
choose to attend at the address, date and time specified by the Purchaser. The Bidder’s representatives 
who are present shall be requested to sign a register evidencing their attendance. 

1.4.5.7. All the Price Bids shall be opened one at a time and the following read out and recorded: 
a) the name of the Bidder; 
b) the Bid Prices, including any discounts and alternative offers; and 
c) any other details as the Purchaser may consider appropriate. 

Only Bid Prices and discounts read out and recorded during the opening of Price Bids shall be considered 
for evaluation. No Bid shall be rejected at the opening of Price Bids. 

1.4.5.8. The Purchaser shall prepare a record of the opening of Price Bids that shall include, as a minimum: the 
name of the Bidder, the Bid Price (per lot if applicable), any discounts. The Bidders’ representatives who 
are present shall be requested to sign the record. The omission of a Bidder’s signature on the record 
shall not invalidate the contents and effect of the record. 
 

1.5.0 Evaluation and Comparison of Bids 
1.5.1. Confidentiality 

Information relating to the evaluation of bids and recommendation of contract award shall not be 
disclosed to Bidders or any other persons not officially concerned with such process. 

1.5.1.1. Any attempt by a Bidder to influence the Purchaser in the evaluation of the bids or Contract award decisions 
may result in the rejection of its bid. 

1.5.1.2. Notwithstanding ITB Clause 1.5.1.1, from the time of bid opening to the time of Contract award, if any Bidder 
wishes to contact the Purchaser on any matter related to the bidding process, it should do so in writing duly 
signed by an authorized representative. 

1.5.2. Clarification of Bids 
1.5.2.1. To assist in the examination, evaluation, and comparison of the Technical and Price Bids, and qualification of 

the Bidders, the Purchaser may, at its discretion, ask any Bidder for clarification of its bid or to resubmit any 
shortfall documents. However, the following may be noted in this regard. 

 Any clarification submitted by a Bidder that is not in response to a request by the Purchaser shall not be 
considered.  

 All clarifications or shortfall documents shall be submitted through the e-tendering portal only. No 
other means of communication shall be considered unless specified otherwise. 
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  No change in the substance of the Price Bid shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Purchaser in the evaluation of the bids, in accordance with 
ITB Clause 1.5.9. 

1.5.2.2. If a Bidder does not provide clarifications of its bid by the date and time set in the Purchaser’s request for 
clarification, its bid may be rejected. 

1.5.3. Deviations, Reservations, and Omissions 
1.5.3.1. During the evaluation of bids, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the Bidding Document;  
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the Bidding Document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Bidding Document. 
1.5.4. Preliminary Examination of Technical Bids 
1.5.4.1. The Purchaser shall examine the Technical Bid to confirm that all documents and technical documentation 

requested in ITB Sub-Clause 1.3.3.2 have been provided, and to determine the completeness of each 
document submitted. If any of these documents or information is missing, the Bid may be rejected. 

1.5.5. Responsiveness of Technical Bid 
1.5.5.1. The Purchaser’s determination of a bid’s responsiveness is to be based on the contents of the bid itself, as 

defined in ITB Clause 1.3.3. 
1.5.5.2. A substantially responsive Technical Bid is one that meets the requirements of the Bidding Document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, 
a) if accepted, would: 

(i). affect in any substantial way the scope, quality, or performance of the plant and services 
specified in the Contract; or 

(ii). limit in any substantial way, inconsistent with the Bidding Document, the Purchaser’s rights or 
the Bidder’s obligations under the proposed Contract; or 

b) if rectified, would unfairly affect the competitive position of other Bidders presenting substantially 
responsive bids. 

1.5.5.3. The Purchaser shall examine the technical aspects of the Bid submitted in accordance with ITB Clause 
1.3.6, Technical Proposal, in particular to confirm that all requirements of Section 3 (Purchaser’s 
Requirements) have been met without any material deviation or reservation. 

1.5.5.4. If a bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected by the 
Purchaser and may not subsequently be made responsive by correction of the material deviation, reservation, 
or omission. 

1.5.6. Non material Nonconformity 
1.5.6.1. Provided that a Bid is substantially responsive, the Purchaser may waive any nonconformity in the bid that does 

not constitute a material deviation, reservation or omission. 
1.5.6.2. Provided that a Bid is substantially responsive, the Purchaser may request that the Bidder submit the 

necessary information or documentation, within a reasonable period of time, to rectify nonmaterial non 
conformity in the Bid related to documentation requirements. Requesting information or documentation on 
such non conformity shall not be related to any aspect of the Price Bid. Failure of the Bidder to comply 
with the request may result in the rejection of its Bid. 

1.5.6.3. Provided that a Bid is substantially responsive, the Purchaser shall rectify nonmaterial nonconformities 
related to the Bid Price. To this effect, the Bid Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or non-conforming item or component. The adjustment shall be made using 
the method indicated in Appendix-2 of ITB (Evaluation and Qualification Criteria). 

1.5.7. Detailed Evaluation of Technical Bids 
1.5.7.1. The Purchaser will carry out a detailed technical evaluation of the bids not previously rejected as being 

substantially non-responsive, in order to determine whether the technical aspects are in compliance with 
the Bidding Document. In order to reach such a determination, the Purchaser will examine and compare 
the technical aspects of the bids on the basis of the information supplied by the bidders, taking into 
account the following: 
a) overall completeness and compliance with the Purchaser’s Requirements; deviations from the 

Purchaser’s Requirements; conformity of the goods and services offered with specified performance 
criteria; suitability of the goods and services offered in relation to the environmental and climatic 
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conditions prevailing at the site; and quality, function and operation of any process control concept 
included in the bid. The bid that does not meet minimum acceptable standards of completeness, 
consistency and detail will be rejected for non-responsiveness; 

b) type, quantity and long-term availability of mandatory and recommended spare parts and 
maintenance services; and 

c) other relevant factors, if any, listed in Appendix to ITB-2 (Evaluation and Qualification Criteria). 
1.5.8. Eligibility and Qualification of the Bidder 
1.5.8.1. The Purchaser shall determine to its satisfaction during the evaluation of Technical Bids whether a Bidder 

meets the eligibility and qualifying criteria specified in Appendix to ITB-2 (Evaluation and Qualification 
Criteria). 

1.5.8.2. The determination shall be based upon an examination of the documentary evidence of the Bidder’s 
qualifications submitted by the Bidder, pursuant to relevant ITB Clause. 

1.5.8.3. An affirmative determination shall be a prerequisite for the opening and evaluation of a Bidder’s 
Price Bid. A negative determination shall result into the disqualification of the Bid, in which event 
the Purchaser shall not open the Price Bid of the Bidder. 

1.5.9. Correction of Arithmetical Errors 
1.5.9.1. During the evaluation of Price Bids, the Purchaser shall correct arithmetical errors on the following basis: 

a) where there are errors between the total of the amounts given under the column for the price 
breakdown and the amount given under the Total Price, the former shall prevail and the latter will be 
corrected accordingly; 

b) where there are errors between the total of the amounts of Schedule Nos. 1, & 2 and the amount 
given in Schedule No. 3 (Grand Summary), the former shall prevail and the latter will be corrected 
accordingly; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the 
amount expressed in words is related to an arithmetical error, in which case the amount in figures 
shall prevail subject to (a) and (b) above. 

1.5.9.2. If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid shall be 
disqualified and its bid security may be forfeited. 

1.5.10. Evaluation of Price Bids 
1.5.10.1. The Purchaser shall use the criteria and methodologies listed in this Clause. No other evaluation criteria 

or methodologies shall be used. 
1.5.10.2. To evaluate a Price Bid, the Purchaser shall consider the following: 

a) the bid price, as quoted in the Price Schedules; 
b) price adjustment for correction of arithmetical errors in accordance with ITB Clause1.5.9.1; and 
c) the evaluation factors if any indicated in Appendix 2 (Evaluation and Qualification Criteria). 

1.5.10.3. If price adjustment is allowed in accordance with ITB Clause 1.3.7.5, the estimated effect of the price 
adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall 
not be taken into account in bid evaluation. 

1.5.10.4. The following methodology will be practiced for identification and treatment of the 
Abnormally Low Bids (ALB) in this tender process of AEGCL: 

I. Absolute Approach is to be considered when there is fewer than five substantially 

responsive bidders and if the bid price is 20% or more below AEGCL’s cost 

estimate then AEGCL’s tender evaluation committee should clarify the Bid price 

with the bidder to determine whether the Bid is Abnormally low. 

II. Relative approach is to be considered when there are at least 5(five) nos. of 

substantially responsive bids and the lowest bid price is 20% or more below 

AEGCL’s cost estimate. In this approach, first the Average bid price is determined 

and then by deducting the standard deviation from the Average bid price, 

potentially ALB may be determined. 

1.5.10.4.1 In case of an ALB, the tender evaluation committee/appropriate authority of the 

respective tenders shall undertake the following three stage review process which 

is as below: 
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i. To identify ALB as per the steps mentioned in SI no. 1.5.10.4 (i) and 1.5.10.4 

(ii) Whichever is applicable. 

ii. To seek and analyze the clarifications from the abnormally low Bidder in 

terms of resource inputs and pricing, including overheads, contingencies and 

profit margins. In that respect, the committee may refer to guideline of World 

Bank, AIIB, ADB etc. prescribed for ALB. 

iii. To decide whether to accept or reject the bid. 

iv. On acceptance of the bid, whether Additional Performance Security is to 

imposed on the bidder supplemented by adequate justification. 

1.5.10.4.2 In case of acceptance of ALB with Additional Performance Security: 

I. If any abnormally low bid is accepted under point 1.5.10.4.1(iii) with 

additional performance security, it is to be noted that the total performance 

security should not exceed 20% of the total contract value. 

II. The additional performance security shall be treated as part of the original 

performance security and shall be valid for a period similar to that applicable 

for defect liability period of the contract. 

III. Non submission of the additional performance security shall constitute 

sufficient ground for rejection of the bid and similar assessment shall then be 

initiated for next ranked bidder if that bidder is also identified as ALB. 

1.5.11. Comparison of Bids 
1.5.11.1. The Purchaser shall compare all substantially responsive Bids to determine the lowest evaluated bid, in 

accordance with ITB Clause 1.5.10.2. 
1.5.12. Purchaser’s Right to Accept Any Bid, and to Reject Any or All Bids 
1.5.12.1. The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids 

at any time prior to contract award, without thereby incurring any liability to Bidders. In case of annulment, all 
bids submitted and specifically, bid securities, shall be promptly returned to the Bidders. 

1.5.12.2. The Purchaser reserves the right to reject the bid on receipt, if the past performance of the bidder and/or any 
offered equipment of certain manufacturer has not been found satisfactory by AEGCL. 
 

1.6.0 Award of Contract 
1.6.1. Award Criteria 
1.6.1.1. The Purchaser shall award the Contract to the Bidder whose offer has been determined to be the lowest 

evaluated bid and is substantially responsive to the Bidding Document, provided further that the Bidder is 
determined to be eligible and qualified to perform the Contract satisfactorily. 

1.6.2. Notification of Award 
1.6.2.1. Prior to the expiration of the period of bid validity, the Purchaser shall notify the successful Bidder, in writing, 

that its bid has been accepted. The notification letter (hereinafter and in the Conditions of Contract and Contract 
Forms called the “Letter of Acceptance”) shall specify the sum that the Purchaser will pay the Contractor in 
consideration of the execution and completion of the plant and services (hereinafter and in the Conditions of 
Contract and Contract Forms called “the Contract Price”). 

1.6.2.2. Until a formal contract is prepared and executed, the notification of award shall constitute a binding Contract. 
1.6.3. Signing of Contract 
1.6.3.1. Within fifteen (15) days of receipt of the Letter of Acceptance/Notification of Award, the successful Bidder shall 

be required to sign the Contract Agreement. 
1.6.3.2. The contract signing shall take place at the premises of the Purchaser. 
1.6.4. Performance Security 
1.6.4.1. Within fifteen (15) days of the receipt of letter of award from the Purchaser, the successful Bidder shall furnish 

the performance security in accordance with the conditions of contract, using for that purpose the Performance 
Security Form included in Appendix – 3, Section 6 (Contract Forms), or another form acceptable to the 
Purchaser. 
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1.6.4.2. Failure of the successful Bidder to submit the above-mentioned Performance Security or sign the Contract 
shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid security. In that 
event the Purchaser may award the Contract to the next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the Purchaser to be qualified to perform the Contract 
satisfactorily. 

1.7.0     The bidder must submit a self-undertaking on Statutory Tax Compliance as per Govt of Assam 
Executive Order No eCF No. 711226/1 Dated 19.12.2025. (Enclosed as Annexure). 
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APPENDIX TO ITB – 1 
Bid Data Sheet (BDS) 

A. Introduction 

ITB 1.1.1.1 

The Purchaser is: Assam Electricity Grid Corporation Limited. 
 

The name of the Bid is: “De-stringing of existing Panther Conductor and Re-Stringing and 

Supply of ACSR Panther Conductor (using existing Disc Insulators)along with all 

accessories of 132KV Srikona-PailapoolTL,132KV Panchgram-Hailakandi TL, 132KV 

Hailakandi-Dullavcherra and Augmentation of the 132kV Hailakandi - Dullavcherra line in 

between loc. no. 101 & 111 due to soil erosion at the tower bases of loc. no. 102, 104 & 

109. 

The Identification Number of the Bid is: AEGCL/MD/CGM/CAR/Panther/Panchgram-

Hailakandi-Dullavcherra-Srikona-Pailapool 

 

ITB 1.2.2.1 

For clarification purposes only, the Purchaser’s address is:  
Attention: CGM(O&M) CAR, O/O The Managing Director, AEGCL 
Street Address: Bijulee Bhawan, Paltanbazar, Floor/Room number: Ground Floor 
City: Guwahati, PIN Code: 781001, Country: India 
Electronic mail address: cgmom.car@aegcl.co.in (Subject: Upgradation of the existing 132KV 
Srikona-Pailapool TL, 132KV Panchgram-Hailakandi TL, 132KV Hailakandi-
Dullavcherra) 

ITB 1.2.2.4 

Purchaser may invite intending Bidders to a pre-bid meeting, if Purchaser feels it is necessary. The 
date and time of such pre-bid meeting shall be intimated to intending bidders in due course of 
time. 

 

ITB 
1.3.3.2(h) 

The Bidder shall submit with its Technical Bid the following additional documents: 
1. GTP, Type Test Certificates and Notarized Manufacturer’s Authorization for  

i. ACSR Panther conductor, ii. Tower Super Structures, iii. Disc Insulators, iv. Hardware 
fittings. 

ITB 1.3.7.1 
Unless otherwise specifically indicated in the Section 3 (Purchaser’s Requirements), bidders shall 
quote for the entire plant and services on ‘single responsibility basis’. 

ITB 1.3.7.5 The prices quoted by the Bidder shall be FIXED for entire period of the Contract. 

ITB 1.3.8.1 The bid validity period shall be 180 (one hundred eighty) days. 

ITB 1.3.9.1 
The Bidder shall furnish a bid security amounting to ₹37,52,554.00 (through Onlineor BG 
mode). 

ITB 1.3.10.1 
The bidding is through e-tendering portal and received online. However, a bidder has to submit any 
document in hard copy if asked by the Purchaser. 

ITB 1.3.10.1 
The written confirmation of authorization to sign on behalf of the Bidder shall consist of Notarized 
Power of Attorney. 

 

 
ITB 1.4.2.1 

For bid submission purposes only,  
(E-tenders shall be accepted through online portal http://assamtenders.gov.in only) 
The purchaser’s address is: 
Attention: The Chief General Manager (O&M) CAR, O/o The Managing Director, AEGCL 
Street Address: Bijulee Bhawan, Paltanbazar, Floor/Room number: Ground Floor 
City: Guwahati, PIN Code: 781001 
The deadline for bid submission is: 

Date: 26.06.2026, Time: 12:00 Hours 

ITB 1.4.5.1 

The bid opening of Technical Bids shall take place at: O/o The Chief General Manager (O&M) 
CAR, AEGCL, 1st Floor, Bijulee Bhawan, Paltanbazar, Guwahati-01 

Date: 29.06.2026, Time: 15:00 Hours 

  

mailto:cgmom.car@aegcl.co.in%20(Subject
http://assamtenders.gov.in/
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APPENDIX TO ITB - 2 

Evaluation and Qualification Criteria (ECQ) 
 

This Appendix contains all the criteria that the Purchaser shall use to evaluate bids and qualify 
Bidders. In accordance with ITB 1.5.7 and ITB 1.5.8, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section 2 
(Bidding Forms). 

 
Table of Criteria 

 
1. Evaluation ............................................................................................................................................. 16 

 1.1 Technical Evaluation 16 
1.2 Economic Evaluation 16 
1.3 Time Schedule 16 
1.4 Specific additional criteria 16 

 
2.  Qualification………………………………………………………………………………………………….16  
 2.1 General 16 

 2.2 Pending Litigation 16 
 2.3Financial Situation 16 
 2.4Experience 17 
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1. Evaluation 
1.1 Technical Evaluation 

In addition to the criteria listed in ITB 1.5.7.1 (a) – (c), no other factor shall apply. 
1.2 Economic Evaluation 

Any adjustments in price that result from the procedures outlined below shall be added, for purposes of 
comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by bidders shall remain 
unaltered. 

1.2.1 Quantifiable Deviations and Omissions 
Quantifiable Deviations and Omissions from the contractual obligations: No financial assessment shall be 
made by the Purchaser for deviations and omissions from the requirements of the Bidding Document. All 
such deviations, omissions or reservations s[hall be dealt with in accordance with ITB Clauses 1.5.5.2, 
1.5.5.3, 1.5.5.4, 1.5.6.1, 1.5.6.2,1.5.6.3,1.5.7.1(a)and 1.5.9. 

1.3 Time Schedule 
Time to complete Works from the Commencement Date specified in Article 3 of the Contract Agreement for 
determining time for completion of the works is 12 months. Bids not meeting the above time schedule shall 
be rejected. However, no credit will be given for earlier completion.  

1.4 Specific additional criteria 
In addition to the above, no additional criteria shall be considered for evaluation of Bids. 

2.0         Qualification 
Qualification of bidder will be based on meeting the minimum pass / fail criteria specified below 

2.1        General 
The Bidder must satisfy the requirement of ITB Sub-Clause 1.1.2 and shall submit necessary document as 
per the said Clause. 

2.1.1 The Bidder who is not a manufacturer of equipment(s) as required for in this bid for execution of the works 
shall submit a certificate of being an authorised dealer/distributor/agent of the manufacturer. In case, the 
Bidder is an authorised dealer/distributor/agent, the bidder must submit with the bid, an undertaking 
using ‘Form-MA’ (Manufacturer’s Authorisation), Section-2 (Bidding Form). 

2.2        Pending Litigation: 
Using the ‘Form LIT– 1’ (Section 4, Bidding Form), bidder shall list all Pending Litigation.  
All pending litigation shall be treated as resolved against the Bidder and so shall in total not represent more 
than 50% percent of the Bidder’s net worth. 

2.3 Financial Situation 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture  

All 
Partners 

Combined 
Each partner 

One 
partner 

Submission 
Requirements 

2.3.1 Historical Financial Performance  

Submission of audited balance sheets 
or other financial statements 
acceptable to the Purchaser, for the 
last 3 (three)financial years i.e., 2022-
23,2023-24 and 2024-25to 
demonstrate the current soundness of 
the Bidders financial position and its 
prospective long-term profitability. As 
a minimum, a Bidder’s net worth 
calculated as the difference between 
total assets and total liabilities should 
be positive. 

Must Meet 
Requirement 

Not 
Applicable 

Must Meet 
Requirement 

Not 
Applicable 

Form ‘FIN-1’ 
With 

attachments 
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Average Annual Turnover 

Minimum average annual turnover 
of ₹5,62,88,311.00 calculated as 
total certified payments received for 
contracts in progress or completed, 
within the last 3 financial yearsi.e., 
2022-23, 2023-24 and 2024-25. 
Financial Statements for last 3 
(three) financial yearsi.e.,2022-23, 
2023-24 and 2024-25 will be 
considered for calculation of 
turnover (should be CA/CMA 
certified). 

Must Meet 
Requirement 

Must Meet 
Requirement 

Must Meet 
25% 

Minimum 

Must meet 
40% of the 

requirement 
(Lead partner) 

Form ‘FIN-2’ 
 

2.3.2 Financial Resources/Cash Flow 

Using Forms FIN–3 and FIN-4, 
Section 4 (Bidding Forms), the 
bidder (Single Entity/JV) must 
demonstrate that the financial 
resources of bidder (Single 
Entity/JV), defined in FIN-3, less 
the bidder’s (Single Entity/JV) 
financial obligations for its own 
current contract commitments 
defined in FIN-4, meet or exceed 
the total requirement of 
₹2,34,53,463.00 
The Bidder (Single Entity/JV)must 
demonstrate access to, or 
availability of, financial resources 
such as liquid assets, 
unencumbered real assets, lines of 
credit, and other financial means, 
other than any contractual advance 
payments to meet the cash-flow 
requirement, in the prescribed 
format of ICAI (CA Certified). 

Must Meet 
Requirement 

Must Meet 
Requirement 

 

Must Meet 
25% 

Minimum 

Must meet 
40% of the 

requirement 
(Lead partner) 

Form ‘FIN-3’ 
& 

Form ‘FIN-4’ 
 

2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture  

All Partners 
Combined 

Each partner One partner 
Submission 

Requirements 

2.4.1 General Experience 

Experience as a 
contractor/Partner in a JV/ 
sub-contractor for 
work(s)/contract(s) in last 5 
(five) years as on the bid 
submission deadline. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form 
EXP- 1 
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2.4.2 Specific Experience 

The bidder (as contractor/ 
partner in a JV/ 
Sub-contractor) must have 
executed construction of 
foundation along with 
stringing works for 
successful commissioning of 
132 KV or above 
transmission line with lattice 
structure. 
The Bidder should furnish 
such work executed along 
with Recent Completion 
Certificate to substantiate 
the requirement of this 
clause.  
(Such work must be 
completed not older than 
five years as on the date of 
Technical Bid opening). 

Must meet 
requirement 

Must meet 
requirement 

Not  
Applicable 

 

Not 
Applicable 

 

Form 
EXP – 2 

2.5 Subcontractors/Manufacturers 
(If Bidder is a manufacturer or proposes to appoint subcontractor for supply of equipment required to be supplied 
as per this bid, he or his subcontractor must also meet the requirements of the clause under 2.5). 
 

2.5.1Sub-contractors/manufacturers for the following major items of supply must meet the following minimum criteria, 
herein listed for that item. Failure to comply with this requirement will result in rejection of the 
subcontractor/manufacturer. 

Item 
No. 

Description of Item Minimum Criteria to be met 

1 ACSR PANTHER conductors If the Bidder is manufacturer or if the Bidder is not a 
manufacturer of listed items his supplier must have 
designed, manufactured, type tested, supplied listed 
equipment, which are in successful operation for at least 
one (1) year. The bidder/manufacturer should list such 
works executed to substantiate the requirement of this 
Clause using Form EXP-2. 

2 Disc Insulator 

3 Hardware fitting  

NOTE: The bidder complying above requirements must submit with his bid the following documents to substantiate 
the requirements of this clause: 

(i) Manufacturer must have production facility in India. 
(ii) Manufacturer’s authorization, using the form provided in Section 2 (Bidding Forms). The Bidder is 

responsible for ensuring that the manufacturer or producer complies with the requirements of bidding 
document and meets the minimum criteria listed above for that item. 

(iii) Full type test certificate/GTP. 
(iv) Manufacturer’s experience list. 
(v) Recent performance certificate from past clients along with supporting documents (e.g., copy of 

WO’s/contracts & recent completion certificate). Performance certificates should not be older than five 
(05) years as on the date of opening of the technical bid. 

2.5.2 Bidders are free to list more than one Manufacturer/Subcontractor against each item of the plant and services. 
However, necessary documents as mentioned in clause 2.5.1 must be furnished with the bid against each such 
manufacturer/ subcontractor. Quoted rates and prices will be deemed to apply to whichever Subcontractor is 
appointed, and no adjustment of the rates and prices will be permitted. 
 
NOTE: The bidder complying above requirements must submit with his bid the manufacturer’s 
authorization, using the form provided in Section 2 (Bidding Forms), showing that the Bidder has 
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been duly authorized by the manufacturer or producer of the related plant and equipment or 
component to supply and install that item in the Employer’s establishment. The Bidder is 
responsible for ensuring that the manufacturer or producer complies with the requirements of 
bidding document and meets the minimum criteria listed above for that item. 
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Section - 2 

BIDDING FORMS 

This Section contains the forms that are to be completed by the Bidder and submitted as part 

of his Bid. 
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1 Letter of Technical Bid 

[Bidder’s Letterhead] 

  
 Date:  .......................................................... 
 Bid Identification No (s): ........................................................... 
 :  .......................................................... 
 :  .......................................................... 
 :  .......................................................... 
 Invitation for Bid No.:  .......................................................... 
 
To: ...................................................................................................................................................................................... 
 
We, the undersigned, declare that:  
(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in 

accordance with Instructions to Bidders (ITB) 1.2.3; 
(b) We offer to design, manufacture, test and deliver, in conformity with the Bidding Document the 

following Goods and Related Services: . . . . . . . . . . . . . . .   
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of . . ... days from 

the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the expiration of that period 

 
 
Name  ........................................................................................................................................................................  
In the capacity of ......................................................................................................................................................  
Signed  ...................................................................................................................................................................... 
 ...................................................................................................................................................................................  
Duly authorized to sign the Bid for and on behalf of ..............................................................................................  
Date ........................................................................................................................................................................... 
 ...................................................................................................................................................................................   
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2 Price Schedules 

 

PREAMBLE 

General 

1. The Price Schedule is divided into separate Schedules as follows: 
 

Schedule No 1: BoQ1 Supply of equipment against reconductoring work of 132 kV Srikona-Pailapool S/C 
line, Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 
182) 
Schedule No 2: BoQ2 F&I of equipment against reconductoring work of 132 kV Srikona-Pailapool S/C 
line, Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 
182) 
Schedule No 3: BoQ3 Installation against reconductoring work of 132 kV Srikona-Pailapool S/C line, 
Panchgram-Hailakandi S/C line and Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 182) 
Schedule No 4: BoQ4 Supply against Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in 
between Loc. No. 101 to 111 
Schedule No 5: BoQ5 F&I against Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between 
Loc. No. 101 to 111 
Schedule No 6: BoQ6 Erection & Commissioning, Dismantling, Transportation & Erection of ERS Tower 
against Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 
Schedule No 7: BoQ7 Foundation works against Augmentation of 132 kV Hailakandi-Dullavcherra S/C 
line in between Loc. No. 101 to 111 

 
 

1. The entered rates and prices shall be deemed to cover the full scope as specified in the bidding document, 
including overheads and profit. 
 

2. If bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in accordance with 
ITB 1.2.2 prior to submitting their bid. 

 
Pricing 
 

1. Bid prices shall be quoted on-line in the manner indicated in Schedules. 
 As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be fixed and firm for the 

duration of the Contract, or prices shall be subject to adjustment in accordance with the corresponding 
Appendix (Price Adjustment) to the Contract Agreement. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as detailed in 
Section 3 (Purchaser’s Requirements) or elsewhere in the Bidding Document. 

 
  
 

NOTE: All prices to be filled in the price schedule provided in the e-tendering portal only. 
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3 Contract Execution Schedule 

The Bidder shall indicate here his proposed Contract Execution Schedule if the contract is awarded to 

him. The Schedule shall match with the time for completion specified. 

Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………………............ 
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4 Bidders Qualification 
 

To establish its qualifications to perform the contract in accordance with Appendix 2 of ITB (Evaluation and 
Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information 
Sheets included hereunder. 

4.1 Form ELI - 1: Bidder’s Information Sheet 
 

Bidder’s Information 

 

Bidder’s legal name  

 

 

Bidder’s country of 
constitution 

 

 

Bidder’s year of 
constitution 

 

 

Bidder’s legal address 

 

 Bidder’s authorized 
representative 
(Name, address, 
telephone numbers, fax 
numbers, e-mail address) 

 

 Attached are copies of the following original documents. 
 1.  In case of single entity/firm, documents, in accordance with ITB 1.1.2.1. 
 2.  In case of single Company, documents, in accordance with ITB 1.1.2.2. 

 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………............ 
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4.2 Form LIT - Pending Litigation 

Each Bidder must fill in this form 

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Appendix 2 of ITB (Evaluation and 

Qualification Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Appendix 2 of ITB (Evaluation and Qualification 

Criteria) 

Year Matter in Dispute  
Value of Pending 

Claim in Rupees 

Value of Pending Claim as 

a Percentage of Net Worth 

    

    

    

    

 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………………............ 
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4.3 Form FIN - 1: Financial Situation 

Each Bidder must fill in this form 

Financial Data for Previous 3 Years [Rupees] 

Year 1:  Year 2: Year 3: 

 

Information from Balance Sheet 

 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) 
for the last three financial years, i.e., 2022-23, 2023-24 and 2024-25as indicated above, complying with the 
following conditions. 

 All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister or parent 
companies. 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and audited (no 
statements for partial periods shall be requested or accepted). 

 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………............ 
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4.4 Form FIN - 2: Average Annual Turnover 

Each Bidder must fill in this form 

Annual Turnover Data for the Last 3 Years 

Year 
Amount 

(Rupees) 

  

  

  

 Average Annual Turnover      

 

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed to clients for 
each year for contracts in progress or completed. 
 
 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:…………………………………………………………………………………………………………............ 
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4.5 Form FIN – 3:  Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total cash flow demands of the subject contract 
or contracts as indicated in Appendix 2 of ITB (Evaluation and Qualification Criteria) with necessary supporting 
documents. 
 

Financial Resources 

No. Source of financing Amount (Rupees) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

 Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………………............ 
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4.6 Form FIN- 4: 

 

urrent Contract Commitments 

 
Common seal and signature of the authorized person:   .......................................................................................  
Name:  .......................................................................................................................................................................  
Designation: ………………………………………………………………………………………………………………. 
Date: …………………………………………………………………………………………………………………... 

 Name of Contract 
Purchaser’s 
Contact Address, Tel, 
Fax 

Value of 
Outstanding 

Work 
[Rupees] 

Estimated 
Completion 

Date 
(In Months) 

Average Monthly 
Requirements 

(Value of 
outstanding works / 

Estimated 
completion date) 

      

2      

3      

4      

5      
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4.7 Form EXP – 1:  General Experience 

Each Bidder must fill in this form 

General Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years 

Contract Identification and Name 

Name and Address of Purchaser 

Brief Description of the Works Executed by the Bidder 

Role of 

Bidder 

     

     

     

     

     

Note: Order/contract copies/recent performance/completion certificates are to be submitted as supporting 

document. 

 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………………............ 

 



 31 

Replacement of existing Panther Conductor with ACSR Panther  of 132KV Panchgram-Hailakandi-Dullaccherra-Srikona-Pailapool  

4.8 Form EXP – 2:  Specific Experience 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Contract No. . . . ..of. . . . . . 
Contract 

Identification 
 

Award Date  Completion Date  

Role in Contract  Contractor   Subcontractor 

Total Contract Amount (Rupees) 

Purchaser’s Name 

Address 

Telephone/Fax Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 /2.5 of Section 3 

1. Brief Specification of Goods 

supplied/Works Completed 

2. Date of 

commissioning/completion 

 

Attached are copies of the following original documents. 
 1.  Type Test Certificates & GTPas per Bid Requirement 

 2.  Recent completion certificates for works completed not older than five years as on the date of Technical Bid 

opening) 

 3. Order/Contract copies 

 
Common seal and signature of the authorized person:  
Name:  
Designation: ………………………………………………………………………………………………………………. 
Date:……………………………………………………………………………………………………………............ 
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5 Manufacturer's Authorization 

(To be submitted in Manufacturer’s Letterhead) 

[The Bidder shall submit MA, in pursuant to ECQ Clause 2.1.1 and in accordance with the instructions 

indicated]. 

 

Date: [insert date (as day, month and year) of Bid Submission] 

Bid No.: [insert number of bidding process] 

To: [Insert: full name of Purchaser] 

 

WE [insert:  complete name of Manufacturer], who are established and reputable manufacturers of [insert:  

name and/or description of the Goods manufactured] having production facilities at [insert: full address of 

manufacturer’s factory] do hereby authorize [insert: completename& address of Bidder] (hereinafter, the 

“Bidder”) to submit a bid the purpose of which is to provide the following goods, manufactured by us, and to 

subsequently negotiate and sign the Contract: 

1. --------------------------------------- 

2. --------------------------------------- 

We hereby extend our full guarantee and warranty in accordance with Clause 5.10.13 of the Special 

Conditions of Contract, for the above specified Goods supporting the Supply of specified Goods and fulfilling 

the Related Services by the Bidder against this Bidding Documents, and duly authorize said Bidder to act on 

our behalf in fulfilling these guarantee and warranty obligations.  

 

We also hereby declare that; we will furnish the Performance Guarantee in accordance with SCC Clause in 

bid. 

 

Further, we also hereby declare that we and ……………, [insert:  name of the Bidder] have entered into a 

formal relationship in which, during the duration of the Contract (including related services and warranty / 

defects liability) we, the Manufacturer or Producer, will make our technical and engineering staff fully available 

to the technical and engineering staff of the successful Bidder to assist that Bidder, on a reasonable and best 

effort basis, in the performance of all its obligations to the Purchaser under the Contract. 

 

In the capacity of [insert: title of position or other appropriate designation] (and this should be signed by 

a person having the power of attorney to legally bind the manufacturer). 

 

Signed: [insert: signature(s) of authorized representative(s) of the manufacturer] 

Name & Title: [insert: complete name(s) of authorized representative(s) of the manufacturer] 

(Common Seal).…………..........…...….......................................... 

 

Duly authorized to sign this Authorization on behalf of [insert: complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert: date of signing] 

 

Notes: 

1. The letter of Undertaking should be on the letterhead of the Manufacturer and should be signed by a 

person competent and having Power of Attorney to sign on behalf of the Manufacturer (to be 

attached with this MA) to legally bind the Manufacturer. It shall be included by the bidder in its bid. 

2. Above undertaking shall be registered or notarized so as to be legally enforceable.
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Section - 3 
Purchaser’s Requirements 

(This Section contains the Technical Requirements and supplementary information that describe the 
Goods and Related Services) 

 
3.1.0 Scope of Works 
3.1.1. The scope of supply of plant and services in details are covered in Volume-2 (Technical Specification) of 

this Bidding Document. 
3.1.2.  The Bill of Quantities (BOQ) is as per Schedules attached in the online e-tender document. 
3.1.3.  The quantities in the BOQ are provisional in nature and for bidding and for bid comparison purpose only. 

Quantities may vary to the extent of (+) 20 % to (-) 20% in terms of Contract Price. 
3.1.4. It is also responsibility of the Contractor to obtain any road permits and any other permits or  

licenses to execute the works. 
3.1.5. The items mentioned in the Annexures shall only be used while quoting the bid prices. If any item 

which is not specifically mentioned in the Annexures but required to complete the works as per 
Scope and Specification shall deem to be included in any of the items of the Annexures. No 
modifications/additions/ deletions shall be made by the bidder to the items and quantities given in the 
schedules. 

3.2.0  Contractor to Inform Himself Fully 
3.2.1.  The contractor should ensure that he has examined the Specifications and Schedules as brought out in this 

Section as well as other Sections of The Bidding document and has satisfied himself as to all the conditions 
and circumstances affecting the contract price and fixed his price according to his own views on these 
matters and acknowledge that no additional allowances except as otherwise provided therein will be levied. 

3.2.2.  The Employer shall not be responsible for any misunderstanding or incorrect information obtained by the 
contractor other than information given to the contractor in writing by the Employer. 

3.3.0  Service Conditions 
3.3.1.  The plant and materials supplied shall be suitable for operation under the following climatic and other 

conditions:  

a) Peak ambient day temperature in still air : 45C 

b) Minimum night temperatures   : 0C 

c) Reference ambient day temperature : 45C 
d) Relative Humidity a) Maximum   : 100 % 
e) Minimum     : 10 % 
f) Altitude     : Below1000 M above MSL 
g) Maximum wind pressure    : As per IS: 802 latest codes. 
h) Seismic Intensity    : ZONE-V as per IS 1893. 

3.4.0  Conformity with Indian Electricity Rules & Other Local Regulations 
3.4.1.  The Contractor shall note that all substation works shall comply with the latest provisions of Indian Electricity  

Rules and with any other regulations. Local authorities concerned in the administration of the rules and 
regulation relating to such works shall be consulted, if necessary, about the rules and regulations that may be 
applicable. 

3.4.2.  The Contractor shall also comply with the Minimum Wages Act 1948, Payment of Wages Act (both. of the 
Government of India and State of Assam), EPF, ESI, and Contract Labour (Regulation & Abolition) Act 1970 
and other applicable Laws, Rules and Regulations made in respect of any employee or workman employed or 
engaged by him or his Sub-Contractor. 

3.4.3.  All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to 
the account of the Contractor. 

3.5.0  Contractor’s Requirement 
3.5.1.  The Contractor should be in possession of a up to-date valid Trade/Labour License, ESIC registration, EPFO 

Certificate. 
3.5.2.  All the works shall also be inspected by the Chief Electrical Inspector, Govt. of Assam or his authorize 

representatives. It is the responsibility of the Contractor to obtain pre-requisite commissioning clearance of 
any equipment from the said Inspectorate. The Contractor will pay necessary fees to the Inspectorate, which 
may levy. 
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3.5.3 Copies of valid Electrical License for working in 132kV or above transmission lines issued by competent 
authority in the State of Assam or in the State where the bidder’s business is registered or the bidder has to 
submit a declaration to obtain electrical License post award of the contract. 

3.6.0  Standards 
3.6.1.  The equipment covered under this bidding document shall, unless otherwise stated be designed, constructed 

and tested in accordance with the latest revisions of relevant Indian Standards and shall conform to the 
regulations of local statutory authorities. 

3.6.2.  In case of any conflict between the standards and this specification, this specification shall govern. 
3.6.3.  Equipment conforming to other international or authoritative Standards which ensure equivalent or better 

performance than that specified under Clause 3.6.0 above shall also be accepted. In that case relevant 
extracts of the same shall be forwarded with the bid. 

3.7.0  Engineering Data 
3.7.1.  The furnishing of engineering data by the Contractor shall be in. accordance with the Bidding Document. The 

review of these data by the Employer will cover only general conformance of the data to the specifications 
and not a thorough review of all dimensions, quantities and details of the materials, or items indicated or the 
accuracy of the information submitted. This review by the Employer shall not be considered by the Contractor, 
as limiting any of his responsibilities and liabilities for mistakes and deviations from the requirements, 
specified under these specifications. 

3.7.2.  All engineering data submitted by the Contractor after review by the Employer shall or part of the contract 
document. 

3.8.0  Drawings and Documents for Approval 
3.8.1.  All necessary drawings and documents required for completion of the project is to be submitted by the 

contractor for approval. The drawings provided with bid (if any) are for indicative purpose only and fresh 
drawings are to be prepared by the contractor as per actual site condition after survey. The drawings and 
documents are to be approved by AEGCL before procurement or commencement of work.  

3.8.2. All drawings submitted by the Contractor including those submitted at the time of Bid shall be with sufficient 
detail to indicate the type, size, arrangement, dimensions, material description, Bill of Materials, weight of 
each component break-up for packing and shipment, fixing arrangement required, the dimensions required for 
installation and any other information specifically requested in these specifications. 

3.8.3.  Each drawing submitted by the Contractor shall be clearly marked with the name of the Employer, the 
specification title, the specification number and the name of the Project. All titles, noting, markings and 
writings on the drawing shall be in English. All the dimensions should be to the scale and in S.I. units. 

3.8.4.  The drawings submitted for approval to the Employer shall be in quadruplicate. One print of such drawings 
shall be returned to the Contractor by the Employer marked "approved/approved with corrections". The 
contractor shall there upon furnish the Employer additional prints as may be required along with one 
reproducible in original of the drawings after incorporating all corrections. 

3.8.5.  The Contractor shall perform the work strictly in accordance with these drawings and no deviation shall be 
permitted without the written approval of the Employer, if so required. 

3.8.6.  All manufacturing, fabrication and erection work under the scope of Contractor prior to the approval of the 
drawings shall be at the Contractor's risk. The contractor may make any changes in the design which are 
necessary to conform to the provisions and intent of the contractor and such changes will again be subject 
to approval by the Employer. 

3.8.7.  The approval of the documents and drawings by the Employer shall mean that the Employer is satisfied that:  
a) The Contractor has completed the part of the Works covered by the subject document (i.e., confirmation of 
progress of work) 
b) The Works appear to comply with requirements of Specifications. 
In no case the approval by the Employer of any document does imply compliance with neither all technical 
requirements nor the absence of errors in such documents. If errors are discovered any time during the 
validity of the contract, then the Contractor shall be responsible of their consequences. 

3.8.8.  All drawings shall be prepared using AutoCAD software version 2000 or later only. Drawings, which are not 
compatible to AutoCAD software version 2000 or later, shall not be acceptable. After final approval all the 
drawings shall be submitted to the Employer in readable CD’s. 

3.8.9.  The following is the general list of the documents and drawings that are to be approved by the Employer: 
a) Work Schedule (Master Network) Plan with linkages prepared on latest version of Microsoft Projects. 
b) General Layout of Switchyard: Plan and Sections. 
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c) Detail design calculations and drawings for Control Room including elevation, sections etc. 
d) Earthing layout and details. 
e) Cable Trench Layout and details. 
f) Foundation layouts and details of main and auxiliary structures 
g) Detail design calculations and drawings for structures, equipment supports and foundations 
    including transformer pad. 
h) Cable Schedule, as applicable 
i) For equipment and items in the scope of supply:  

(i) General arrangement drawing with full dimensions. 
(ii) Electrical schematic diagram, where applicable.  
(iii) Wiring diagram, where applicable. 

3.8.10.  All Designs/Drawings/Calculations/Data submitted by the contractor, from time to time shall become the 
property of the Employer and Employer has the right to use or replicate such designs for future contracts /  
works without the permission of the Contractor. The Employer has all rights to use/ offer above 
designs/drawings/data sheets to any other authority without prior Permission of the Contractor. 

3.9.0  Final Drawings and Documents 
3.9.1.  The successful Contractor shall require to provide following drawings and documents for each bay 

constructed in printed form: 
(a) All approved drawings (AS BUILD) of equipment and works related to a particular bay in three (3) copies. 
(b) Instruction manuals of all equipment related to a particular bay in three (3) copies. 
These instruction manuals shall generally consist of- 

(i) Operation Manuals,  
(ii) Maintenance Manuals and  
(iii) Spare Parts Bulletins. 

(c) Copies of routine test reports (in triplicate) of relevant equipment. 
(d) Final Guaranteed and Other technical particulars of relevant equipment. 

3.9.2. In addition to the above the Contractor shall provide five (5) sets of all the drawings and documents to 
Employer in printed form for his reference and record. 

3.10.0 Application System Software 
3.10.1. Contractor shall provide copies of licensed copies of application software / configuration & system software in 

the form of CD (in duplicate) for all IEDs, meters, SAS etc. 
3.11.0 Quality Assurance, Inspection & Testing 
3.11.1. To ensure that the supply and services under the scope of this Contract whether manufactured or performed 

within the Contractor's works or at his Sub Contractor's premises or at site or at any other place of work are 
in, accordance with the specifications, the Contractor shall adopt suitable quality assurance programme to 
control such activities at all points necessary. Such programme shall be outlined by the Contractor and shall 
be finally accepted by the Employer after discussions before the award of Contract. A quality assurance 
programme of the Contractor shall generally cover but not limited to the following: 

a)  His organization structure for the management and implementation of the proposed quality 
assurance     programme 

b)  Documentation control System. 
c)  Qualification data for Contractor’s key personnel. 
d)  The procedure for purchases of materials, parts components and selection of sub-Contractors 

services including vendor analysis, source inspection, incoming raw material inspection, verification 
of material purchases etc. 

e)  System for shop manufacturing including process controls and fabrication and assembly controls. 
f)  Control of non-conforming items and system for corrective action. 
g)  Control of calibration and testing of measuring and testing equipment. 
h)  Inspection and test procedure for manufacture. 
i)  System for indication and appraisal of inspection status. 
j)  System for quality audits. 
k)  System for authorizing release of manufactured product to the Employer. 
l)  System for maintenance of records. 
m)  System for handling storage and delivery and 
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n)  A quality plan detailing out the specific quality control procedure adopted for controlling the quality 
characteristics relevant to each item of supply. 

The Quality plan shall be mutually discussed and approved by the Employer after incorporating necessary 
corrections by the Contractor as may be required. 

3.11.2. Quality Assurance Documents 
The Contractor shall be required to submit all the Quality Assurance Documents as stipulated in the Quality 
Plan at the time of Employers inspection of equipment/material. 
The Employer or his duly authorized representatives reserves the right to carry out Quality Audit and quality 
surveillance of the systems and procedures of the Contractors/his vendors Quality Management and Control 
Activities. 

3.12.0 Employer’s Supervision 
3.12.1. To eliminate delays and avoid disputes and litigation it is agreed between the parties to the Contract that all 

matters and questions shall be resolved in accordance with the provisions of this document. 
3.12.2. The manufacturing of the product shall be carried out in accordance with the specifications. The scope of the 

duties of the Employer, pursuant to the contract, will include but not be limited to the following. 
a. Interpretation of all the terms and conditions of these Documents and Specifications. 
b. Review and interpretation of all the Contractors drawings, engineering data etc. 
c. Witness or authorize his representative to witness tests at the manufacturer’s works or at site, or at any 
place where work is performed under the contract. 
d. Inspect, accept or reject any equipment, material and work under the Contract, in accordance with the 
Specifications. 
e. Issue certificate of acceptance and/or progressive payment and final payment certificate. 
f. Review and suggest modification and improvement in completion schedules from time to time, and 
g. Supervise the Quality Assurance Programme implementation at all stages of the works. 

3.12.3. Inspection and Inspection Certificate 
3.12.4. The Employer, his duly authorized representative and/or outside inspection agency acting on behalf of the 

Employer shall have, at all reasonable times, access to the premises and works of the Contractor and their  
sub-contractor(s)/sub-vendors and shall have the right, at the reasonable times, to inspect and examine the 
materials and workmanship of the product during its manufacture. 

3.12.5. All routine and acceptance tests whether at the premises or works of, the Contractor or of any Sub 
Contractor, the Contractor except where otherwise specified shall carry out such tests free of charge. Items 
such as labour, materials, electricity, fuel, water, stores apparatus and instruments as may be reasonably 
demanded by the Employer/inspector or his authorized representative to carry out effectively such tests in 
accordance with the Contract shall be provided by the Contractor free of charge. 

3.12.6. If desired by the Employer, the Contractor shall also carry out type tests as per applicable Standards for 
which Employer shall bear the expenses except in cases where such tests have to be carried out in 
pursuance to Clause 3.13.3. The Contractor is required to quote unit rates of type test charges in a separate 
Schedule (if such schedule is provided in the Bidding Document) in pursuance to this Clause. However, these 
type test charges shall not be taken into account in comparing Price Bid. 

3.12.7. The inspection by Employer and issue of Inspection Certificate thereon shall in no way limit the liabilities and 
responsibilities of the Contractor in respect of the agreed Quality Assurance Programme forming a part of the 
Contract. 

3.12.8. Tests 
The type, acceptance and routine tests and tests during manufacture to be carried-out on the material and 
equipment shall mean as follows:  

i) Type Tests shall mean those tests, which are to be carried out to prove the process of manufacture 
and general conformity of the material to this Specification. These tests shall be carried out on 
samples prior to commencement of commercial production against the order. The Bidder shall 
indicate his schedule for carrying out these tests. 

ii) Acceptance Tests shall mean those tests, which are to be carried out on samples taken from each 
lot offered for pre-dispatch inspection, for the purposes of acceptance of that lot. 

iii) Routine Tests shall mean those tests, which are to be carried out on the material to check 
requirements, which are likely to vary during production. 



 37 

Replacement of existing Panther Conductor with ACSR Panther  of 132KV Panchgram-Hailakandi-Dullaccherra-Srikona-Pailapool  

iv) Tests during Manufacture shall mean those tests, which are to be carried out during the process of 
manufacture and end inspection by the Contractor to ensure the desired quality of the end product to 
be supplied by him. 

v) The norms and procedure of sampling for these tests will be as per the Quality Assurance 
Programme to be mutually agreed to by the Contractor and the Employer. 

3.12.9. The standards and norms to which these tests will be carried out are specified in subsequent Sections of this 
Specification. Where a particular test is a specific requirement of this Specification, the norms and procedure 
of the test shall be as specified or as mutually agreed to between the Contractor and the Employer in the 
Quality Assurance Programme. 

3.12.10. For all type and acceptance tests, the acceptance values shall be the values specified in this Specification 
or guaranteed by the Bidder or applicable Standards, as applicable. 

3.13.0 Type Test Reports 
3.13.1. Materials, which have never been tested for critical performance, shall not be accepted. In such 

cases, a promise or agreement by a bidder to have the equipment tested after award of a contract is 
not acceptable. 

3.13.2. All Bids must be accompanied by the Type Test Certificates of materials offered (refer Clause 3.13.5 
below). Such type test certificates shall be acceptable only if: - 
(a) Tests are conducted in an independent testing laboratory having NABL accreditation, or 
(b) Tests are conducted in manufacturer’s own laboratory.  

In this case (i) the laboratory must have NABL accreditation; and  
(ii) tests have been witnessed by technically qualified representatives of earlier clients 

or purchaser. 
3.13.3. Test reports to be acceptable must be related directly to the equipment offered i.e., it is fully identical 

in design, rating and construction with the equipment for which the type test certificates have been 
submitted. Test reports for higher class (by capacity/voltage etc.) of equipment are acceptable with 
commitment to perform the type tests free of any charge on the particular equipment after the award 
of contract. 

3.13.4. The Validity of type test report shall be as per CEA’s Guideline. 
 
3.13.5. Full Type Test Reports of the following equipment must be submitted along with the Bid: - 

1. ACSR Panther Conductor, 2. Tower Super Structure, 3. Insulators, 4.Hardware fitting  
3.13.6. This clause has reference to bid document Clause 1.1, Appedix-2 of ITB, Section-1, ‘Evaluation and 

Qualification Criteria’. 
 
3.14.0 Guaranteed Technical Particulars 
3.14.1. The Guaranteed Technical Particulars of the various items shall be furnished by the Bidders with the 

Technical Bid in the prescribed Schedules attached in Volume-2 of the bidding document. The Bidder shall 
also furnish any other information's as in their opinion is needed to give full description and details to judge 
the item(s) offered by them. 

3.14.2. The data furnished in Guaranteed Technical Particulars should be the minimum or maximum value (as per 
the requirement of the specification) required. A Bidder may guarantee a value more stringent than the 
specification requirement. However, for testing purpose or from performance point of view, the material shall 
be considered performed successfully if it achieves the minimum/maximum value required as per the 
technical specification. No preference what so ever shall be given to the bidder offering better/more stringent 
values than those required as per specification except where stated otherwise. 

3.15.0 Construction Tools, Equipment Etc. 
3.15.1. The Contractor shall provide all the construction equipment, tools, tackle and scaffoldings required for 

construction, erection, testing and commissioning of the works covered under the Contract. He shall submit a 
list of all such materials to the Employer before the commencement of work at site. These tools and tackle 
shall not be removed from the site without the written permission of the Employer. 

3.16.0 Materials Handling and Storage 
3.16.1. All the supplies under the Contract as well as Employer supplied items (if any) arriving at site shall be 

promptly received, unloaded and transported and stored in the stores by the Contractor. 
3.16.2. Contractor shall be responsible for examining all the shipment and notify the Employer immediately of any 

damage, shortage, discrepancy etc. for the purpose of Employer's information only. The Contractor shall 
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submit to the Employer every week a report detailing all the receipts during the week. However, the 
Contractor shall be solely responsible for any shortages or damages in transit, handling and/or in storage 
and erection at site. Any demurrage, and other such charges claimed by the transporters, railways etc., shall 
be to the account of the Contractor. 

3.16.3. The Contractor shall maintain an accurate and exhaustive record-detailing out the list of all items received by 
him for the purpose of erection and keep such record open for the inspection of the Employer. 

3.16.4. All items shall be handled very carefully to prevent any damage or loss. The materials stored shall be 
properly protected to prevent damage. The materials from the store shall be moved to the actual location at 
the appropriate time so as to avoid damage of such materials at Site. 

3.16.5. All the materials stored in the open or dusty location must be covered with suitable weather-proof and 
flameproof covering material wherever applicable. 

3.16.6. The Contractor shall be responsible for making suitable indoor storage facilities, to store all items/materials,  
which require indoor storage. 

3.16.7. The Contractor shall have total responsibility for all equipment and materials in his custody, stored, loose, 
semi-assembled and/or erected by him at site. The contractor shall make suitable security arrangements 
including employment of security personnel to ensure the protection of all materials, equipment and works 
from theft, fire, pilferage and any other damages and loss. 

3.17.0 Contractor’s Materials brought on to Site 
3.17.1. The Contractor shall bring to Site all equipment, components, parts, materials, including construction 

equipment, tools and tackles for the purpose of the work under intimation to the Engineer. All such goods 
shall, from the time of their being brought vest in the Employer, but may be used for the purpose of the  
Works only and shall not on any account be removed or taken away by the Contractor without the written 
permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss 
or destruction thereof and damage thereto. 

3.17.2. The Employers shall have a lien on such goods for any sum or sums, which may at any time, be due or  
owing to him by the Contractor, under in respect of or by reasons of the Contract. After giving a fifteen 
(15) days’ notice in writing of his intention to do so, the Employer shall be at liberty to sell and dispose of 
any such goods, in such manner, as he shall think fit including public auction or private treaty. 

3.17.3. After the completion of the Works, the Contractor shall remove from the Site under the direction of the 
Employer’s site representative, the materials such as construction equipment, erection tools and tackles, 
scaffolding etc. with the written permission of the Employer’s site representative. If the Contractor fails to 
remove such materials within fifteen (15) days of issue of a notice by the Employer’s site representative, 
the Employer’s site representative shall have the liberty to dispose of such materials as detailed under 
clause 3.17.2 above and credit the proceeds thereto to the account of the Contractor. 

3.18.0 Commissioning Spares 
3.18.1. It will be the responsibility of the Contractor to provide all commissioning spares required for initial operation 

till the Employer declares the equipment as ready for commissioning. All commissioning spares shall be 
deemed to be included in the scope of the Contract at no extra cost to the Employer. 

3.18.2. These spares shall be received and stored by the Contractor at least 1month prior to the schedule date of 
commencement of commissioning of the respective equipment and utilized as and when required. The 
unutilized spares and replaced parts, if any, at the end of successful completion of performance and 
guarantee test shall be the property of the Contractor and he will be allowed to take these parts back at his 
own cost with the permission of Employer’s Representative. 

3.19.0 Specification 
3.19.1. The technical specifications for plant and services are covered in a separate volume (Volume-2, Technical 

Specification) of this Bidding Document. 
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Section - 4 

 

General Conditions of Supply and Erection, 2009 of AEGCL 

This Section ‘General Conditions of Supply and Erection, 2009 of AEGCL’ is supplied separately 
and supplementary to Section -5 ‘Special Conditions of Contract’ of this document. 

 
Whenever there is a conflict, the provisions in SCC or the other Sections of this document shall 

prevail over those in the ‘General Conditions of Supply and Erection, 2009 of AEGCL’. 
 

https://www.aegcl.co.in/wp-content/uploads/2021/04/RulesGeneralConditionsOfSupplyandErection2009.pdf
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Section - 5 

Special Conditions of Contract 

This Section ‘SCC’ is supplementary to Section -4 ‘General Conditions of Supply and Erection, 

2009 of AEGCL’. 

Whenever there is a conflict, the provisions in this Section shall prevail over those in the 

‘General Conditions of Supply and Erection, 2009 of AEGCL’. 
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Section - 5 

Special Conditions of Contract 

5.1.0 DEFINITION OF TERMS 
“Contract” means the Contract Agreement entered into between the Purchaser and the Supplier, together 
with the Contract Documents referred to therein; they shall constitute the Contract, and the term “the 
Contract” shall in all such documents be construed accordingly. 
“Contract Documents” means the documents listed in Article 1.1 (Contract Document) of the Contract 
Agreement (including any amendments thereto). 
“Contract Price” means the price payable to the Supplier as specified in the Agreement, subject to such 
additions and adjustments thereto or deductions there from, as may be made pursuant to the Contract. 
“Day” means calendar day  
“Year” means 365 days. 
“Month” means calendar month. 
“Party” means the “Purchaser” or the “Supplier”, as the context requires. 
“Purchaser” means the Assam Electricity Grid Corporation Limited (in short AEGCL) and its assignees. 
The “Supplier” shall mean the bidder whose tender/ bid has been accepted by the “Purchaser” and shall 
include the bidder’s legal representatives, successors and assignees.“Supplier” means the natural person, a 
company/firm, or a combination of these, whose bid to perform the Contract has been accepted by the 
Purchaser and is named as such in the Agreement, and includes the legal successors or permitted assigns 
of the Supplier. 
“Goods” means all of the commodities, raw material, machinery and equipment, and/or other materials that 
the Supplier is required to supply to the Purchaser under the Contract. 
“Delivery” means the transfer of the Goods from the Supplier to the Purchaser in accordance with the terms 
and conditions set forth in the Contract. 
“Completion” means the fulfilment of the Related Services by the Supplier in accordance with the terms and 
conditions set forth in the Contract. 
“Related Services” means the services incidental to the supply of the goods, such as insurance, installation, 
training and initial maintenance and other similar obligations of the Supplier under the Contract. 
The “Specification” shall mean the “Purchaser’s Requirements”. 
“Works” means the Plant to be supplied and installed, as well as all the Installation Services to be carried 
out by the Contractor under the Contract.   
“Plant” means permanent plant, equipment, machinery, apparatus, articles and things of all kinds to be 
provided and incorporated in the “Works” by the Contractor under the Contract (including the spare parts to 
be supplied by the Contractor, but does not include Contractor’s Equipment. 

5.2.0 CONTRACT DOCUMENTS 
5.2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of the 

Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. 
The Contract shall be read as a whole. 

5.3.0 LEGAL JURISDITCTION 
5.3.1 For any litigation arising out of the contract which cannot be resolve through mutual agreement or through 

Arbitration the courts in Guwahati will have jurisdiction of all settlement. 
5.4.0 LANGUAGE 
5.4.1 The ruling language of the Contract shall be English. 
5.5.0 SCOPE OF WORKS 
5.5.1 The Goods and Related Services to be supplied and commissioned including associated works shall be as 

specified in Price Schedules, BOQ. 
5.5.2 Unless otherwise stipulated in expressly limited in the Purchaser’s Requirements, the Scope of Works 

shall include all such items not specifically mentioned in the Contract but that can be reasonably inferred 
from the Contract as being required for attaining Delivery and Completion of the Goods and Related 
Services as if such items were expressly mentioned in the Contract. 

5.6.0 COMPLETION SCHEDULE 
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5.6.1 For the purpose of determining the completion time of the Contract, either the date of signing of the 
contract document or 15 days from the date of issue of the LoA/NoA (Whichever is earlier) shall be 
taken as Commencement Date of the contract. 

5.6.2 The Delivery of the Goods and Completion of the Related Services shall be in accordance with the Delivery 
and Completion Schedule specified in the Article 3 of the Contract Agreement (Contract Forms) or 
within such extended time to which the Supplier shall be entitled under SCC Clause 5.16.0 hereof. 

5.7.0 CONTRACT PRICE 
5.7.1 The Contract Price shall be as specified in Article 2 (Contract Price) of the Contract Agreement. 
5.7.2 Unless an escalation clause is provided for in the Article 2 (Contract Price), the Contract Price shall be a 

firm shall not subject to any alteration, except in the event of a Change in the Works or as otherwise 
provided in the Contract. 

5.8.0 TERMS OF PAYMENT 
5.8.1 The Contract Price shall be paid as specified in subsequent sub-clauses, if not provided in Contract Forms, 

Section-6. 

5.8.2 Payment shall be made as follows: - 

 For payment against Supply and F&I: 

A. Progressive Payments for supply items within the country: 
1. Within 60 (sixty) days from the date of submission of the supply invoice, not more than 60% (sixty 

percent) payment of the total supply invoice value would be made on receipt and acceptance of 
materials in full and good condition. However, GST amount on invoice would be paid 100% or as 
per Govt. Rules and subject to availability of Fund. 

2. Maximum, 10 (ten) Nos. of progressive supply invoices would be entertained. 
3. Remaining 40% (forty percent) retention amount would be released subject to fulfillment of the 

following conditions: 
a) 50% of balance supply amount would be paid on completion of 50% of the total erection 

works of the project. 
b) Remaining 50% of the supply amount would be paid on completion of 100% erection, 

testing and commissioning activities of the project, which should be certified by the project 
manager. 

   For payment against Installation and other services: 
B. Progressive Payments for erection work: 
1. Within 60 (sixty) days from the date of submission of invoice against foundation, erection and civil 

works, not more than 80% (eighty percent) of the total verified invoice would be made. However, 
GST amount on invoice would be paid 100% or as per Govt. Rules and subject to availability of 
Fund. 

2. Maximum 8 (eight) Nos. of progressive erection invoice/ bills would be entertained during entire 
erection  work. 

3. The 1st progressive erection invoice/ bill would be entertained on completion of 30% of total 
erection cost of the project.  

4. Maximum 6 nos. of additional progressive erection invoice/bills would be entertained. Minimum 
value of  each invoice should be 10% of the total ordered value for foundation, erection and civil 
works.  

5. Remaining 20% of the erection value would be paid on completion of 100% erection, testing and 

commissioning activities of the project, which should be certified by the project manager. 

5.8.3 Documents to be submitted with the invoice (for turnkey contract)– 

(a) Unconditional acceptance of the Letter of Award and signed Contract Agreement, by the contractor 
for supply 

(b) Detailed Supply Plan /Project Execution Plan/ PERT chart approved by AEGCL 
(c) Documentary evidence of dispatch (R/R or receipt of L/R)-(for Supply only) 
(d) Contractor’s detailed invoice & packing list identifying contents of each shipment/supply-(for 

Supply only) 
(e) Copy of certificate in respect of payments of State/ Central taxes, duties, levies, etc. have been 

made against supply of equipment/ materials through contractors/ sub-vendors under the contract, 
if applicable 
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(f) Certified copy of Insurance Policy/ Insurance Certificate 
(g) Manufacturer’s/ Contractor’s Guarantee Certificate of Quality 
(h) Material Dispatch Clearance Certificate (MDCC)/ Dispatch Instructions (DI) for dispatch of 

materials from the manufacturer’s works. MDCC/DI shall be issued by authorized Officer of the 
AEGCL - (for Supply only) 

(i) Manufacturer’s/ Supplier’s copy of challan- (for Supply only) 
(j) Copy of testing/ inspection of equipment/ material clearance certificate issued by AEGCL- (for 

Supply only) 
(k) Copy of Goods Receipt Sheet (GRS)/ Materials Received Voucher (MRV)/ Materials Handing Over 

Voucher (MHOV). - (for Supply only) 
(l) Joint Measurement Sheet. - (for erection only) 
(m) LabourLicence, Insurance, etc. - (for erection only.) 
(n) Payments would be made subject to fulfillment of the following conditions – 

i. Advance copy of invoices in duplicate with documents/ information as stated under clause (a) to 
(m), whichever is applicable, are to be furnished sufficiently in advance.   

ii. Any demurrage charges on account of late intimation and/or delivery of documents by the Bank is 
to be borne by the supplier.   

iii. The supplier should intimate the dispatch of each and every consignment to the Purchaser and the 
Consignee.  

iv. All Bank charges are to be borne by the supplier. 
v. Payment through Bank for supply of equipment/ materials, dispatched by Rail would be allowed if 

required, however the equipment/ materials have to reach at destination/ project site in full and 
good condition and additional expenditure in any form for this is to be borne by the supplier. A prior 
approval from appropriate authority of the AEGCL is to be taken in this respect. 

vi. Payment through Bank for supply of equipment/ materials, dispatched by road transport would be 
allowed if required, provided that, the transport agency is approved by the Banking Association and 
prior approval thereof is given by the AEGCL’s appropriate Authority. 

 

Checklist, at the Time of Bill Checking/Passing (For Supply and Erection Bills) 

(as per Office Circular no. AEGCL/MD/Tech-856/DGM(PP&D)/Corr / Part File/6 Dtd: 26. 07.2022) 

a) Administrative Approval of the Work (wherever applicable) 
b) Financial Clearance for the work (wherever applicable) 
c) TPC/ZPC resolution/Board Approval (where necessary) 
d) Copy of Work order/ LoA / signed Contract Agreement 
e) Copy of Performance Bank Guarantee (if PBG has to be submitted as per agreement) 
f) Measurement Books* & Joint Measurement Sheet (in case of erection work and civil work) 
g) Copy of Challans in original (Duly verified and signed by both parties) 
h) Invoices in details (Three Copies under GST) 
i) Good Receipts Sheets (In case of Capital and O&M goods) 
j) Materials Received Vouchers (MRV) & Materials Handing over Vouchers (MHOV) (in case of 

supply invoices, wherever necessary, with specific date in case of Turnkey projects/contracts) 
k) Statement of bill of Contractor/ Suppliers for payment 
l) Work-in-progress certificate in case of running bill 
m) Completion Certificate in case of Final Bill 
n) Handing over and taking over certificate and successful testing/operational acceptance certificate 

from the project authority for final bill 
o) Journal Entries (whether it has been made or not) (in AEGCL’s scope) 
p) Lorry Receipt (in case of F&I bill)/ E-way bill 
q) Certificate of insurance as per contract (Where necessary) 
r) Original copy of Challans for reimbursement of any taxes/Duties 
s) Verified copies of photographs, duly signed by contractor and concerned AGM and countersigned 

by DGM 
t) Dispatch Clearance/Instruction to be attached along with supply invoices. 
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u) Physical Verification of site by concerned site officers is to be endorsed by AGM and 
countersigned by DGM 

5.8.4ADVANCE PAYMENT 

 No advance payment is applicable for this contract. 
5.9.0 PERFORMANCE SECURITY DEPOSIT 
5.9.1 The Supplier shall have to deposit to the extent of 10% (ten percent) of the total value of the order (or to the 

extent of 20% of the total value of order, in case of acceptance of Abnormally Low Bid as per Office Order 
MD/AEGCL/Board Agenda/2019/32 dated 18.04.2021) as performance security (Bank Guarantee), within 
fifteen (15) days of receipt of LoA/issue of NoA, duly pledged in favor of the Purchaser and such security 
deposits shall be valid up to 30 days beyond the warranty period. 

5.9.2 If required, the supplier on his own has to renew the BG at least 1(one) month before the date of expiry of 
the BG; failing which the BG shall be revoked by AEGCL within the claim period without any prior intimation 
to the contractor 

5.9.3 If the Supplier fails or neglects to observe, perform any of his obligations under the contract, it will be lawful 
for the “Purchaser” to forfeit either in full or in part at his absolute discretion, the security deposit furnished 
by the supplier. 

5.9.4 No interest shall be payable on such deposits. 
5.10.0 WARRANTY 
5.10.1 The Supplier/Manufacturer warrants that all the Goods are new, unused, and of the most recent or current 

models, and that they incorporate all recent improvements in design and materials, unless provided 
otherwise in the Contract 

5.10.2 The Supplier/Manufacturer further warrants that the Goods shall be free from defects arising from any act or 
omission of the Supplier or arising from design, materials, and workmanship, under normal use in the 
conditions prevailing in the country of final destination 

5.10.3 The warranty shall remain valid for a period of sixty (60) months from the date of supply (the Goods having 
been delivered to and accepted at the final destination as indicated in the Purchaser’s Requirement) or 
fifty-four (54) months from the date of commissioning of the project, whichever is later.  

5.10.4 If during the Period Warranty any defect should be found, the Purchaser shall give Notice to the 
Supplier/Manufacture stating the nature of any such defects together with all available evidence thereof, 
promptly following the discovery thereof. The Purchaser shall afford all reasonable opportunity for the 
Supplier/Manufacturer to inspect such defects. 

5.10.5 If having been notified, the Supplier/Manufacturer fails to remedy the defect within a period of 15 (fifteen) 
days, the Purchaser may, following notice to the Supplier/Manufacturer, proceed to do such work, and the 
reasonable costs incurred by the Purchaser in connection therewith shall be paid to the Purchaser by the 
Supplier or may be deducted by the Purchaser from any monies due the Supplier or claimed under the 
Performance Security. 

5.11.0 COPY RIGHT ETC 
5.11.1 The Supplier shall indemnify the purchaser against all claims actions, suits and proceedings for the 

infringement or alleged infringement of any patent, design or copyright protected either in the country of 
origin or in India by the use of any equipment supplied by the Supplier but such indemnity shall not cost any 
use of the equipment other than for the purposes indicated by or reasonably to be inferred from the 
specification. 

5.12.0 QUANTITY VARIATION 
5.12.1 “Purchaser” shall have the right to increase the ordered quantity by 20% within 50 days of the period of 

completion and the same shall be carried out at the same rates /prices and terms and conditions stipulated 
in the order except in regard to completion schedule, which shall be mutually agreed upon in case of 
enhancement of the ordered quantity. 

5.13.0 INSPECTION AND TESTING 
5.13.1 The Supplier shall at its own expense and at no cost to the Purchaser carry out all such tests and/or 

inspections of the Goods and Related Services as are specified in Sections 3, Purchaser’s Requirements. 
5.13.2 The inspections and tests may generally be conducted on the premises of the Supplier/Manufacture, at 

point of delivery. Subject to Sub-Clause 5.13.3, The Supplier shall furnish all reasonable facilities and 
assistance, including access to drawings and production data to the inspectors at no charge to the 
Purchaser. 
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5.13.3 The Purchaser or its designated representative shall be entitled to attend the tests and/or inspections 
referred to in SCC Sub-Clause 5.13.2, provided that the Purchaser bear all of its own costs and expenses 
incurred in connection with such attendance including, but not limited to, all travelling and board and lodging 
expenses. 

5.13.4 Whenever the Supplier is ready to carry out any such test and/or inspection, the Supplier shall give a 
reasonable advance notice (not less than 30 days) of such test and/or inspection and of the place and time 
thereof to the Purchaser. The Supplier shall obtain from any relevant third party or manufacturer any 
necessary permission or consent to enable the Purchaser or its designated representative to attend the test 
and/or inspection. 

5.13.5 The Supplier/manufacture shall provide the Purchaser with a certified report of the results of any such test 
and/or inspection. 

5.13.6 The Purchaser may reject any Goods or any part thereof that fail to pass any test and/or inspection or do 
not conform to the specifications.  The Supplier shall either rectify or replace such rejected Goods or parts 
thereof or make alterations necessary to meet the specifications at no cost to the Purchaser, and shall 
repeat the test and/or inspection, at no cost to the Purchaser, upon giving a notice pursuant to SCC Sub-
Clause 5.13.4 

5.13.7 If it is agreed between the Purchaser and the Supplier that the Purchaser shall not attend the test and/or 
inspection, then the Supplier may proceed with the test and/or inspection, and should provide the Purchaser 
with a certified report of the results thereof. 

5.13.8 The Supplier agrees that neither the execution of a test and/or inspection of the Goods or any part thereof, 
nor the attendance by the Purchaser or its representative, nor the issue of any report pursuant to SCC Sub-
Clause 5.13.5&5.13.7, shall release the Supplier from any warranties or other obligations under the 
Contract. 

5.14.0 INSURANCE 
5.14.1 The “Supplier” shall, have, unless, otherwise specified by the Purchaser, insure the materials through their 

underwrites at their cost and shall keep it insured against any loss/ damaged/ pilferage in transit, 
destruction or damage by fire/ flood, without exposure to vagaries of weather or through riot, civil 
commotion, war or rebellion, for the full value of the materials until the materials are received at the 
purchaser’s destination store. 

5.14.2 The “Supplier” shall be responsible for safe arrival at destination, unloading and receipt of the materials by 
the consignee. The Purchaser will discharge consignee’s responsibilities only and shall not be responsible 
for any damage/ loss/ pilferage/ non-delivery by the carriers. 

5.14.3 In case of any loss/ damage/ pilferage/ non-delivery/ short delivery by carriers etc.; the Supplier shall 
replace free of cost missing / damaged / lost materials within 30(thirty) days from the receipt of report 
thereof from the consignee(s) without waiting for settlement of their claims with their carriers / under-writers. 
Normally, such reports from the consignee(s) to the supplier shall be initiated within a period of 30(thirty) 
days from the date of receipt of each consignment by him /them. 

5.14.4 If it is considered necessary that the damage equipment either in part or in full to be sent back to the 
manufacturer’s works for repair, the manufacturers/ suppliers will furnish the Bank Guarantee for the full 
value of equipment needing repairs and such Bank Guarantee shall remain valid till such time, the 
equipment are repaired and returned to the consignee in good condition. The to and fro freight, handling 
and insurance charges in such cases will be borne by the Supplier. 

5.14.5 Unless, otherwise mutually agreed upon, in case of failure by the Supplier to replenish /make good of the 
loss /damage /short supplied quantities, within the stipulated period, the Purchaser reserves the right to 
forfeit the security deposit and/ or adjust any outstanding payment to the “Supplier” with the Purchaser or 
take any other appropriate action. 

5.15.0 FORCE MAJEURE 
5.15.1 “Force Majeure” shall mean any event beyond the reasonable control of the Purchaser or of the Supplier, as 

the case may be, and which is unavoidable notwithstanding the reasonable care of the party affected, and 
shall include, without limitation, the following: 
(a) War, hostilities or warlike operations whether a state of war be declared or not, invasion, act of foreign 

enemy and civil war 
(b) Rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, 

civil commotion and terrorist acts 
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(c) Confiscation, nationalization, mobilization, commandeering or requisition by or under the order of any 
government or de jure or de facto authority or ruler or any other act or failure to act of any local state or 
national government authority 

(d) Strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of public 
transportation and communication, industrial dispute, shipwreck, shortage or restriction of power supply, 
epidemics, quarantine and plague 

(e) Earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone, 
hurricane, storm, lightning, or other inclement weather condition, nuclear and pressure waves or other 
natural or physical disaster 

(f) Shortage of labor, materials or utilities were caused by circumstances that are themselves Force 
Majeure. 

5.15.2 If either party is prevented, hindered or delayed from or in performing any of its obligations under the 
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such 
event and the circumstances thereof within fourteen (14) days after the occurrence of such event. 

5.15.3 The party who has given such notice shall be excused from the performance or punctual performance of its 
obligations under the Contract for so long as the relevant event of Force Majeure continues and to the 
extent that such party’s performance is prevented, hindered or delayed. The Time for Completion shall be 
extended in accordance with SCC Clause 5.16.0. 

5.16.0 EXTENSION OF TIME FOR COMPLETION 
5.16.1 The Time(s) for Completion specified in the Article 3 of the Contract Agreement (Contract Forms) shall be 

extended if the Supplier is delayed or impeded in the performance of any of its obligations under the 
Contract by reason of any of the following: 
(a) Any Change in the scope of works by the Purchaser; which justifies extension of completion time as 

provided in SCC Clause 5.12.0; and 
(b) Any occurrence of Force Majeure as provided in SCC Clause 5.15.0. 

5.16.2 Except where otherwise specifically provided in the Contract, the Supplier shall submit to the Purchaser’s 
Representative a notice of a claim for an extension of the Time for Completion, together with particulars of 
the event or circumstance justifying such extension as soon as reasonably practicable after the 
commencement of such event or circumstance. As soon as reasonably practicable after receipt of such 
notice and supporting particulars of the claim, the Purchaser and the Supplier shall agree upon the period of 
such extension. In the event that the Supplier does not accept the Purchaser’s estimate of a fair and 
reasonable time extension, the Supplier shall be entitled to refer the matter to a Dispute Board, pursuant to 
SCC Sub-Clause 5.19.0. 

5.16.3 Without valid Time Extension by the Managing Director, AEGCL, no bills are to be passed where application 
of time extension is required. 

5.17.0 LIQUIDATED DAMAGE 
5.17.1 The Supplier guarantees that it shall attain Completion of the Works within the Time for Completion 

specified in the Contract Agreement pursuant to SCC Sub-Clause 5.6.2, or within such extended time to 
which the Supplier shall be entitled under SCC Clause 5.16.0hereof. 

5.17.2 If the Supplier fails to attain Completion of the Works within the Time for Completion or any extension 
thereof under SCC Clause 5.16.0, the Supplier shall pay to the Purchaser liquidated damages at the rate of 
1.0 % (one percent) of the total Contract Price per week or part thereof delay. The aggregate amount of 
such liquidated damages shall in no event exceed 10% (ten percent) of the total contract price. 
However, the payment of liquidated damages shall not in any way relieve the Supplier from any of its 
obligations to complete the Works or from any other obligations and liabilities of the Supplier under the 
Contract. 

5.17.3 Once the aggregated “Liquidated damage” reaches 10% of the total contract price, the Purchaser may 
consider following actions: 

(a) Procure the undelivered material/ equipment and/or complete the balance works from elsewhere 
giving notice to the supplier and to recover any extra expenditure incurred thereby for having to 
procure these materials and works at higher price, at the risk and responsibility of the Supplier; or 

(b) Cancel the contract wholly or in part and to complete the works at the full risk and cost of the Supplier 
and forfeit the security deposit. 

(c) Declare it as a “Contractual Failure” and act in accordance with SCC Clause 5.18.0. 
5.18.0 CONTRACTUAL FAILURE 
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5.18.1 In the event of contractual failure of any respect on the part of the Supplier, the Purchaser shall be entitled 
to operate security deposit or any deposit or any payment due to supplier irrespective of whether his default 
relates to the particular orders or not towards the Purchaser’s claim for damages arising out of the failure. In 
addition, the Purchaser may black-list or bans the “Supplier” or pending enquiry, suspend him or take any 
other steps considered suitable. 

5.19.0 ARBITRATION 
5.19.1 In the event of any dispute or difference between the parties hereto, such dispute of difference shall be 

resolved amicably by mutual consultation. If such resolution is not possible, then unresolved dispute (s) or 
difference shall be referred to the arbitration of a sole arbitrator to be nominated jointly by both the parties. 
The Arbitration Proceedings shall be governed by the Arbitration and Conciliation Act, 1996. The language 
of arbitration shall be English. The place of arbitration shall be at Guwahati. The award of arbitrator shall be 
binding on the parties to the dispute. Cost of arbitration shall be borne equally between the parties. 

5.20.0 INDEMNIFICATION  
The supplier shall indemnify, defend and hold AEGCL harmless against any loss, damage, and expenses of 
whatever kind and nature arising out of and during the course of execution of the entire project, including 
but not limited to any negligent act or omission, or breach of statutory duty on the part of the supplier, its 
employee or workman or sub-contractor employed or engaged by supplier. The supplier shall be solely 
responsible for resolving any dispute whatsoever that may arise out of and during the course of execution of 
the entire project, between the supplier and its employee or workman or sub-contractor employed or 
engaged by supplier. The supplier shall indemnify, defend and hold AEGCL harmless against any law suit 
by the employee or workman or sub-contractor employed or engaged by supplier during the course of 
execution of the entire project.



 48 

Replacement of existing Panther Conductor with ACSR Panther  of 132KV Panchgram-Hailakandi-Dullaccherra-Srikona-Pailapool  

 

Section - 6 

 

 

Contract Forms 
 

(This Section contains the Letter of Acceptance, the Contract Agreement and Appendices to the 

Contract Agreement which, once completed, will form the Contract along with the Section 4 and 

Section 5. The Bidder should note that this Section shall be completed fully at the time of Contract 

signing) 
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Notification of Award 

  

[AEGCL’s letter head] 

 

Letter of Acceptance 

 

De-stringing of existing Panther Conductor and Re-Stringing and Supply of ACSR Panther Conductor 

(using existing Disc Insulators) along with all accessories of 132KV Srikona-Pailapool TL, 132KV 

Panchgram-Hailakandi TL, 132KV Hailakandi-Dullavcherra and Augmentation of the 132kV Hailakandi - 

Dullavcherra line in between loc. no. 101 & 111 due to soil erosion at the tower bases of loc. no. 102, 

104 & 109. 

 

 

[date] 

 

To:  [Name and address of the Supplier] 

 

This is to notify you that your Bid dated [date] for execution of the [name of the work] against [bid 

identification number], for the Contract Price in the aggregate of Rupees [amounts in numbers and words]  

(as per Price Schedule), as corrected and modified in accordance with the Instructions to Bidders is hereby 

accepted, and it is decided to award on you the ‘Name of Work’ covering inter-alia Ex-works Supply and 

Delivery of all Goods including Related Services. 

 

You are requested to furnish the Performance Security within fifteen (15) days in accordance with the 

Conditions of Contract, using for that purpose one of the Performance Security Forms included in Section 6 

(Contract Forms) of the Bidding Document 

 

 

 

[Authorized Signature] 

[Name and Title of Signatory] 

Assam Electricity Grid Corporation Limited 

 

 

Attachment: 1) Price Schedule 

2) Draft Contract Agreement 
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1. Contract Agreement 
 

THIS AGREEMENT made the ________ day of ________________________, _____,  
BETWEEN 
Assam Electricity Grid Corporation Limited (herein after referred to as AEGCL), a corporation incorporated 
under the laws of Company Act, 1956 and having its registered office at First Floor, Bijulee Bhawan, Paltanbazar, 
Guwahati-781001, Assam and [name of Contractor], a firm/company incorporated under the laws of Company Act, 
1956 and having its principal place of business at [address of Contractor] (hereinafter called “the Contractor”). [in 
case of JV insert name and address of the Lead Partner as well as other Partners] 
 
WHEREAS AEGCL desires to engage the Contractor to the ‘Supply and Related Service Contract’ covering inter-
alia supply of all equipment and materials with related services for the complete execution of ‘Name of Work’ as 
detailed in the Contract Document, and the Contractor has agreed to such engagement upon and subject to the 
terms and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 
 
Article 1 
Contract Documents 

1.1 Contract Documents (Reference SCC Clause 5.2.0) 
The following documents shall constitute the Contract between the Purchaser and 
the Contractor, and each shall be read and construed as an integral part of the 
Contract: 
(a) This Contract Agreement and the Appendices hereto 
(b) Letter of Price Bid and Price Schedules submitted by the Contractor 
(c)    Letter of Technical Bid and Technical Proposal submitted by the Contractor 
(d) Special Conditions of Contract 
(e) General Conditions of Supply and Erection 2009. 
(f) Specification (Purchaser’s Requirements) 
(g)       Drawings (Purchaser’s Requirements) 
(h) Other completed Bidding Forms submitted with the Letters of Technical 

and Price Bids 
(i) Guaranteed and other Technical Particulars (as submitted with the Bid). 
(j) Any other documents (if necessary) shall be added here 

1.2 Order of Precedence (Reference SCC Clause 5.2.0) 
In the event of any ambiguity or conflict between the Contract Documents listed 
above, the order of precedence shall be the order in which the Contract 
Documents are listed in Article 1.1 (Contract Documents) above. 

1.3 Definitions (Reference SCC Clause 5.1.0) 
Capitalized words and phrases used herein shall have the same meanings as are 
ascribed to them in the SCC. 

 
Article 2 
Contract Price and 
Terms of Payment 

2.1 Contract Price (Reference SCC Clause 5.7.0) 
The Purchaser hereby agrees to pay to the Supplier/Contractor the Contract Price 
in consideration of the performance by the Supplier of its obligations hereunder.  
The Contract Price shall [. . . amounts in rupees in words  . . . ], [. . . amounts 
in figures. . . ] as specified in Price Schedule (Grand Summary). 
The Contract Price is FIXED for entire period of the Contract. 

2.2 Terms of Payment (Reference SCC Clause 5.8.0) 
The terms and procedures of payment according to which the Purchaser will pay 
the Supplier are given in the Appendix (Terms and Procedures of Payment) 
hereto. 
 

Article 3 
Commencement Date 
and Completion Time 

3.1 Commencement Date (Reference SCC Clause 5.6.1) 
          The Commencement Date upon which the period until the Time for Completion of 

the total scope under the Contract shall be counted from is either the date of 
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signing of the contract document or 15 days from the date of issue of the 
NoA/LoA. (Whichever is earlier). 

3.2 Completion Time (Reference SCC Clause 5.6.2) 
The whole scope under this Contract shall be completed within 12 months from 
Contract Commencement Date. 
 

Article 4. Appendices 4.1 The Appendices listed in the attached List of Appendices shall be deemed to form 
an integral part of this Contract Agreement. 

4.2 Reference in the Contract to any Appendix shall mean the Appendices attached 
hereto, and the Contract shall be read and construed accordingly. 

 
IN WITNESS WHEREOF the Purchaser and the Supplier have caused this Agreement to be duly executed 
by their duly authorized representatives the day and year first above written. 
 

Signed by, for and on behalf of the Purchaser 
 
[Signature] 
 
[Title] 
 
in the presence of  
 
[Signature] 
 
[Title] 

 

Signed by, for and on behalf of the Supplier 
 
 
[Signature ] 
[  Title  ] 
 
in the presence of  
 
[  Signature  ] 
 
[  Title  ] 
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APPENDICES 
 

Appendix 1- Special Conditions of Contract 

 

In accordance with the provisions of SCC Clause 5.8.0 (Terms of Payment), the Purchaser shall pay the Supplier 

on the basis of the Price Breakdown given in the section on Price Schedules. 

 

Appendix 2 - Time Schedule 

 

Bidders shall furnish with bids a completion time schedule in the form of bar chart. The time schedule should match 

with the completion time mentioned elsewhere in the Bidding Document 

 

Appendix 3 - Performance Security 

Appendix 4 - Price Schedules 

Appendix 5 - Guaranteed and Other Technical Particulars 
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Appendix 3 - Form of Performance Security 
Bank Guarantee 

(To be stamped in accordance with Stamp Act) 
(The non-Judicial Stamp Paper should be in the name of issuing Bank) 

 
Bank’s Name: 

Address of Issuing Branch or Office: 
Email id and phone no for correspondence: 

Beneficiary: Managing Director, AEGCL 
Name and Address of Purchaser 

Bid Security No.: 
 
 
WHEREAS____________________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") has undertaken, in pursuance of LoA No. ____________ dated ______ to execute 
__________________________________________ [name of Contract and brief description of Works] (hereinafter 
called "the Contract"); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank 
Guarantee by a recognized/scheduled bank for the sum specified therein as security for compliance with its 
obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, 
up to a total of __________________________________ [amount of Guarantee] 
_______________________________________ [in words], such sum being payable in the currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ______________________________________ [amount of 
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 
demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to 
be performed there under or of any of the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

BG expiry date: 
BG claim date: 

Bank’s seal and authorized signature(s) 
 
 
 
NOTE 

1. All italicized text is for use in preparing this form and shall be deleted from the final document. An amount is to be 
inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract. 

2. This guarantee shall be valid up to 30 days beyond the Warranty Period as per the Contract. 
3. For BG amount equal to or more than 50,000.00, BG should be signed by two bank officers to be valid. 
4. Address of the banker with email and phone number for correspondence with banker should be clearly 

mentioned. Any correspondence related to the BG with the banker shall be made to the address mentioned in 
the BG. 
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BoQ 1 
Supply of Equipment  

Reconductoring work of lines: 1. 132 kV Srikona-Pailapool S/C line, 2. 132 kV Panchgram-

Hailakandi S/C line, 3. 132 kV Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 

182) 

Sl. 

No 
Item Description Unit Quantity 

1 

Supply of ACSR Panther conductor (Additional 10% considering 

sag, jumper works, spare, etc.) 

(For Line 1: 116 KM, For Line 2: 76 KM, For Line 3: 95 KM) 

KM 287 

2 
Supply of 90 KN disc insulator 

(For Line 1: 650 Nos, For Line 2: 260 Nos, For Line 3: 240 Nos) 
No 1150 

3 
Supply of 70 KN disc insulator 

(For Line 1: 550 Nos, For Line 2: 360 Nos, For Line 3: 540 Nos) 
No 1450 

4 
Double Tension Hardware Fittings complete.  

(For Line 1: 63 Nos, For Line 2: 0 Nos, For Line 3: 7 Nos) 
No 70 

5 
Single Tension Hardware Fittings complete. 

(For Line 1: 248 Nos, For Line 2: 145 Nos, For Line 3: 106 Nos) 
No 499 

6 
Double Suspension Hardware Fittings complete 

(For Line 1: 13 Nos, For Line 2: 0 Nos, For Line 3: 26 Nos) 
No 39 

7 
Single Suspension Hardware Fittings complete 

(For Line 1: 281 Nos, For Line 2: 198 Nos, For Line 3: 215 Nos) 
No 694 

8 
Preformed Armoured Rod 

(For Line 1: 294 Nos, For Line 2: 198 Nos, For Line 3: 271 Nos) 
No 763 

9 
Stock Bridge Type Vibration Dampers 

(For Line 1: 884 Nos, For Line 2: 541 Nos, For Line 3: 594 Nos) 
No 2019 

10 
Mid Span Joints 

(For Line 1: 50 Nos, For Line 2: 30 Nos, For Line 3: 40 Nos) 
No 120 

11 
Repair Sleeves 

(For Line 1: 50 Nos, For Line 2: 30 Nos, For Line 3: 40 Nos) 
No 120 
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BoQ 2 
F&I of Equipment  

Reconductoring work of lines: 1. 132 kV Srikona-Pailapool S/C line, 2. 132 kV Panchgram-

Hailakandi S/C line, 3. 132 kV Hailakandi-Dullavcherra S/C line (For Loc No 82 to 101 & 111 to 

182) 

Sl. 

No 
Item Description Unit Quantity 

1 

Supply of ACSR Panther conductor (Additional 10% considering 

sag, jumper works, spare, etc.) 

(For Line 1: 116 KM, For Line 2: 76 KM, For Line 3: 95 KM) 

KM 287 

2 
Supply of 90 KN disc insulator 

(For Line 1: 650 Nos, For Line 2: 260 Nos, For Line 3: 240 Nos) 
No 1150 

3 
Supply of 70 KN disc insulator 

(For Line 1: 550 Nos, For Line 2: 360 Nos, For Line 3: 540 Nos) 
No 1450 

4 
Double Tension Hardware Fittings complete.  

(For Line 1: 63 Nos, For Line 2: 0 Nos, For Line 3: 7 Nos) 
No 70 

5 
Single Tension Hardware Fittings complete. 

(For Line 1: 248 Nos, For Line 2: 145 Nos, For Line 3: 106 Nos) 
No 499 

6 
Double Suspension Hardware Fittings complete 

(For Line 1: 13 Nos, For Line 2: 0 Nos, For Line 3: 26 Nos) 
No 39 

7 
Single Suspension Hardware Fittings complete 

(For Line 1: 281 Nos, For Line 2: 198 Nos, For Line 3: 215 Nos) 
No 694 

8 
Preformed Armoured Rod 

(For Line 1: 294 Nos, For Line 2: 198 Nos, For Line 3: 271 Nos) 
No 763 

9 
Stock Bridge Type Vibration Dampers 

(For Line 1: 884 Nos, For Line 2: 541 Nos, For Line 3: 594 Nos) 
No 2019 

10 
Mid Span Joints 

(For Line 1: 50 Nos, For Line 2: 30 Nos, For Line 3: 40 Nos) 
No 120 

11 
Repair Sleeves 

(For Line 1: 50 Nos, For Line 2: 30 Nos, For Line 3: 40 Nos) 
No 120 
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BoQ-3 
Installation 

Reconductoring work of  lines : 1. 132 kV Srikona-Pailapool S/C line, 2. 132 kV 

Panchgram-Hailakandi S/C line, 3. 132 kV Hailakandi-Dullavcherra S/C line (For Loc No 

82 to 101 & 111 to 182) 

Sl. 

No 
Item Description Unit Quantity 

1 

Preliminary survey including measurements of vertical clearances 

at maximum sag point, identification and replacement or 

repairing of damaged stubs, tower members and earthing and 

collection of all required documents required for obtaining 

statutory permission from Railways, Haighway Authorities and 

other Goverment Bodies. 

(For Line 1: 35 CKM, For Line 2: 23 CKM, For Line 3: 28.8 CKM) 

CKM 86.8 

2 

Paving, Stringing, Tensioning, Clamping, Jointing etc. of ACSR 

panther conductor using tension puller machine & rollers as per 

specification requirements in all phases including hoisting of 

insulators, fitting of all necessary hardware & accessories i.e. 

fittings, armour rods, vibration dampers, supervision of 

installation and stringing etc. 

(For Line 1: 35 CKM, For Line 2: 23 CKM, For Line 3: 28.8 CKM) 

CKM 86.8 

3 

De-stringing of existing conductor of the transmission line, re-

rolling on empty drums, removing of hardware fittings, Insulators 

and accessories, loading and unloading, transportation to AEGCL 

store. 

(For Line 1: 35 CKM, For Line 2: 23 CKM, For Line 3: 28.8 CKM) 

CKM 86.8 
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Annexure -IV 

Supply Schedule 

Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 

 

Sl. 
No 

Item Description Unit Quantity 

1 

TOWER SUPERSTRUCTURE INCLUDING NUTS & BOLT 
Tower Type:  
A+6: 1 No; B+3: 1 No; B+6: 2 Nos; D+0: 2 Nos; D+6: 4 Nos; 
D+12: 1 Nos; D+18: 1 No 
Total Number of tower: 12 Nos 

    

1.1 
Galvanised lattice steel tower super structure including hangers, 
guskets, strain plates etc.  (Approximate HT Steel=28% & 
MS=72%) 

MT 99.63 

2 

STUB SETS INCLUDING NUTS & BOLTS 

Partially galvanised stub angle with cleat. (Approximate HT 
Steel=95% & MS=5%) 

MT 4.47 

3 
STUB SETTING TEMPLATE INCLUDING NUTS & BOLTS 
A Type: 1 No, B Type: 1 No, D Type: 3 Nos 

MT 6.35 

4 Power Conductor & accessories     

4.1 Supply of ACSR Panther conductor KM 11 

4.2 Stock Bridge Type Vibration Dampers No 79 

4.3 Mid Span Jointing Sleeve No 9 

4.4 Repair Sleeve No 9 

4.5 Performed Armour Rod No 3 

5 GROUND WIRE & ACCESSORIES     

5.1 7/3.15 GI Ground Wire KM 3.5 

5.2 Strain Clamp for Ground Wire No 12 

5.3 Suspension Clamp for Ground Wire No 2 

5.4 Copper Earth Bond No 13 

6 INSULATOR & ACCESSORIES     

6.1 90 KN disc insulator No 858 

6.2 Single Tension Hardware Fittings complete. No 59 

6.3 Double Tension Hardware Fittings complete.  No 13 

6.4 Single Suspension Hardware Fittings for ACSR Panther Conductor No 4 

7 TOWER ACCESSORIES     

7.1 Supply of DANGER plate. No 12 

7.2 Supply of PHASE plate. No 12 

7.3 Supply of NUMBER plate. No 12 

7.4 Supply of ANTI-CLIMBING device. No 12 
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Annexure -V 

F&I 

Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 

 

Sl. 
No 

Item Description Unit Quantity 

1 

TOWER SUPERSTRUCTURE INCLUDING NUTS & BOLT 
Tower Type:  
A+6: 1 No; B+3: 1 No; B+6: 2 Nos; D+0: 2 Nos; D+6: 4 Nos; 
D+12: 1 Nos; D+18: 1 No 
Total Number of tower: 12 Nos 

    

1.1 
Galvanised lattice steel tower super structure including hangers, 
guskets, strain plates etc.  (Approximate HT Steel=28% & 
MS=72%) 

MT 99.63 

2 

STUB SETS INCLUDING NUTS & BOLTS 

Partially galvanised stub angle with cleat. (Approximate HT 
Steel=95% & MS=5%) 

MT 4.47 

3 
STUB SETTING TEMPLATE INCLUDING NUTS & BOLTS 
A Type: 1 No, B Type: 1 No, D Type: 3 Nos 

MT 6.35 

4 Power Conductor  & accessories     

4.1 Supply of ACSR Panther conductor KM 11 

4.2 Stock Bridge Type Vibration Dampers No 79 

4.3 Mid Span Jointing Sleeve No 9 

4.4 Repair Sleeve No 9 

4.5 Performed Armour Rod No 3 

5 GROUND WIRE & ACCESSORIES     

5.1 7/3.15 GI Ground Wire KM 3.5 

5.2 Strain Clamp for Ground Wire No 12 

5.3 Suspension Clamp for Ground Wire No 2 

5.4 Copper Earth Bond No 13 

6 INSULATOR & ACCESSORIES     

6.1 90 KN disc insulator No 858 

6.2 Single Tension Hardware Fittings complete. No 59 

6.3 Double Tension Hardware Fittings complete.  No 13 

6.4 Single Suspension Hardware Fittings for ACSR Panther Conductor No 4 

7 TOWER ACCESSORIES     

7.1 Supply of DANGER plate. No 12 

7.2 Supply of PHASE plate. No 12 

7.3 Supply of NUMBER plate. No 12 

7.4 Supply of ANTI-CLIMBING device. No 12 
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Annexure -VI 

Erection & Commissioning, Dismantling, Transportation & Erection of ERS Tower,  

Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 
 

Sl. 
No 

Item Description Unit Quantity 

1 Detail & check survey as per specification KM 2.9 

2 
Superstructure erection including transportation of structures by any 
means and distribution of structures and accessories from store to site. 

MT 99.63 

3 

Stringing of power conductors from Loc. No. 101 (T/T) to Loc. No. 110 
(A)(T/T) including transportation and distribution of conductor and 
accessories to site, laying, stringing, tensioning, clamping, jointing, 
jumpering and hoisting of insulators complete including of all fittings and 
accessories not specifically mentioned elsewhere per route KM of 3. 
 (Length as per approved tower schedule) 

RKM 2.9 

4 

Stringing of ground wire from Loc. No. 101 (T/T) to Loc. No. 110 

(A)(T/T) including transportation and distribution of ground wire and 
accessories to site, laying, stringing, tensioning, clamping, jointing 
complete including of all fittings and accessories not specifically 
mentioned elsewhere per route KM of line. 
 (Length as per approved tower schedule) 

KM 2.9 

5 

Setting of stubs (set of four) including transportation and distribution of 

stubs and accessories complete excluding cost of excavation, concreting, 
back filing etc 

Set 12 

6 
Grounding of towers with 3 meters long 25 mm dia GI pipe including cost 
of all materials, such as GI pipes, GI strip 50mm X 6 mm , GI bolts, nuts 
& washers, salt, coke etc. as per specification. 

Nos 12 

7 
Welding all nuts & bolts upto the bottom cross arm level including all 
charges of transportation, materials, etc. 

Nos 12 

8 
Painting of towers with bituminous paints of approved quality up to 3 mts 
height from ground level including cost of paints 

Nos 12 

9 Erection of Danger Plate (01 no. per tower) Nos 12 

10 Erection of Phase plates (03 no. per tower) Nos 12 

11 Erection of number plates (01 no per tower) Nos 12 

12 Erection of anti-climbing device (1 set per tower) Nos 12 

13 

Opening and lowering of ground wire from the portion of the line to be 
dismantled and transportation of the same to the store and proper 
staking as per instruction from site in charge per route KM of line.  
(From existing loc. no 101 to 111 = 2643 meter = 2.6 KM (say)) 

KM 2.6 

14 

Opening and lowering of conductors from the portion of the line to be 
dismantled and transportation of the same to the store and proper 
staking as per instruction from site in charge per route KM of 3 (Three) 
phase line. 
(From existing loc. no 101 to 111 = 2643 meter = 2.6 KM (say)) 

RKM 2.6 

15 

Dismantling of tower without damaging the members & transportation of 
the same to the store and proper staking as per instruction from site in 
charge. (i.e existing tower loc. no. 102, 103, 104, 105, 106, 107, 108, 
109 & 110) 

Nos 9 
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16 

ERS tower material sorting & loading of 3 nos ERS tower material and 
allied accessories from Kahilipara store, Guwahati and unloading at 
nearest motorable spot to the site camp including transportation of ERS 
tower material and allied accessories from Kahilipara store, Guwahati to 
the nearest motorable spot to the site camp.   
(Weight of three nos. of ERS Tower = 7.7 MT x 3 = 23.1 MT, 
Transportation Distance (Approx.) = 415 KM 
i.e. Total Quantity in transport will be 23.1 MT x 415 KM=9586.5= 9587 
(Say) MT/KM) 

MT 
X 

KM 
9587 

17 Carrying of ERS materials from site camp to work site by head load Job 3 

18 Preparation and Levelling of ERS installation site Job 3 

19 
Anchoring including excavation & backfilling of 5 nos. of pits to provide 5 
nos. of Anchors (Stay) for installation of 1 No ERS tower (per ERS Tower) 

Job 3 

20 Installation/Erection of ERS Tower Job 3 

21 Dismantling of conductors (3 Nos) from the existing line of location Job 3 

22 
Restringing of conductors (3 Nos) in the ERS tower including changing of 
damaged insulators, jointing and repairing of the conductors 

Job 3 

23 Dismantling of conductors (3 Nos) from ERS tower Job 3 

24 Dismantling of ERS tower including de-Anchoring Job 3 

25 
Restringing of conductors (3 Nos) in the repaired/new tower including 

jointing etc complete 
Job 3 

26 ERS tower materials shifting from work site to site camp by head load Job 3 

27 

ERS tower material sorting & loading of 3 nos ERS tower material and 
allied accessories from site camp and unloading at Kahilipara Store, 
Guwahati including transportation of ERS tower material and allied 
accessories from site camp to Kahilipara Store, Guwahati.  
(Weight of three nos. of ERS Tower = 7.7 MT x 3 = 23.1 MT, 
Transportation Distance (Approx.) = 415 KM 
i.e. Total Quantity in transport will be 23.1 MT x 415 KM=9586.5= 9587 
(Say) MT/KM) 

MT 
X 

KM 
9587 

28 
Compensation to be paid to the land owner against the damage to be 
occurred during erection of each ERS Tower 

Nos 3 
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Annexure -VII 
Civil Works (Foundation) 

Augmentation of 132 kV Hailakandi-Dullavcherra S/C line in between Loc. No. 101 to 111 

Sl 
No 

Item description Quantity Units  

1 Isolated Footing     

1.1 

Construction of tower foundation of RCC (M20) and PCC (1:3:6) including 
excavation and backfilling in all types of soil (Dry, Wet, PS & FS), shuttering, 
shoring, Dewatering, Manual or Mechanised carriage of material to the site, 
providing all construction materials such as stone chips, sand, cement, all 
tools and plants, cost of labour and any incidental items deemed necessary for 
completion of the foundation work as per drawing and specification as 
directed by AEGCL (for all types of foundation) 
DA+6 (FS) : 1 No : 18.00 Cum 
DB+3 (FS) : 1 No : 29.87 Cum 
DB+6 (FS) : 2 No : 32.82 Cum X 2 = 65.64 Cum 
DD+0 (FS) : 2 No : 45.45 Cum X 2 = 90.90 Cum 
DD+6 (FS) : 4 No : 51.70 Cum X 4 = 206.80 Cum 
Total : 411.21 Cum 

411.21 Cum 

1.2 

Steel reinforcement for RCC work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth level. Thermo- 
Mechanically Treated bars Fe-500D or more. 
DA+6 (FS) : 1 No : 1365.90 Kg 
DB+3 (FS) : 1 No : 2086.19 Kg 
DB+6 (FS) : 2 No : 2254.75 Kg X 2 = 4509.50 Kg 
DD+0 (FS) : 2 No : 3068.89 Kg X 2 = 6137.78 Kg 
DD+6 (FS) : 4 No : 3410.53 Kg X 4 = 13642.12 Kg 
Total : 27741.49 

27741.49 Kg 

2.00 Pile Foundation     

2.1 

Mobilisation (including preparation of work space, approach road, dewatering, 
arrangement of electricity jungle clearing, earth filling and making all 
arrangements for construction and supply of all materials & labour of 
temporary island/platform to facilitate the construction of foundation including 
platform for storage of construction of materials such as stone chips, sand, 
cement, steel reinforcement bar, vibrator machine, mixture machine, tools and 
plants, cables, lights for all foundation materials keeping and mixing 
DD+12 (Pile) : 1 No: 1 Job 
DD+18 (Pile) : 1 No: 1 Job 

2.00 Job 

2.2 

Boring, providing and installation of bored cast-in-situ pile of specific diameter 
below the pile cap with M25 grade of cement concrete in all strata of soil 
(clay, sand, soil, gravel, rock etc) to carry a safe working load as per design 
and drawing provided. The cost will include boring with temporary guide 
casting bentonite solution (length of the pile for payment shall be measured 
from the bottom of pile cap), all necessary labour materials plants, tools and 
tackles etc. complete as necessary for execution of the job complete in all 
respect. The top of pile should be chiped off to remove laitance concrete. No 
payment shall be made for the laitance concrete and its removal. 
The unit rate should include excavation, dewatering, socketing, anchoring (if 
required), backfilling, form work for placing plain or reinforced cement 
concrete, conducting standard penetration test and integrity test but excluding  
the cost of reinforcement steel & supply & providing MS liner of 6 mm 
thickness in piles up to 8 metre depth from the bottom of the pile cap to be 
paid separately. 
Each leg will required 1 nos RCC bored pile of 1200 mm diameter i.e. 4 nos of 
pile each tower foundation. (Payment will be made as per actual length of the 
piles as per site condition necessary and approved drawing.) 
(A) 1200 mm dia piles. 
DD+12 (Pile) : 1 No : 32 RM 
DD+18 (Pile) : 1 No : 32 RM 

64 RM 
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2.3 

Steel reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth level including  supply 
& providing MS liner of 8 mm thickness in piles up to 8 metre depth from the 
GL. 
Thermo-Mechanically Treated bars of grade Fe-500D or more. 
DD+12 (Pile) : 1 No : 7319.72 Kg 
DD+18 (Pile) : 1 No : 7319.72 Kg 

14639.44 Kg 

2.4 

Construction of Pile Head of RCC (M25) including excavation and backfilling in 
all types of soil (Dry, Wet, PS & FS), shuttering, shoring, Dewatering, Manual 
or Mechanised carriage of material to the site, providing all construction 
materials such as stone chips, sand, cement, all tools and plants, cost of 
labour and any incidental items deemed necessary for completion of the 
foundation work as per drawing and specification as directed by AEGCL (for all 
types of foundation) 
DD+12 (Pile) : 1 No : 11.30 Cum 
DD+18 (Pile) : 1 No : 11.30 Cum 

22.60 Cum 

3.00 Soling (If required)     

3.1 
Providing Stone / Brick Soling under the footing of Isolated Foundation 
including supplying, carrying the material to site by mechanical / manual 
means as directed by AEGCL. 

75.00 Cum 
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