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SECTION 1

INSTRUCTION TO BIDDERS

Corporate Office,
Assam Electricity Grid Corporation Limited, Bijulee Bhawan,
Paltan Bazar, Guwahati-781001
PHONE: 0361-2739520 FAX NO.0361-2739513
Web: www.aegcl.co.in  Email: managing.director@aegcl.co.in

INTRODUCTION:

The Chief General Manager (O&M), LAR on behalf of Assam Electricity Grid Corporation Ltd
(AEGCL), hereinafter referred to as AEGCL or Purchaser invites single stage two envelope e-bids
for the following work from eligible firms/companies/ contractors.

a) Name of work: Supply and Installation of Transmission Line Surge Arresters for 132kV
BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL

INTENT OF THE TENDER ENQUIRY:
The intent of the Tender Enquiry is to invite proposals from the prospective and relevantly experienced and
financially sound contractor(s) /firms to carry out the works as specified in this bidding document.

SCOPE OF WORK:

The major scopes of work are as follows: -

Design, engineering, manufacture, testing, supply of 132KV Transmission Line Surge Arresters along with all
hardware accessories for 132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL as per bid
specification and BoQ

Erection and commissioning of 132KV Transmission Line Surge Arresters along with all hardware accessories
in the top and bottom conductors of specific towers of 132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-
Gossaigaon S/C TL as per bid specification and BoQ.

The manufacturer of TLSA must supervise the erection and commissioning of TLSA.

Freight and Transit Insurance, storage at site and site insurance of all material at site shall be in the scope
of the contractor.

Site Survey for installation of 132KV Transmission Line Surge Arresters as per bid specification shall be
under the scope of the contracting firm

Arrangements of any permits required for transportation and movement of supplied materials.

TIME SCHEDULE:

The successful bidder shall have to complete the works within 6 (Six) months from the date of
commencement of Contract. Bidder must submit a completion schedule bar chart for activities to
complete the work within this time schedule.

ESTIMATE: ¥ 1,68,26,909.00 (Rupees One Crore Sixty-Eight Lakh Twenty-Six Thousand Nine Hundred Nine
Only) including GST @ 18%.
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1.6.0 ELIGIBILITY CRITERIA:

1.6.1. GENERAL

Bidder may be manufacturer of the offered products or a firm/company having authorisation
from a manufacturer. In case the bidder is not a manufacturer of the offered products, bidder
must submit manufacturer's authorization using for that purpose Form-MA provided in
Section-2 Bidding forms. The bidder must have Valid Electrical License for 132KV Transmission
line

1.6.2. EXPERIENCE
To be qualified for the bid the bidder must compulsorily meet the following minimum criteria
specified in (i) and (ii) below:

Bidder OR the Product’s manufacturer must have manufactured, supplied and completed
erection, testing and commissioning at least 50% of the tender quantity of Transmission
Line lightening Surge Arrestor (TLSA) of 132kV or higher voltage class from any
state/central power utility in the last 5 years of the date of bid submission. Bidder shall
submit filled up form EXP-1 along with copy of past orders to establish its eligibility.

i Bidder OR if the bidder is not a manufacturer, offered product’s manufacturer must have
supplied such equipment which are in successful operation for at least 2 (two) years.
Bidder shall submit filled up form EXP-2 along with copy of orders and performance
certificates to establish its eligibility

ji.  The bidder must submit an undertaking from the manufacturer regarding supervision of
the erection and commissioning of TLSA by the manufacturer.

Joint venture is not allowed for this bid.
1.6.3. FINANCIALS:

As a minimum, a Bidder’s net worth calculated as the difference between total assets and
total liabilities should be positive. As supporting document, bidder should submit audited
balance sheets or other financial statements acceptable to the Purchaser, for last 3
(three) financial years to demonstrate the current soundness of the Bidders financial
position and its prospective long-term profitability. Apart from audited balance sheet,
bidder shall submit duly filled and signed Form ‘FIN-1’ given in Section 2. Using the ‘Form
LIT — 1" (Section 2, Bidding Form), bidder shall list all Pending Litigation. All pending
litigation shall be treated as resolved against the Bidder and so shall in total not represent
more than 50% percent of the Bidder’s net worth.

i Bidder must have minimum Average Annual Turnover (AAT) of Rs. 60,00,000.00
(Rupees Sixty Lakh Only). AAT shall be calculated by averaging total certified
payments received for contracts in progress or completed, for the last 3 (three) years.
(FY 2022-23,2023-24,2024-25) The bidder shall furnish, along with its bid, audited
balance sheets and duly filled up Form ‘FIN-2’ in support of this Clause.
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1.6.4.

1.6.5.

1.7.0

ii. ~ Using Forms FIN-3 and FIN-4 (Bidding Forms), the bidder must demonstrate that the
financial resources of bidder, defined in FIN-3, less the bidder’s financial obligations for
its own current contract commitments defined in FIN-4, meet or exceed the total
requirement of Rs.45,00,000/- (Forty-Five Lakh) only

The Bidder (Single Entity) must demonstrate access to, or availability of, financial
resources such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, other than any contractual advance payments to meet the cash-flow
requirement, in the prescribed format of ICAI.

Bidder must submit duly filled and signed Form FIN-3 & FIN-4 of section 2 in support of
this clause.

iv.  Performance in earlier contracts in AEGCL.

The performance of the bidders/JV Partners in similar contracts executed earlier in AEGCL
will be considered during Technical Evaluation Stage. The bidder may be disqualified if
their performance is found to be unsatisfactory in previous works (i.e., within last 7 years)
undertaken in AEGCL.

The following will be considered as unsatisfactory performance:
1) If the bidder/JV Partner has failed to complete a contract within scheduled completion
time. However, this will not apply in case the bidder has been awarded time extension
without any deduction of LD.

2) If there is any evidence of poor workmanship by the bidder/JV Partner during execution
of the contract. Execution of contract not in compliance with the approved
specifications/drawings will be considered as poor workmanship.

PENDING LITIGATION:

Using the ‘Form LIT- 1’ (Bidding Form), bidder shall list all Pending Litigation.
All pending litigation shall be treated as resolved against the Bidder and so shall in total not represent more
than 50% percent of the Bidder’s net worth.

TYPE TEST REPORT:

The offered product(s) must be type tested at CPRI or NABL accredited laboratory for critical performance at
the time of bid submission. Bidder must submit full type test reports for the offered products along with the
techno-commercial bid. The validity of Type Test reports should be as per latest CEA regulation.

SITE VISIT:

The bidders are advised to visit and examine the sites of work and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid. The costs
of visiting the Site shall be at the bidder's own expense.
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1.8.0

1.9.0

1.10.0

1.11.0

1.12.0

1.1.1.1.

1.13.0

1.14.0

QUANTUM OF WORK:
The quantum of work is stated in the PRICE SCHEDULE at the end of section 2 — bidding forms.

QUERY ON THE BIDDING DOCUMENT:

Prospective bidder may submit queries, if felt necessary, requesting clarification of any bid clause.
Such queries must be submitted in the e-tendering portal latest by the Tender clarification end date
and time mentioned in the Bid Data Sheet. Purchaser shall clarify to the extent felt necessary or
issue corrigendum for any amendment required in the bidding document. Such
corrigendum/clarification shall be made available in the e-tendering portal and official website of
AEGCL, www.aegcl.co.in . Any query submitted outside the e-tender portal viz. email, or in physical
letters, shall not be entertained.

CLARIFICATION OF BIDS

To assist in the examination, evaluation, and comparison of the Technical and Price Bids, and qualification of the
Bidders, the Purchaser may, at its discretion, ask any Bidder for a clarification of its bid. Any clarification submitted
by a Bidder that is not in response to a request by the Purchaser shall not be considered. The Purchaser’s request
for clarification and the response shall be through the e-tendering portal. The clarification or shortfall
documents shall be submitted through the e-tendering portal only. No other means of communication shall
be considered unless specified otherwise. No change in the substance of the Technical Bid or prices in the Price
Bid shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Purchaser in the evaluation of the bids. If a Bidder does not provide clarifications of its bid by the date and time set
in the Purchaser's request for clarification, its bid may be rejected.

DEADLINE FOR SUBMISSION OF BIDS

Bids shall be received ONLINE only on or before the date and time indicated in the Bid Data Sheet The Purchaser
may, at its discretion, extend the deadline for the submission of bids by amending the Bidding Document, in which
case all rights and obligations of the Purchaser and Bidders previously subject to the deadline shall thereafter be
subject to the deadline as extended.

SUBMISSION OF BID:

The bidder shall submit the techno commercial & price bid through e-tendering portal
https://assamtenders.gov.in only. All documents as required by this bidding document shall be scanned
in good quality and uploaded in the portal. Price schedule should be submitted in the format provided in the
online portal. Bidder must go through the document checklist provided in this bidding document and submit
all required document. Bidders are also requested to submit the information in the format provided in this
bidding document where applicable. 1.5.4.2. In case EMD is in the form of BG/ Account payee Demand
Draft/Bankers cheque the hard copy in original of the same is to be submitted in a closed envelope
addressed to the Bid Inviting Authority (clearly specifying the BID ID) on or before ‘bid submission
end’ date.

BID VALIDITY
The validity of bid shall be for 180(One Hundred Eighty) days from the date of bid submission
end date.

OPENING OF TECHNO-COMMERCIAL BIDS

The Purchaser shall conduct the opening of Technical Bids through online process at the address,
date and time specified in the BDS. Bidders at their discretion may attend the techno-commercial bid
opening. Price bid of those bidders shall only be opened whose techno-commercial bids are found to
be responsive to the requirement of the bidding document.
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1.15.0

1.16.0

1.17.0

1.18.0

1.19.0

EARNEST MONEY DEPOSIT (EMD):

The bid must be accompanied with earnest money as mentioned in the Bid Data Sheet against the works
to be deposited in the form of Bank Guarantee (BG) of Nationalized or scheduled Bank/ Account payee
Demand Draft/ Bankers cheque OR through online mode. The EMD should be submitted along with
Techno-Commercial bid. The earnest money will be released to the unsuccessful bidders on finalization of
the tenders. The EMD to the successful bidder will be released on submission of Security Deposit after
execution of the contract agreement.

PRICE BASIS:

Cost quoted by the bidder shall be inclusive of all scope of work as specified in this biding
document including any related services that is implicit to carry out the work successfully. Price
will be firm and no price variation will be allowed within the completion period given in the work
order.

DEVIATIONS, RESERVATIONS, AND OMISSIONS:
During the evaluation of bids, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the Bidding Document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the Bidding Document; and

c) “Omission”is the failure to submit part or all of the information or documentation required in the Bidding
Document.

PRELIMINARY EXAMINATION OF TECHNICAL BIDS:

The Purchaser shall examine the Techno-commercial Bid to confirm that all documents and technical
documentation requested in this bidding document have been provided, and to determine the completeness
of each document submitted. If any of these documents or information is missing, the Bid may be rejected.

RESPONSIVENESS OF TECHNO-COMMERCIAL BID:

The Purchaser's determination of a bid’s responsiveness is to be based on the contents of the bid
itself. A substantially responsive Techno-commercial Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

a) ifaccepted, would:
().  Affectinany substantial way the scope, quality, or performance of the plant and services
specified in the Contract; or

(). Limit in any substantial way, inconsistent with the Bidding Document, the Purchaser’s
rights or the Bidder’s obligations under the proposed Contract; or

b) If rectified, would unfairly affect the competitive position of other Bidders presenting substantially
responsive bids.

The Purchaser shall examine the Techno-commercial Proposal, to confirm that the requirement of the bidding
document have been met without any material deviation or reservation.
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If a bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected by the
Purchaser and may not subsequently be made responsive by correction of the material deviation, reservation, or
omission.

1.20.0 Detailed Evaluation of Technical Bids

The Purchaser will carry out a detailed technical evaluation of the bids not previously rejected as being
substantially non-responsive, to determine whether the technical aspects are in compliance with the Bidding
Document. To reach such a determination, the Purchaser will examine and compare the technical aspects
of the bids based on the information supplied by the bidders, taking into account the following:

a) overall completeness and compliance with the Purchasers Requirements; deviations from the
Purchaser's Requirements; conformity of the goods and services offered with specified performance
criteria; suitability of the goods and services offered in relation to the environmental and climatic
conditions prevailing at the site; and quality, function and operation of any process control concept
included in the bid. The bid that does not meet minimum acceptable standards of completeness,
consistency and detail will be rejected for non-responsiveness;

b) The Purchaser shall determine to its satisfaction during the evaluation of Technical Bids whether a
Bidder meets the eligibility and qualifying criteria specified in clause 1.6. The determination shall be
based upon an examination of the documentary evidence of the Bidder's qualifications submitted by
the Bidder.

¢) The bidder shall ensure that all documents uploaded on the e-tender portal are clear and legible

with good scan quality. In case any uploaded document is found to be illegible, such document
shall be not be considered during evaluation.

d) An affirmative determination shall be a prerequisite for the opening and evaluation of a Bidder’s Price

Bid. A negative determination shall result into the disqualification of the Bid, in which event the
Purchaser shall not open the Price Bid of the Bidder.

1.21.0 Correction of Arithmetical Errors

During the evaluation of Price Bids, the Purchaser shall correct arithmetical errors on the following basis:

a) where there are errors between the total of the amounts given under the column for the price
breakdown and the amount given under the Total Price, the former shall prevail and the latter will be
corrected accordingly;

b) where there are errors between the total of the amounts of Schedule Nos. 1,2 & 3 and the amount
given in Schedule No. 4 (Grand Summary), the former shall prevail and the latter will be corrected
accordingly; and

c) if there is a discrepancy between words and figures, the amount in words shall prevalil, unless the
amount expressed in words is related to an arithmetical error, in which case the amount in figures
shall prevail subject to (a) and (b) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid shall be
disqualified and its bid security may be forfeited.

1.22.0 EVALUATION OF PRICE BIDS:
The Purchaser shall use the criteria and methodologies listed in this Clause. No other evaluation criteria or

methodologies shall be used.
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To evaluate a Price Bid, the Purchaser shall consider the following:

a) The bid price excluding taxes as quoted in the Price Schedules;

b)  Price adjustment for correction of arithmetical errors.

c) The following methodology will be practiced for identification and treatment

of the Abnormally Low Bids (ALB) in this tender process of AEGCL.:
i.  Absolute Approach is to be considered when there is fewer than five substantially

responsive bidders and if the bid price is 20% or more below AEGCL’s cost estimate
then AEGCL's tender evaluation committee should obtain clarification from the bidder
to determine whether the Bid is Abnormally low.

i. Relative approach is to be considered when there are at least 5(five) nos. of
substantially responsive bids and the lowest bid price is 20% or more below AEGCL'’s
cost estimate. In this approach, first the Average bid price is determined and then by
deducting the standard deviation from the Average bid price, potentially ALB may be
determined.

d) In case of an ALB, the tender evaluation committee/appropriate authority of the respective
tenders shall undertake the following three stage review process which is as below:
i. Toidentify ALB as per the steps mentioned in Sl no. 1.20.a.(i) and 1.20.b.(ii)

Whichever is applicable.

i. To seek and analyze the clarifications from the abnormally low Bidder in terms of
resource inputs and pricing, including overheads, contingencies and profit
margins. In that respect, the committee may refer to guideline of World Bank,
AlIB, ADB etc. prescribed for ALB.

ii. To decide whether to accept or reject the bid.

iv. On acceptance of the bid, whether Additional Performance Security is to imposed
on the bidder supplemented by adequate justification.

e)  Incase of acceptance of ALB with Additional Performance Security:
| If any abnormally low bid is accepted under point 1.20.d. (i) with additional

performance security, it is to be noted that the total performance security should
not exceed 20% of the total contract value.

ll.  The additional performance security shall be treated as part of the original
performance security and shall be valid for a period similar to that applicable for
defect liability period of the contract.

lll. - Non submission of the additional performance security shall constitute sufficient
ground for rejection of the bid and similar assessment shall then be initiated for
next ranked bidder if that bidder is also identified as ALB

1.23.0 AWARD CRITERIA:
Purchaser shall in general award the contract to the lowest substantially responsive bidder. However, the
purchaser reserves the right to not award contract to the lowest substantially responsive bidder without
thereby incurring any liability to Bidders.

1.24.0 PURCHASER’S RIGHT TO ACCEPT ANY BID, AND TO REJECT ANY OR ALL BIDS:
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1.25.0

1.26.0

1.27.0

The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids at any time prior to contract award, without thereby incurring any liability to Bidders. In case of
annulment, all bids submitted and specifically, bid securities, shall be promptly returned to the Bidders.

NOTIFICATION OF AWARD:

Prior to the expiration of the period of bid validity, the Purchaser shall notify the successful Bidder, in writing, that
its bid has been partially or fully accepted quoting acceptance of the bid. The notification letter (hereinafter called
the “Notification of Award”) shall specify the sum that the Purchaser will pay the Contractor (hereinafter called
“Contract Price”) in consideration of the execution and completion of the services. Until a formal contract is prepared
and executed, the notification of award shall constitute a binding Contract.

PERFORMANCE SECURITY:

Within 15 (five) days of receipt of the Notification of Award from AEGCL, the successful bidder shall furnish
to AEGCL a performance security in an amount of 10 (ten) percent of the Contract Price in accordance with
the Conditions of Contract. The form of performance security provided in Section 3 of the bidding documents
may be used or some other form acceptable to AEGCL. The performance guarantee BG shall be valid through
30 days beyond the guarantee period.

SIGNING OF CONTRACT AGREEMENT:

Within 15 (Fifteen) days of receipt of the Notification of Award, the successful Bidder shall be required to sign the
Contract Agreement with AEGCL using for that purpose, the contract form provided with this bidding document
failing which AEGCL at its discretion may cancel the award.
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Annexure to SECTION 1
BID DATA SHEET

Name of Work

Supply and Installation of Transmission Line Surge Arresters for 132kV BTPS-
Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL

Location of Work

132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C Transmission
line spans through Kokrajhar, Chirang and Bongaigaon District of Assam

NIT No.

Note/AEGCL/MD/O&M (LAR)/TLSA/ Dhaligaon/134/November/2025/4, dtd-
04.12.2025

Bid Identification No.

AEGCL/MD/Tech-366/0&M(LAR)/TLSA/2025/Bid

Estimate (In Indian
Rupees)

¥ 1,68,26,909.00 (Rupees One Crore Sixty-Eight Lakh Twenty-Six Thousand
Nine Hundred Nine Only) including GST @ 18%.

Earnest Money Deposit
(EMD

Rs. 3,37,000.00 (Rupees Three Lakh Thirty-Seven thousand) Only

Purchase’s Address for

The Chief General Manager(O&M), LAR, AEGCL
1st Floor, Bijulee Bhawan, Paltanbazar
Guwahati (Assam)

correspondance 781001

Ph no: 9706913401

Electronic mail address: cgmom.lar@aegcl.co.in
Pre-bid date Shall be notified, if any, in due course.

Bid submission mode

E-tenders shall be accepted through online portal https://assamtenders.gov.in only)

Address for bid opening

The Chief General Manager(O&M), LAR, AEGCL
Floor/Room number: First Floor

Street Address: Bijulee Bhawan, Paltanbazar
City: Guwahati (Assam)

PIN Code: 781001

Country: India

Key dates

Tender publishing date: 14:00 Hrs., 04.12.2025

Tender submission start date: 15:00 Hrs., 12.12.2025

Tender clarification end date: 15:00 Hrs., 12.12.2025
Tender submission end date and time: 12:00 Hrs., 19.12.2025
Techno-commercial bid opening date: 14:00 Hrs., 20.12.2025
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SECTION -2 BIDDING FORMS

(This Section contains the forms which are to be completed by the Bidder and submitted as part
of his Bid)

Form -1
Document checklist

SL. No. Document to be submitted Submitted Name of
(Yes/No) uploaded pdf

1. Letter of technical bid (Form-2)

. Notarised Power of attorney for the person signing the tender
3. Original Bank Guarantee for EMD/copy of online payment
receipt (Form-3)

4, Bidders company/firm registration certificate/certificate of
incorporation

5. Manufacturer's authorization (Form MA) (Applicable for
bidder who is not manufacturer of offered product)

6. GST registration

7. Valid Electrical License for 132KV Transmission line

8. Filled up Form ELI-1

9. Filled up Form LIT

10. | Filled up Form FIN-1

11. | Filled up Form FIN-2

12. | Filled up Form FIN-3

13. | Filled up Form FIN-4

14. | Audited Balance sheet for last three years

15. | Bank solvency certificate/other supporting document

16. | Filled up Form EXP-1 as per clause 1.6.2 (i)

17. | Filled up Form EXP-2 as per clause 1.6.2 (ii)

18. | Filled up Form EXP-3 as per clause 1.6.2 (iii)

19. | Order/Contract copies establishing supplying offered product
in past as per clause 1.6.2 (i) and 1.6.2 (iii)

20. | Performance certificate of offered product as per clause
1.6.2 (ii)

21. | Document establishing manufacturing unit details

22. | GTP and drawings

23. | Type test reports

24. | Completion schedule bar chart

25. | Undertaking from OEM for supervision of erection and
commissioning of TLSA
26. | Additional documents (ESIC registration, PAN etc)
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(In bidders letterhead)

Form-2
Letter of technical bid

Date:
To
The Chief General Manager (O&M), LAR

AEGCL, 1¢t Floor, Bijulee Bhawan,
Paltan Bazar, Guwahati-01

Bid Identification No: [bid identification no]

Sir,

I/We the undersigned, declare that, we, [insert name of the bidder] having registered office at [insert address of the
registerd office] are established manufacturer/supplier of items.

l/we have read the bid document and do not have any reservation to any of the clause therein. We offer to execute the
work of:

Supply and Installation of Transmission Line Surge Arresters for 132kV BTPS-Dhaligaon D/C TL & 132kV
Dhaligaon-Gossaigaon S/C TL

in conformity with the bid specification. Our Bid shall be valid for a period of 180(One Hundred Eighty) days from the
date fixed for the bid submission deadline and it shall remain binding upon us at any time before the expiration of that
period.

Common Seal and Signature of the authorized person:
Name:
Designation:

Note:
i) Insert name and address in appropriate places.
ii) Strike out which is not applicable.
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Form -3
Format for Bank Guarantee (Earnest money deposit)

Bank Guarantee
(To be stamped in accordance with Stamp Act)
(The non-Judicial Stamp Paper should be in the name of issuing Bank)

Bank’s Name:

Address of Issuing Branch or Office:

Email id and phone no for correspondence:
Beneficiary: The Managing Director, AEGCL
Name and Address of Purchaser

Bid Security No.:
We have been informed that . . . .. name of the Bidder. . . . . (Hereinafter called "the Bidder") intends to submit to
you its bid against Bid ref . . . . ... for Supply installation, testing & commissioning of solar street light system.

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we ... .. name of Bank with address. . . . . hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amountof .. ........ amount in figures . ... .. ... (covennn amount
inwords . ...... ) upon receipt by us of your first demand in writing accompanied by a written statement stating
that the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

(@) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Form of Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter “the ITB”);
or

(c) having been notified of the acceptance of its Bid by the Purchaser during the period of bid validity, (i) fails or
refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the Performance Security, in
accordance with the ITB.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of the Contract
Agreement signed by the Bidder and the performance security issued to you upon the instruction of the Bidder;
and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy your notification to the
Bidder of the name of the successful Bidder; or (i) twenty-eight days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on or before
that date.

BG expiry date:
BG clam date:
Bank’s seal and authorized signature(s)
NOTE
1. All italicized text is for use in preparing this form and shall be deleted from the final document. An amount is to

be inserted by the Guarantor, representing the EMD amount as per bid.

This guarantee shall be valid upto 30 days beyond the bid validity.

For BG amount equal to or more than 50,000.00, BG should be signed by two bank officers to be valid.
Address of the banker with email and phone number for correspondence with banker should be clearly
mentioned. Any correspondence related to the BG with the banker shall be made to the address mentioned in
the BG.

Aowbd
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Form 4

Manufacturer's Authorization

(To be submitted in Manufacturer’s Letterhead)

Bid No.: [Bid identification no]
To

The Chief General Manager (O&M) LAR
AEGCL, 15t Floor, Bijulee Bhawan,
Paltan Bazar, Guwahati-01

WE [insert: name of Manufacturer] who are established and reputable manufacturers of [insert: name and/or
description of the Goods] having production facilities at [insert: address of factory] do hereby authorize [insert:
name & address of Bidder] (hereinafter, the “Bidder”) to submit a bid the purpose of which is to provide the
following goods, manufactured by us, and to subsequently negotiate and sign the Contract:

1.
2.

We hereby extend our full guarantee and warranty in accordance with Clause 5.11.0 of the Special Conditions of
Contract, for the above specified Goods supporting the Supply of specified Goods and fulfilling the Related Services
by the Bidder against this Bidding Documents, and duly authorize said Bidder to act on our behalf in fulfilling these
guarantee and warranty obligations.

Further, we also hereby declare that we and [insert: name of the Bidder] have entered into a formal relationship
in which, during the duration of the Contract (including related services and warranty / defects liability) we, the
Manufacturer or Producer, will make our technical and engineering staff fully available to the technical and
engineering staff of the successful Bidder to assist that Bidder, on a reasonable and best effort basis, in the
performance of all its obligations to the Purchaser under the Contract.

For and on behalf of the Manufacturer

Common Seal and Signature of the authorized person:
Name:
Designation:

NOTE:

This MA should be signed by a person having either of the following-
1) Valid Power of attorney

2) Authorized by Managing Director

3) Member of Board of Directors
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Form-ELI-1
Bidder’s information Sheet

Sl.

No Particulars Bidders’ response

Bidders name and registered

1 | address

2 | Bidders authorized
representative, designation and

contacts

3 | GST registration no.

4 | MSME/SSI registration Yes/No
Udyog Adhaar/NSIC registration
available?

5 | EMD exemption claimed Yes/No

(Signature and common seal)
Name:
Designation:

Date:
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Form - LIT
Pending Litigation
Value of
Value of Pending
Year Matter in Dispute Zf;?rng IE;?;T“?:QZ
Rupees of Net
Worth
(Signature and common seal)
Name:
Designation:
Date:
16
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Form FIN -1
Financial Situation

Information from Balance Sheet

Financial Data for
Previous 3 Years
[Rupees]

Year 1 Year 2 Year 3
[Mention Financial Year] | [Mention Financial Year] | [Mention Financial Year]

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

Note: To be supported by audited financial documents

(Signature and common seal)
Name:
Designation:

Date:
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Form FIN -2
Average Annual Turnover

Annual Turnover Data for the Last 3 Years

Amount
Year

(Rupees)

Average Annual Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed to clients for
each year for contracts in progress or completed.

(Signature and common seal)
Name:
Designation:

Date:
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FormFIN-3
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total cash flow demands of the subject contract
or contracts with necessary supporting documents.

Financial Resources

No. Source of financing Amount (Rupees)

1

(Signature and common seal)
Name:
Designation:

Date:
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Form FIN- 4
Current Contract Commitments

Bidders should provide information on their current commitments on all contracts that have been awarded, or for which
a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an
unqualified, full completion certificate has yet to be issued.

Current Contract Commitments
Employer’s . Remaining
Name of | Contact Contragt OELIE Contract Monthly Financial
No. Completion| Contract L .
Contract | (Address, Date Value (X): Period in Resources Requirement (X/Y)
Tel, Fax) months (Y)P
1
2
3
4
Total Monthly Financial Requirements for Current Contract | - -- - cvvvvevvennnnnnn
Commitments (CCC)

2 Remaining outstanding contract values to be calculated from 14 days prior to the bid submission deadline.
b Remaining contract period to be calculated from 14 days prior to bid submission deadline.

[The availability of Financial Resources of the Bidder shall be assessed as follows:
Total Available Financial Resources from FIN — 3 minus the Total Monthly Financial Requirement for Current

Contract Commitments (CCC) from FIN — 4 must be equal or greater than the Financial Resource Requirement for
the Subject Contract as per Clause 1.6.3 (ii)].
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Form - EXP-1

Bidder must fill this form to establish eligibility as per clause 1.6.2(i)

details of Product

S| Customer Contract No. and date Work order Contractor/supplier supplied and
No. name value manufacturer of the
product

Note: Order/contract copies are to be submitted as supporting document.

(Signature and common seal)
Name:
Designation:

Date:

21
AEGCL/MD/Tech-366/0&M(LAR)/TLSA/2025/Bid




Supply and Installation of Transmission Line Surge Arresters for 132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C

TL

Form - EXP-2

Bidder must fill this form to establish eligibility as per clause 1.6.2(ii)

S| Equipmen
Nol t/Product Contract No. and date End Customer
’ name

Contractor/
supplier

Completion
date

Date of issue
of
performance
certificate

Note: Following documents are to be submitted as supporting document:

i) Relevant order/contract copies.

i) Performance certificate (Should be in end customer’s letterhead).

(Signature and common seal)
Name:
Designation:

Date:
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Form - EXP-3

Bidder must fill this form to establish eligibility as per clause 1.6.2(jii)

Sl.

No.

Customer
name

Contract No. and date

Work order
value

Contractor/
supplier

Brief description of work

Completion
date

Note: Following documents are to be submitted as supporting document:

i)
i

Relevant order/contract copies.
Completion certificate or Delivery Challan with customer signature.

(Signature and common seal)

Name:
Designation:

Date:

AEGCL/MD/Tech-366/0&M(LAR)/TLSA/2025/Bid
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Price schedule

Supply and Installation of Transmission Line Surge Arresters for 132kV BTPS-Dhaligaon
D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL

SI No

Item Description

Unit

Quantity

Basic Rate
(Rs)

Total Amount
inRs

Supply of Transmission Line Surge Arrester (TLSA) suitable
for using in 132kV Transmission line along with all
accessories required for installation

Nos

242

F&l of Transmission Line Surge Arrester (TLSA) suitable for
using in 132kV Transmission line along with all accessories
required for installation

Nos

242

Survey, Installation, Testing & Commissioning of
Transmission Line Surge Arrester (TLSA) in upper and
bottom conductor of 132kV Transmission line along with all
accessories required for installation as per bid specification

Nos

242

All prices are in Indian Rupees and exclusive of taxes

Note: The price schedule presented here is for reference only. Bidders must submit the price using the price
schedule available in e-tendering portal only.
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Section - 3

Purchaser’s Requirement

3.1.0 Scope of Works

3.1.1. The scope of works covers “Supply and Installation of Transmission Line Surge Arresters for 132kV
BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL”

The brief description of the scope covered under this bidding document is furnished below:

a) Design, engineering, manufacture, testing, supply of 132KV Transmission Line Surge Arresters along with all
hardware accessories for 132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-Gossaigaon S/C TL as per bid
specification and BoQ

b) Erection and commissioning of 132KV Transmission Line Surge Arresters along with all hardware accessories
in the top and bottom conductors of specific towers of 132kV BTPS-Dhaligaon D/C TL & 132kV Dhaligaon-
Gossaigaon S/C TL as per bid specification and BoQ.

c) The manufacturer of TLSA must supervise the erection and commissioning works.

d) Freight and Transit Insurance, storage at site and site insurance of all material at site shall be in the scope
of the contractor.

e) Site Survey for installation of 132KV Transmission Line Surge Arresters as per bid specification shall be
under the scope of the contracting firm

f)  Arrangements of any permits required for transportation and movement of supplied materials.

3.1.2. The Bill of Quantities for indicative purposes is furnished in Price Schedules of Section-2 (Vol-I) of this bidding
document. The BOQ is as per BOQ Schedules attached in the online e-tender document.

3.1.3. The quantities in the above Annexure are provisional in nature and for bid comparison purpose only.
Quantities may vary to the extent of (+) 20 % to (-) 20% in terms of Contract Price.

3.1.4. The bidder on its own responsibility must visit and examine the Site of Works and its surroundings and obtain
information that may be necessary for preparing the bid. Any permits or licenses that may be required to execute
the works should also be obtained by the contractor.

3.1.5. The items mentioned in these Annexures shall only be used while quoting the bid prices. Any other
items not specifically mentioned in the specification but which are required for installation, testing,
commissioning and satisfactory operation of the cable as per Indian Standards/IE Rules/IE Act and
concerned authority regulations are deemed to be included in the scope of the specification and no
deviation in this regard shall be accepted. No modifications/additions/ deletions shall be made by the
bidder to the items and quantities given in these schedules.

3.2.0 Contractor to Inform Himself Fully
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3.2.1. The contractor should ensure that he has examined the Specifications and Schedules as brought out in this
Section as well as other Sections of The Bidding document and has satisfied himself as to all the conditions
and circumstances affecting the contract price and fixed his price according to his own views on these matters
and acknowledge that no additional allowances except as otherwise provided therein will be levied.

3.2.2. The Employer shall not be responsible for any misunderstanding or incorrect information obtained by the
contractor other than information given to the contractor in writing by the Employer.

3.3.0 Service Conditions

3.3.1. The plant and materials supplied shall be suitable for operation under the following climatic and other

conditions:

a) Peak ambient day temperature in still air ~ : 45°C

b) Minimum night temperatures :0°C

c) Reference ambient day temperature :45°C

d) Relative Humidity a) Maximum :100 %

b) Minimum :10 %

e) Altitude : Below 1000 M above MSL
f) Maximum wind pressure - As per IS: 802 latest code.
g) Seismic Intensity : ZONE-V as per IS 1893.

3.4.0 Conformity with Indian Electricity Rules & Other Local Regulations

3.4.1. The Contractor shall note that all substation works shall comply with the latest provisions of Indian Electricity
Rules and with any other regulations. Local authorities concerned in the administration of the rules and
regulation relating to such works shall be consulted, if necessary, about the rules and regulations that may be
applicable.

3.4.2. The Contractor shall also comply with the Minimum Wages Act 1948 and the payment of Wages Act (both. of
the Government of India and State of Assam) and the rules made there under in respect of any employee or
workman employed or engaged by him or his Sub-Contractor.

3.4.3. All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to
the account of the Contractor.

3.5.0 Contractor's Requirement

3.5.1. The Contractor should be in possession of a up to-date valid Labour License, ESIC registration, EPFO
certificate, Electrical Contractor Licence and Electrical Supervisory Licence issued by the Chief
Electrical Inspector, Govt. of Assam, as per the provision of Law. Attested copy of each of the
aforementioned Licence must be handed over to the Owner for his record prior to handing/taking over of sites.

3.5.2. All the works shall also be inspected by the Chief Electrical Inspector, Govt. of Assam or his authorize
representatives. It is the responsibility of the Contractor to obtain pre-requisite commissioning
clearance of any equipment from the said Inspectorate. The Contractor will pay necessary fees to the
Inspectorate, which it may levy. Concerned supervising authority of AEGCL will provide all necessary
assistance in this regard.
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3.6.0

3.6.1.

3.6.2.

3.6.3.

3.7.0

3.7.1.

3.7.2.

3.8.0

3.8.1.

3.8.2

3.8.3.

3.84.

3.8.5.

Standards

The equipment covered under this bidding document shall, unless otherwise stated be designed, constructed
and tested in accordance with the latest revisions of relevant Indian Standards and shall conform to the
regulations of local statutory authorities.

In case of any conflict between the standards and this specification, this specification shall govern.

Equipment conforming to other international or authoritative Standards which ensure equivalent or better
performance than that specified under Clause 3.6.0 above shall also be accepted. In that case relevant
extracts of the same shall be forwarded with the bid.

Engineering Data

The furnishing of engineering data by the Contractor shall be in. accordance with the Bidding Document. The
review of these data by the Employer will cover only general conformance of the data to the specifications and
not a thorough review of all dimensions, quantities and details of the materials, or items indicated or the
accuracy of the information submitted. This review by the Employer shall not be considered by the Contractor,
as limiting any of his responsibilities and liabilities for mistakes and deviations from the requirements, specified
under these specifications.

All engineering data submitted by the Contractor after review by the Employer shall or part of the contract
document.

Drawings and Documents for Approval

All necessary drawings and documents required for completion of the project is to be submitted by the contractor
for approval. The drawings provided with bid (if any) are for indicative purpose only and fresh drawings are to
be prepared by the contractor as per actual site condition after survey. The drawings and documents are to be
approved by AEGCL before procurement or commencement of work.

All drawings submitted by the Contractor including those submitted at the time of Bid shall be with sufficient
detail to indicate the type, size, arrangement, dimensions, material description, Bill of Materials, weight of each
component break-up for packing and shipment, fixing arrangement required, the dimensions required for
installation and any other information specifically requested in these specifications.

Each drawing submitted by the Contractor shall be clearly marked with the name of the Employer, the
specification title, the specification number and the name of the Project. All titles, noting, markings and
writings on the drawing shall be in English. All the dimensions should be to the scale and in S.1. units.

The drawings submitted for approval to the Employer shall be in quadruplicate. One print of such
drawings shall be returned to the Contractor by the Employer marked "approved/approved with corrections".
The contractor shall there upon furnish the Employer additional prints as may be required along with one
reproducible in original of the drawings after incorporating all corrections.

The Contractor shall perform the work strictly in accordance with these drawings and no deviation shall be
permitted without the written approval of the Employer, if so required.
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3.8.6. All manufacturing, fabrication and erection work under the scope of Contractor prior to the approval of the
drawings shall be at the Contractor's risk. The contractor may make any changes in the design which are
necessary to conform to the provisions and intent of the contractor and such changes will again be subject
to approval by the Employer.

3.8.7. The approval of the documents and drawings by the Employer shall mean that the Employer is satisfied that:
a) The Contractor has completed the part of the Works covered by the subject document (i.e. confirmation of
progress of work).

b) The Works appear to comply with requirements of Specifications.

In no case the approval by the Employer of any document does imply compliance with neither all technical
requirements nor the absence of errors in such documents. If errors are discovered any time during the
validity of the contract, then the Contractor shall be responsible of their consequences.

3.8.8. All drawings shall be prepared using AutoCAD software version 2000 or later only. Drawings, which are not
compatible to AutoCAD software version 2000 or later, shall not be acceptable. After final approval all the
drawings shall be submitted to the Employer in readable CD’s

3.8.9. The following is the general list of the documents and drawings that are to be approved by the Employer:
a) Work Schedule (Master Network) Plan with linkages prepared on latest version of Microsoft Projects.
b) General Layout of Switchyard: Plan and Sections.
c) Detail design calculations and drawings for Control Room including elevation, sections etc.
d) Earthing layout and details.
e) Cable Trench Layout and details.
f) Foundation layouts and details of main and auxiliary structures
g) Detail design calculations and drawings for structures, equipment supports and foundations
including transformer pad.
h) Cable Schedule, as applicable
i) For equipment and items in the scope of supply:
(i) General arrangement drawing with full dimensions.
(ii) Electrical schematic diagram, where applicable.
(iii) Wiring diagram, where applicable.

—_—— — —

3.8.10. All Designs/Drawings/Calculations/Data submitted by the contractor, from time to time shall become the
property of the Employer and Employer has the right to use or replicate such designs for future contracts /
works without the permission of the Contractor. The Employer has all rights to use/ offer above
designs/drawings/data sheets to any other authority without prior Permission of the Contractor.

3.9.0 Final Drawings and Documents

3.9.1. The successful Contractor shall require to provide following drawings and documents for each bay
constructed in printed form:
(a) All approved drawings (AS BUILD) of equipment and works related to a particular bayin three (3) copies.
(b) Instruction manuals of all equipment related to a particular bay in three (3) copies.
These instruction manuals shall generally consist of-
(i) Operation Manuals,
(i) Maintenance Manuals and
(iii) Spare Parts Bulletins.

(c) Copies of routine test reports (in triplicate) of relevant equipment.
(d) Final Guaranteed and Other technical particulars of relevant equipment.
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3.9.2. In addition to the above the Contractor shall provide five (5) sets of all the drawings and documents to
Employer in printed form for his reference and record.

3.10.0 Application System Software

3.10.1. Contractor shall provide copies of licensed copies of application software / configuration & system software in
the form of CD (in duplicate) for all IEDs, meters, SAS etc

3.11.0 Quality Assurance, Inspection & Testing

3.11.1. To ensure that the supply and services under the scope of this Contract whether manufactured or performed
within the Contractor's works or at his Sub Contractor's premises or at site or at any other place of work are in,
accordance with the specifications, the Contractor shall adopt suitable quality assurance programme to control
such activities at all points necessary. Such programme shall be outlined by the Contractor and shall be finally
accepted by the Employer after discussions before the award of Contract. A quality assurance programme of
the Contractor shall generally cover but not limited to the following:

a) His organization structure for the management and implementation of the proposed quality
assurance programme

b)  Documentation control System.

c) Qualification data for Contractors key personnel.

d)  The procedure for purchases of materials, parts components and selection of sub-Contractors
services including vendor analysis, source inspection, incoming raw material inspection, verification
of material purchases etc.

e) System for shop manufacturing including process controls and fabrication and assembly controls.

f)  Control of non-conforming items and system for corrective action.

g) Control of calibration and testing of measuring and testing equipment.

h)  Inspection and test procedure for manufacture.

i) System for indication and appraisal of inspection status.

i) System for quality audits.

k)  System for authorizing release of manufactured product to the Employer.

[)  System for maintenance of records.

m) System for handling storage and delivery and

n) A quality plan detailing out the specific quality control procedure adopted for controlling the quality
characteristics relevant to each item of supply.

The Quality plan shall be mutually discussed and approved by the Employer after incorporating necessary
corrections by the Contractor as may be required.

3.11.2. Quality Assurance Documents
The Contractor shall be required to submit all the Quality Assurance Documents as stipulated in the Quality
Plan at the time of Employers inspection of equipment/material.
The Employer or his duly authorized representatives reserves the right to carry out Quality Audit and quality
surveillance of the systems and procedures of the Contractors/his vendors Quality Management and Control
Activities.

3.12.0 Employer’s Supervision

3.12.1. To eliminate delays and avoid disputes and litigation it is agreed between the parties to the Contract that all
matters and questions shall be resolved in accordance with the provisions of this document.

3.12.2. The manufacturing of the product shall be carried out in accordance with the specifications. The scope of the
duties of the Employer, pursuant to the contract, will include but not be limited to the following.
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a. Interpretation of all the terms and conditions of these Documents and Specifications.

b. Review and interpretation of all the Contractors drawings, engineering data etc.

c. Witness or authorize his representative to witness tests at the manufacturer’s works or at site, or at any
place where work is performed under the contract.

d. Inspect, accept or reject any equipment, material and work under the Contract, in accordance with the
Specifications.

e. Issue certificate of acceptance and/or progressive payment and final payment certificate.

f. Review and suggest modification and improvement in completion schedules from time to time, and

g. Supervise the Quality Assurance Programme implementation at all stages of the works.

3.12.3. Inspection and Inspection Certificate

3.12.4. The Employer, his duly authorized representative and/or outside inspection agency acting on behalf of the
Employer shall have, at all reasonable times, access to the premises and works of the Contractor and their
sub-contractor(s)/sub-vendors and shall have the right, at the reasonable times, to inspect and examine the
materials and workmanship of the product during its manufacture.

3.12.5. All routine and acceptance tests whether at the premises or works of, the Contractor or of any Sub Contractor,
the Contractor except where otherwise specified shall carry out such tests free of charge. Items such as labour,
materials, electricity, fuel, water, stores apparatus and instruments as may be reasonably demanded by the
Employer/inspector or his authorized representative to carry out effectively such tests in accordance with the
Contract shall be provided by the Contractor free of charge.

3.12.6. If desired by the Employer, the Contractor shall also carry out type tests as per applicable Standards for
which Employer shall bear the expenses except in cases where such tests have to be carried out in
pursuance to Clause 3.13.3. The Contractor is required to quote unit rates of type test charges in a separate
Schedule (if such schedule is provided in the Bidding Document) in pursuance to this Clause. However, these
type test charges shall not be taken into account in comparing Price Bid.

3.12.7. The inspection by Employer and issue of Inspection Certificate thereon shall in no way limit the liabilities and
responsibilities of the Contractor in respect of the agreed Quality Assurance Programme forming a part of the
Contract.

3.12.8. Tests

The type, acceptance and routine tests and tests during manufacture to be carried-out on the material and
equipment shall mean as follows:

i) Type Tests shall mean those tests, which are to be carried out to prove the process of manufacture
and general conformity of the material to this Specification. These tests shall be carried out on
samples prior to commencement of commercial production against the order. The Bidder shall
indicate his schedule for carrying out these tests.

i) Acceptance Tests shall mean those tests, which are to be carried out on samples taken from each
lot offered for pre-dispatch inspection, for the purposes of acceptance of that lot.

i) Routine Tests shall mean those tests, which are to be carried out on the material to check
requirements, which are likely to vary during production.

iv)  Tests during Manufacture shall mean those tests, which are to be carried out during the process of
manufacture and end inspection by the Contractor to ensure the desired quality of the end product to
be supplied by him.
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v)  The norms and procedure of sampling for these tests will be as per the Quality Assurance
Programme to be mutually agreed to by the Contractor and the Employer.

3.12.9. The standards and norms to which these tests will be carried out are specified in subsequent Sections of this
Specification. Where a particular test is a specific requirement of this Specification, the norms and procedure
of the test shall be as specified or as mutually agreed to between the Contractor and the Employer in the
Quality Assurance Programme.

3.12.10. For all type and acceptance tests, the acceptance values shall be the values specified in this Specification or
guaranteed by the Bidder or applicable Standards, as applicable.

3.13.0 Type Test Reports

3.13.1. Materials, which have never been tested for critical performance, shall not be accepted. In such cases, a
promise or agreement by a bidder to have the equipment tested after award of a contract is not acceptable.

3.13.2. All Bids must be accompanied by the Type Test Certificates of materials offered (refer Clause 3.13.5below).
Such type test certificates shall be acceptable only if: -
(a) Tests are conducted in an independent testing laboratory with NABL accreditation, or
(b) Tests are conducted in manufacturer's own laboratory.
In this case (i) the laboratory must have NABL accreditation; and
(ii) tests have been witnessed by technically qualified representatives of earlier clients or
purchaser.

3.13.3. Test reports to be acceptable must be related directly to the equipment offered i.e., it is fully identical
in design, rating and construction with the equipment for which the type test certificates have been
submitted. Test reports for higher class (by capacity/voltage etc.) of equipment are acceptable with
commitment to perform the type tests free of any charge on the particular equipment after the award
of contract.

3.13.4. Validity of Type Test Reports of various equipment shall be as per the CEA Guidelines.
3.14.0 Guaranteed Technical Particulars

3.14.1. The Guaranteed Technical Particulars of the various items shall be furnished by the Bidders with the Technical
Bid in the prescribed Schedules attached in Volume-2 of the bidding document. The Bidder shall also furnish
any other information's as in their opinion is needed to give full description and details to judge the item(s)
offered by them.

3.14.2. The data furnished in Guaranteed Technical Particulars should be the minimum or maximum value (as per
the requirement of the specification) required. A Bidder may guarantee a value more stringent than the
specification requirement. However, for testing purpose or from performance point of view, the material shall
be considered performed successfully if it achieves the minimum/maximum value required as per the
technical specification. No preference what so ever shall be given to the bidder offering better/more stringent
values than those required as per specification except were stated otherwise.

3.15.0 Construction Tools, Equipment Etc.

3.15.1. The Contractor shall provide all the construction equipment, tools, tackle and scaffoldings required for
construction, erection, testing and commissioning of the works covered under the Contract. He shall submit a
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list of all such materials to the Employer before the commencement of work at site. These tools and tackle
shall not be removed from the site without the written permission of the Employer.

3.16.0 Materials Handling and Storage

3.16.1. All the supplies under the Contract as well as Employer supplied items (if any) arriving at site shall be
promptly received, unloaded and transported and stored in the stores by the Contractor.

3.16.2. Contractor shall be responsible for examining all the shipment and notify the Employer immediately of any
damage, shortage, discrepancy etc. for the purpose of Employer's information only. The Contractor shall
submit to the Employer every week a report detailing all the receipts during the week. However, the
Contractor shall be solely responsible for any shortages or damages in transit, handling and/or in storage
and erection at site. Any demurrage, and other such charges claimed by the transporters, railways etc., shall
be to the account of the Contractor.

3.16.3. The Contractor shall maintain an accurate and exhaustive record-detailing out the list of all items received by
him for the purpose of erection and keep such record open for the inspection of the Employer.

3.16.4. All items shall be handled very carefully to prevent any damage or loss. The materials stored shall be
properly protected to prevent damage. The materials from the store shall be moved to the actual location at
the appropriate time so as to avoid damage of such materials at Site.

3.16.5. All the materials stored in the open or dusty location must be covered with suitable weather-proof and
flameproof covering material wherever applicable.

3.16.6. The Contractor shall be responsible for making suitable indoor storage facilities, to store all items/materials,
which require indoor storage.

3.16.7. The Contractor shall have total responsibility for all equipment and materials in his custody, stored, loose,
semi-assembled and/or erected by him at site. The contractor shall make suitable security arrangements
including employment of security personnel to ensure the protection of all materials, equipment and works
from theft, fire, pilferage and any other damages and loss.

3.17.0 Contractor’s Materials brought on to Site

3.17.1. The Contractor shall bring to Site all equipment, components, parts, materials, including construction
equipment, tools and tackles for the purpose of the work under intimation to the Engineer. All such goods
shall, from the time of their being brought vest in the Employer, but may be used for the purpose of the
Works only and shall not on any account be removed or taken away by the Contractor without the written
permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss
or destruction thereof and damage thereto.

3.17.2. The Employers shall have a lien on such goods for any sum or sums, which may at any time, be due or
owing to him by the Contractor, under in respect of or by reasons of the Contract. After giving a fifteen
(15) days’ notice in writing of his intention to do so, the Employer shall be at liberty to sell and dispose of
any such goods, in such manner, as he shall think fit including public auction or private treaty.

3.17.3. After the completion of the Works, the Contractor shall remove from the Site under the direction of the
Employer’s site representative, the materials such as construction equipment, erection tools and tackles,
scaffolding etc. with the written permission of the Employer’s site representative. If the Contractor fails to
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remove such materials within fifteen (15) days of issue of a notice by the Employer’s site representative,
the Employer’s site representative shall have the liberty to dispose of such materials as detailed under
clause 3.17.2 above and credit the proceeds thereto to the account of the Contractor.

3.18.0 Commissioning Spares

3.18.1. It will be the responsibility of the Contractor to provide all commissioning spares required for initial operation
till the Employer declares the equipment as ready for commissioning. All commissioning spares shall be
deemed to be included in the scope of the Contract at no extra cost to the Employer.

3.18.2. These spares shall be received and stored by the Contractor at least 1 month prior to the schedule date of
commencement of commissioning of the respective equipment and utilized as and when required. The
unutilized spares and replaced parts, if any, at the end of successful completion of performance and
guarantee test shall be the property of the Contractor and he will be allowed to take these parts back at his
own cost with the permission of Employer’s Representative.

THE TECHNICAL SPECIFICATION OF TRANSMISSION LINE SURGE ARRESTOR HAS
BEEN ENCLOSED AS ANNEXURE-I

ANNEXURE-I

1.0 SCOPE OF WORK:

As per bid document

2. TECHNICAL SPECIFICATION & TYPE TESTS:

2.1 The Transmission Line Arresters so offered shall be suitable for use with Power Conductors as
specified in BOQ & conform to relevant Standard Technical Specifications enclosed to this bid
document. The Transmission Line Arresters shall conform to all type tests listed in the relevant IS.
No type test is envisaged for this package; however, Bidder is required to submit copies of
valid type test reports / certificates for review and approval.

2.2 INSPECTION:

1.1 AEGCL reserves the rights to inspect the materials at any stage of manufacturing. All
routine/acceptance tests on Transmission Line Arresters as per relevant IS/Technical
specification shall be carried out. The Bidder shall raise inspection calls to AEGCL and testing
shall be carried out by nominated AEGCL officials at OEM factory end. Based on Inspection and
Factory Type Test Reports, Material Inspection Clearance Certificate (MICC) shall be issued by
AEGCL authorizing dispatch of the materials.

2.3 DRAWINGS:
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Immediately, on receipt of the LOA/supply order, the Bidder should submit the necessary drawings for
approval in line with Technical Specifications. Following drawings and documents shall be submitted
during detailed engineering:

1) All dimensions and data shall be in System International Units.
2) The tenderer shall furnish one sets of following drawings along with this offer:
3) General outline drawings of the complete Arrester with technical parameters.
4) Drawing showing clearance from grounded and other live objects and between adjacent poles of surge
arresters.
5) Mounting details, installation, and commissioning instructions of Surge arresters. Details of line
terminal and ground terminals.
6) Manufacturer to provide past supply details.
2.4 GUARANTEE/WARRANTY:

The manufacturer shall provide warranty for the materials to be supplied against manufacturing defects
and guarantee satisfactory performance for a period of 18 (Eighteen) months from the date of
commissioning. The manufacturer shall submit Guarantee / Warranty certificate, along with the
consignments. Defective materials and supply of wrong sizes shall be replaced within 30 days from the
date of intimation by the consignee.

TECHNICAL SPECIFICATIONS OF TRANSMISSION LINE ARRESTOR

1.0

GENERAL:
a. The Transmission Line Arresters shall conform to IEC: 60099-4 (latest edition)
b. The Transmission Line Arresters shall be of hermetically sealed units with direct moulding

technology without any enclosed air volume suitable for mounting between
Transmission Line Conductor at one end and Transmission Line Tower at another end.
Suitable Hardware for installation of Transmission Line Arrester on Transmission Line
Towers are to supplied by the Contactor.

C. The TLA should be suitable for freely suspended mounting on line conductors, The TLA
should not be pedestal mounted and no alternation / welding allowed in tower structure for
mounting of arrester.

d. Suitable suspension clamp hardware for installation of Transmission Line Arrester on to the
Transmission Line Towers are to be supplied by the manufacturer. The TLAs are to be
tethered to the tower by using angle shackle and conductor to ensure that these arresters
do not swing abnormally during the windy conditions. The bottom of the disconnector is to
be connected to the side face of the tower using flexible copper earthing connection (min.
35 sq mm size). In cases, where the arresters are to be provided with the monitoring device,
the conductor for anchoring the arrester and the copper earthing flexibles will have to be
isolated and the copper connection will have to be given directly to the surge monitor and
from there to the earth. Length of the copper cable & strain relief lead shall be at least 10m
in length each.

The Transmission Line Arresters shall be supplied along with suitable Disconnector which shall

isolate the Transmission Line Arresters from earth in case of failure of Transmission Line Arrester,

thus ensuring that the transmission line remains live.

Successful bidder along shall carry out site survey of each and every tower of the

transmission line. Tower footing resistances shall be measured. If the tower footing

resistance obtained after survey is more than 10 ohms than proper earthing of the tower shall
be carried out (pipe earthing/counterpoise earthing). Tower footing resistance measurement
report shall be submitted to the concerned field office of AEGCL for future reference.
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2.0

3.0

4.0

5.0
5.1

5.2

Moreover, the successful bidder shall carry out carbon footprint survey of the transmission
line and TLSAs shall be installed in those towers where lightning strikes have occurred
frequently.

DUTY REQUIREMENTS:

a. The Transmission Line Arresters shall be gapless type without any series or shunt gaps.

b. The Transmission Line Arresters shall be capable of discharging lightning surges on the

Transmission lines.

c. The transmission line arresters shall be direct mould on type without any internal air gap there by

ensuring that there will not be any failure due to moisture entry.

CONSTRUCTIONAL FEATURES:

The features and constructional details of surge arresters shall be in accordance with requirement

stipulated here under:

a) The non-linear blocks shall be of sintered metal oxide material. These shall be provided in
such a way as to obtain robust construction, with excellent mechanical and electrical
properties even after repeated operations.

b) The transmission line arrestors shall be of cage design with direct mould on the polymeric
material ensuring better dissipation of heat generated inside the arrestor. Lightweight
TLSA shall be offered so as to prevent any damage to the existing tower structures.

C) The Transmission Line Arresters shall not fail due to arrester insulator contamination.

d) Seals shall be provided in such a way that these are always effectively maintained even
when discharging rated lightning current. There shall be no extra holes on the TLA so as to
disallow moisture ingress.

e) Outer insulator shall be polymer conforming to IEC-61462.

The outer insulator housing shall be so coordinated that external flashover will not occur
due to application of any impulse or switching surge voltage design value up to the maximum
design value for arrester.

f) The end fittings should be made of corrosion proof material and preferably be non-magnetic

FITTINGS AND ACCESSORIES:

a) The and suitable Transmission Line Arresters shall be complete along with Disconnector
hardware for installation of same in Transmission Lines

b) Self-contained discharge counters, suitably enclosed for outdoor use and requiring no

auxiliary or battery supply for operation shall be provided on sample basis for LAs along with
necessary connection. All nuts, bolts, washers etc. required for fixing the surge monitor shall
have to be supplied by the Contractor. Discharge counter shall be designed without the
use of metal oxide block in them.

C) Grading/corona rings shall be provided on each complete arrester unit as required. Suitable
terminal connectors shall be supplied by the Contractor.
d) Suspension Clamp assembly shall be provided with Aluminium clamp, galvanized steel

clamp straps. Suspension clamp shall be suitable for conductor range from 9.5 to 65 mm
diameter. Galvanized steel line palm with M20 x 55 min full thread shall be provided. M12
connection shall be there on galvanized steel palm for shorting copper braid/cable (of min.
50mm width). All fittings and accessories required for suspension mounting of TLA on
transmission line conductors are in scope of Supplier.

TESTS:
The surge arresters should have been type tested as per applicable IEC and shall be subjected to
routine and acceptance tests in accordance with IEC.

(a) Acceptance Tests:

1. Measurement of power frequency reference voltage of the arrester units.

2. Lightning Impulse Residual voltage on arrester units
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3. Internal lonization or partial Discharge test.

4. Peel off test (removal of housing) shall be performed on 1 random sample from the supplied lot
to confirm cage design

b) Type Test:

Residual Voltage test.

2. Test to verify repetitive charge transfer rating Qrs.

3. Operating duty test.

4. Insulation withstand test of housing.

5. Power frequency voltage vs time characteristic.

6. High current short circuit test 40kA (Testing to be done on the same class/design of Arrester
offered as

per tender specs)

7. Low current short circuit test 600A (Testing to be done on the same class/design of Arrester
offered as

per tender specs)

8. Long term stability under continuous operating voltage

9. Weather aging test on full arrester 1000 hrs (Testing to be done on the same class/design of
Arrester

offered as per tender specs)

10. Partial discharge test

11. Disconnector Tests: (ed 3.0)

(c) Routine Tests:
1. Sealing test: Water dip test at 1.5m depth from top of Surge Arrestor for 30 minutes shall be
performed during assembly of Surge Arrester stacks (followed by other routine tests, i.e. P.D.
Measurement, Reference Voltage, Residual Voltage & IR measurement).
2. Measurement of reference voltage.
3. Residual voltage test of arrester unit.
4. Internal lonization test or partial discharge test.
6.0 TECHNICAL PARAMETERS:

Sl. No. | Technical Parameters | Remarks
132kV Transmission line arrestor
1. Type Metal oxide (ZnO) type with polymer
housing
2. Rated voltage (Ur) 141kV
3. Continuous operating voltage (Uc) 113kV
4. TOV capability (Tc) 148KV for 1 sec
5. Rated short circuit current 40kA
6. LIPL (Residual voltage at 10kA) 375kV
7. Nominal discharge current 10kA
8. Line discharge class 2
9 High current impulse (4/10 micro sec) 100kA
10. Energy capability 4kJ/KV at Ur
Thermal Energy rating (IEC 60099-4 of
2014 ¢l 8.7)
1. Creepage distance 31mm/kV
Disconnector
12. Rated energy value 4kJ/KkV at Ur
13. Rated charge value 1 coulomb
14. Mechanical tests — pull test for disconnector | 2kN
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| 15. | Operating timing | Less than equal to 10ms

2.0 PROTO-INSTALLATION AND PRE-COMMISSIONING CHECKS

Contractor shall be responsible for proto-installation of the product at site and pre-commissioning checks.
Supports shall be provided by AEGCL at various location for erection/installation.

9.0 Operation and Maintenance & Erection Manuals:
Two Copies of operation, drawings and maintenance manuals and other related technical literature etc.
shall be supplied by the seller along with consignment in both hard and soft copy with each consignment.
Documents / booklets / technical data and any other relevant information pertaining to the equipment /
materials are under the scope of supply.
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Section - 4
General Conditions of Supply and Erection of AEGCL

This Section ‘GENERAL CONDITIONS OF SUPPLY AND ERECTION 2009’ is supplementary to Section -5
‘Special Conditions of Contract’ of this document. (https://www.aegcl.co.in/rules-requlations)

Whenever there is a conflict, the provisions in SCC or the other Sections of this document shall prevail over
those in the ‘General Conditions of Supply and Erection of AEGCL
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5.1.0

5.2.0

5.2.1.

5.3.0

5.3.1.

5.4.0

5.4.1.

Section-5

Special Conditions of Contract

DEFINITION OF TERMS

“Contract” means the Contract Agreement entered into between the Purchaser and the Contractor, together
with the Contract Documents referred to therein; they shall constitute the Contract, and the term “the Contract’
shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Document) of the Contract
Agreement (including any amendments thereto).

“Contract Price” means the price payable to the Contractor as specified in the Agreement, subject to such
additions and adjustments thereto or deductions therefrom, as may be made pursuant to the Contract.

‘Day” means calendar day

“Year’ means 365 days.

“Month” means calendar month.

“Party” means the “Purchaser” or the “Contractor”, as the context requires.

“Purchaser’ means the Assam Electricity Grid Corporation Limited (in short AEGCL) and its assignees.

The “Contractor’ shall mean the tenderer / bidder whose tender/ bid has been accepted by the “Purchaser”
and shall include the bidder’s legal representatives, successors and assignees.

“Goods” means all of the commodities, raw material, machinery and equipment, and/or other materials that
the Contractor is required to supply to the Purchaser under the Contract.

‘Delivery” means the transfer of the Goods from the Contractor to the Purchaser in accordance with the terms
and conditions set forth in the Contract.

“Completion” means the fulfilment of the Related Services by the Contractor in accordance with the terms and
conditions set forth in the Contract.

“‘Related Services” means the services incidental to the supply of the goods, such as insurance, installation,
training and initial maintenance and other similar obligations of the Contractor under the Contract.

The “Specification” shall mean the “Purchaser’'s Requirements”.

“Contractor” means the natural person, a company/firm, or a combination of these, whose bid to perform the
Contract has been accepted by the Purchaser and is named as such in the Agreement, and includes the legal
successors or permitted assigns of the Contractor.

CONTRACT DOCUMENTS

Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of the
Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The
Contract shall be read as a whole.

LEGAL JURISDITCTION

For any litigation arising out of the contract which cannot be resolve through mutual agreement or through
Arbitration the honorable Guwahati High Court will have sole jurisdiction of all settlement.

LANGUAGE
The ruling language of the Contract shall be English.
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5.5.0

5.5.1.

5.5.2.

5.6.0

5.6.1.
5.6.2.

5.7.0

5.7.1.
5.7.2.

5.8.0

5.8.1.

SCOPE OF WORK

The Goods and Related Services to be supplied shall be as specified in section 3- Purchaser’s requirement
and quantity as stated in Schedule No. 1 of Section -2, Bidding Forms.

Unless otherwise stipulated in expressly limited in the Purchaser’s Requirements, the Scope of
Supply shall include all such items not specifically mentioned in the Contract but that can be
reasonably inferred from the Contract as being required for attaining Delivery and Completion of the
Goods and Related Services as if such items were expressly mentioned in the Contract.

DELIVERY SCHEDULE

Contract completion shall be 6 (Six) months from the date of commencement of Contract

The Delivery of the Goods and Completion of the Related Services shall be in accordance with the Delivery
and Completion Schedule specified in the Article 3 of the Contract Agreement (Contract Forms) or within such
extended time to which the Contractor shall be entitied under SCC Clause 5.16.0 hereof.

CONTRACT PRICE
The Contract Price shall be as specified in Article 2 (Contract Price) of the Contract Agreement.

Unless an escalation clause is provided for in the Article 2 (Contract Price), the Contract Price shall be a
firm shall not subject to any alteration, except in the event of a Change in the scope or changes in applicable
tax rates or as otherwise provided in the Contract.

TERMS OF PAYMENT

The contract price shall be paid as specified in subsequent sub-clauses, if not provided in Contract Forms,
Section-6.

For payment against Supply and F&l:

A. Progressive Payments for supply items within the country:

1. Within 60 (sixty) days from the date of submission of the invoice against supply, not more than 60% (sixty
percent) payment of the total supply invoice value would be made, on receipt and acceptance of materials
in full and good conditions. However, GST amount on invoice would be paid 100% or as per Govt. Rules.

2. Maximum 10 (ten) Nos. of progressive supply invoice would be entertained.

3. Remaining 40% (forty percent), retention amount would be released subject to fulfilment of the following
conditions —
(@) 50% of balance supply amount would be paid on completion of 50% of the total erection works of the
project.
(b) Remaining 50% of the supply amount would be paid on completion of 100% erection, testing and
commissioning activities of the project, which should be certified by the Project Manager.

B. Progressive Payments for erection works:

1. Within 60 (sixty) days from the date of submission of invoice against foundation, erection & civil works,
not more than 80% (eighty percent) of the total verified invoice would be made. However, GST amount
on invoice would be paid 100% or as per Govt. Rules.

2. Maximum 8 (eight) Nos. of progressive erection invoice/ bill would be entertained during entire erection
work.

3. The 1stprogressive erection invoice/ bill would be entertained on completion of 30% of total erection cost
of the project.
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4. Maximum 6 (six) Nos. of additional progressive erection invoice/ bill would be entertained. Minimum value
of each invoice should be 10% of the total ordered value for foundation, erection and civil work.

5. Remaining 20% of the erection value would be paid on successful completion of 100% erection, testing
and commissioning activities of the project, which should be certified by the Project Manager.

5.8.2.  Documents required along with invoice: Following documents need to be submitted along with invoice —

Payment of invoice would be entertained subject to submission of the following documents with the invoice —

i.
i.
ii.
iv.
V.
vi.

vii.

viii.

Xi.
Xii.
Xii.

Xiv.

XV.
XVi.
XVii.
Xviii.

XiX.

XX.

XXi.

Administrative Approval of the Work (wherever applicable).

Financial Clearance for the work (wherever applicable).

TPC/ZPC resolution/Board Approval (where necessary)

Copy of Work order.

Copy of Bank Guarantee (if BG has to be submitted as per agreement)

Measurement Books* & Joint Measurement Sheet (in case of erection work and civil work)

Copy of Challans in original (Duly verified and signed by both parties)

Invoices in details (Three Copies under GST)

Good Receipts Sheets (In case of Capital and O&M Works/goods)

Materials Received Vouchers (MRV) & Materials Handing over Vouchers (MHOV) (in case of supply
invoices, wherever necessary, with specific date)

Statement of bill of Contractor/ Suppliers for payment.

Work-in-progress certificate in case of Running bill.

Completion Certificate in case of Final Bill.

Handing over and taking over certificate and successful testing/operational acceptance certificate from
the project authority for final bill.

Journal Entries (whether it has been made or not).

Lorry Receipt (in case of F&I bill)/ E-way bill.

Certificate of insurance as per contract (Where necessary).

Original copy of Challans for reimbursement of any taxes/Duties.

Verified copies of photographs, duly signed by contractor and concerned AGM and countersigned by
DGM.

Dispatch Clearance/Instruction / Equipment Inspection Report to be attached alongwith supply
invoices.

Physical Verification of site by AEGCL official not below the rank of AGM of concerned Division.

5.8.3.  ADVANCE PAYMENT
No advance payment is applicable for this contract.
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5.9.0
5.9.1.

5.9.2.

5.9.3.

5.94.

5.10.0
5.10.1.
5.10.2.

5.11.0

5.11.1.

5.11.2.

5.11.3.

5.114.

5.11.5.

5.12.0
5.12.1.

PERFORMANCE SECURITY DEPOSIT

The Supplier shall have to deposit to the extent of 10% (ten percent) of the total value of the order (or to the
extent of 20% of the total value of order, in case of acceptance of Abnormally Low Bid as per Office Order
MD/AEGCL/Board Agenda/2019/32 dated 18.04.2021) as performance security (Bank Guarantee), within
fifteen (15) days of receipt of LoA, duly pledged in favor of the Purchaser and such security deposits shall be
valid up to 30 days beyond the warranty period.

If required, the supplier on his own has to renew the BG at least 1(one) month before the date of expiry of
the BG; failing which the BG shall be revoked by AEGCL within the claim period without any prior intimation
to the contractor

If the Supplier fails or neglects to observe, perform any of his obligations under the contract, it will be lawful
for the “Purchaser” to forfeit either in full or in part at his absolute discretion, the security deposit furnished by
the supplier.

No interest shall be payable on such deposits.

RETENTION MONEY
Deduction shall be as per clause no. 5.8.2.

No interest shall be payable on such deductions/retentions.

WARRANTY

The Contractor/Manufacturer warrants that all the Goods are new, unused, and of the most recent or current
models, and that they incorporate all recent improvements in design and materials, unless provided otherwise
in the Contract.

The Contractor/Manufacturer further warrants that the Goods shall be free from defects arising from any act
or omission of the Contractor or arising from design, materials, and workmanship, under normal use in the
conditions prevailing in the country of final destination.

The warranty shall remain valid for 18 (Eighteen) months from the date of successful and complete delivery
of materials at the final destination indicated in the Purchaser's Requirement.

If during the Period Warranty any defect should be found, the Purchaser shall give Notice to the
Contractor/Manufacture stating the nature of any such defects together with all available evidence thereof,
promptly following the discovery thereof. The Purchaser shall afford all reasonable opportunity for the
Contractor/Manufacturer to inspect such defects.

If having been notified, the Contractor/Manufacturer fails to remedy the defect within a period of 15 (fifteen)
days, the Purchaser may, following notice to the Contractor/Manufacturer, proceed to do such work, and the
reasonable costs incurred by the Purchaser in connection therewith shall be paid to the Purchaser by the
Contractor or may be deducted by the Purchaser from any monies due the Contractor or claimed under the
Performance Security.

QUANTITY VARIATION

“Purchaser” shall have the right to increase/decrease the ordered quantity by 25% within 50 days of the period
of completion and the same shall be carried out at the same rates /prices and terms and conditions stipulated
in the contract except in regard to completion schedule, which shall be mutually agreed upon in case of
enhancement of the ordered quantity.
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5.13.0

5.13.1.

5.13.2.

5.13.3.

5.13.4.

5.13.5.

5.13.6.

5.13.7.

5.13.8.

5.14.0

5.14.1.

5.14.2.

5.14.3.

5.14 4.

5.14.5.

INSPECTION AND TESTING

The Contractor shall at its own expense and at no cost to the Purchaser carry out all such tests and/or
inspections of the Goods and Related Services as are specified in Sections 3, Purchaser’'s Requirements.

The inspections and tests shall generally be conducted on the premises of the Contractor/Manufacture.
Subject to Sub-Clause 5.13.3, The Contractor shall furnish, all reasonable facilities and assistance, including
access to drawings/process chart and production data to the inspectors at no charge to the Purchaser.

The Purchaser or its designated representative shall be entitled to attend the tests and/or inspections referred
to in SCC Sub-Clause 5.13.2, provided that the Purchaser bear all of its own costs and expenses incurred in
connection with such attendance including, but not limited to, all traveling and board and lodging expenses.

Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor shall give a
reasonable advance notice (not less than 21 days) of such test and/or inspection and of the place and time
thereof to the Purchaser. The Contractor shall obtain from any relevant third party or manufacturer any
necessary permission or consent to enable the Purchaser or its designated representative to attend the test
and/or inspection.

The Contractor/manufacture shall provide the Purchaser with a certified report of the results of any such test
and/or inspection.

The Purchaser may reject any Goods or any part thereof that fail to pass any test and/or inspection or do not
conform to the specifications. The Contractor shall either rectify or replace such rejected Goods or parts
thereof or make alterations necessary to meet the specifications at no cost to the Purchaser, and shall repeat
the test and/or inspection, at no cost to the Purchaser, upon giving a notice pursuant to SCC Sub-Clause
5.13.4

If it is agreed between the Purchaser and the Contractor that the Purchaser shall not attend the test and/or
inspection, then the Contractor may proceed with the test and/or inspection, and should provide the Purchaser
with a certified report of the results thereof.

The Contractor agrees that neither the execution of a test and/or inspection of the Goods or any part thereof,
nor the attendance by the Purchaser or its representative, nor the issue of any report pursuant to SCC Sub-
Clause 5.13.5 & 5.13.7, shall release the Contractor from any warranties or other obligations under the
Contract.

INSURANCE

The “Contractor” shall, have, unless, otherwise specified by the Purchaser, insure the materials through their
underwrites at their cost and shall keep it insured against any loss/ damaged/ pilferage in transit, destruction
or damage by fire/ flood, without exposure to vagaries of weather or through riot, civil commotion, war or
rebellion, for the full value of the materials until the materials are received at the purchaser’s destination store.

The “Contractor” shall be responsible for safe arrival at destination, unloading and receipt of the materials by
the consignee. The Purchaser will discharge consignee’s responsibilities only and shall not be responsible
for any damage/ loss/ pilferage/ non-delivery by the carriers.

In case of any loss/ damage/ pilferage/ non-delivery/ short delivery by carriers etc.; the Contractor shall
replace free of cost missing / damaged / lost materials within 30(thirty) days from the receipt of report thereof
from the consignee(s) without waiting for settlement of their claims with their carriers / under-writers. Normally,
such reports from the consignee(s) to the Contractor shall be initiated within a period of 30(thirty) days from
the date of receipt of each consignment by him /them.

If it is considered necessary that the damage equipment either in part or in full to be sent back to the
manufacturer's works for repair, the manufacturers/ Contractors will furnish the Bank Guarantee for the full
value of equipment needing repairs and such Bank Guarantee shall remain valid till such time, the equipment
are repaired and returned to the consignee in good condition. The to and fro freight, handling and insurance
charges in such cases will be borne by the Contractor.

Unless, otherwise mutually agreed upon, in case of failure by the Contractor to replenish /make good of the
loss /damage /short supplied quantities, within the stipulated period, the Purchaser reserves the right to forfeit
the security deposit and/ or adjust any outstanding payment to the “Contractor” with the Purchaser or take
any other appropriate action.
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5.15.0
5.15.1.

5.15.2.

5.156.3.

5.16.0
5.16.1.

5.16.2.

5.17.0
5.17.1.

5.17.2.

FORCE MAJEURE

“Force Majeure” shall mean any event beyond the reasonable control of the Purchaser or of the Contractor,
as the case may be, and which is unavoidable notwithstanding the reasonable care of the party affected, and
shall include, without limitation, the following:

(@) war, hostilities or warlike operations whether a state of war be declared or not, invasion, act of foreign
enemy and civil war

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, civil
commotion and terrorist acts

(c) confiscation, nationalization, mobilization, commandeering or requisition by or under the order of any
government or de jure or de facto authority or ruler or any other act or failure to act of any local state or
national government authority

(d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of public
transportation and communication, industrial dispute, shipwreck, shortage or restriction of power supply,
epidemics, quarantine and plague

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone, hurricane,
storm, lightning, or other inclement weather condition, nuclear and pressure waves or other natural or
physical disaster

(f) shortage of labor, materials or utilities where caused by circumstances that are themselves Force Majeure.

If either party is prevented, hindered or delayed from or in performing any of its obligations under the Contract
by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such event and the
circumstances thereof within fourteen (14) days after the occurrence of such event.

The party who has given such notice shall be excused from the performance or punctual performance of its
obligations under the Contract for so long as the relevant event of Force Majeure continues and to the extent
that such party’s performance is prevented, hindered or delayed. The Time for Completion shall be extended
in accordance with SCC Clause 5.16.0.

EXTENSION OF TIME FOR COMPLETION

The Time(s) for Completion specified in the Article 3 of the Contract Agreement (Contract Forms) shall be
extended if the Contractor is delayed or impeded in the performance of any of its obligations under the
Contract by reason of any of the following:

(@) any Change in the scope of works by the Purchaser; which justifies extension of completion time as
provided in SCC Clause 5.12.0; and
(b) any occurrence of Force Majeure as provided in SCC Clause 5.15.0.

Except where otherwise specifically provided in the Contract, the Contractor shall submit to the Purchaser's
Representative a notice of a claim for an extension of the Time for Completion, together with particulars of
the event or circumstance justifying such extension as soon as reasonably practicable after the
commencement of such event or circumstance. As soon as reasonably practicable after receipt of such notice
and supporting particulars of the claim, the Purchaser and the Contractor shall agree upon the period of such
extension. In the event that the Contractor does not accept the Purchaser’s estimate of a fair and reasonable
time extension, the Contractor shall be entitled to refer the matter to a Dispute Board, pursuant to SCC Sub-
Clause 5.19.0.

LIQUIDATED DAMAGE

The Contractor guarantees that it shall attain Completion of the Works within the Time for Completion
specified in the Contract Agreement pursuant to SCC Sub-Clause 5.6.2, or within such extended time to
which the Contractor shall be entitled under SCC Clause 5.16.0 hereof.

If the Contractor fails to attain Completion of the Works within the Time for Completion or any extension
thereof under SCC Clause 5.16.0, the Contractor shall pay to the Purchaser liquidated damages at the rate
of 1% (one percent) of the total Contract Price per week or part thereof delay. The aggregate amount of such
liquidated damages shall in no event exceed 10% (ten percent) of the total contract price.
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5.17.3.

5.18.0
5.18.1.

5.19.0
5.19.1.

However, the payment of liquidated damages shall not in any way relieve the Contractor from any of its
obligations to complete the Works or from any other obligations and liabilities of the Contractor under the
Contract.

Once the aggregated “Liquidated damage” reaches10% of the total contract price, the Purchaser may
consider following actions:

(@) Procure the undelivered material/ equipment and/or complete the balance works from elsewhere giving
notice to the Contractor and to recover any extra expenditure incurred thereby for having to procure
these materials and works at higher price, at the risk and responsibility of the Contractor; or

(b) Cancel the contract wholly or in part and to complete the works at the full risk and cost of the Contractor
and forfeit the security deposit.

(c) Declare it as a “Contractual Failure” and act in accordance with SCC Clause 5.18.0.

CONTRACTUAL FAILURE

In the event of contractual failure of any respect on the part of the Contractor, the Purchaser shall be entitled
to operate security deposit or any deposit or any payment due to Contractor irrespective of whether his default
relates to the particular orders or not towards the Purchaser’s claim for damages arising out of the failure. In
addition, the Purchaser may black-list or bans the “Contractor” or pending enquiry, suspend him or take any
other steps considered suitable.

ARBITRATION

In the event of any dispute or difference between the parties hereto, such dispute of difference shall be
resolved amicably by mutual consultation If such resolution is not possible, then unresolved dispute (s) or
difference shall be referred to the Arbitration of a sole arbitrator to be nominated jointly by both the parties.
The Arbitration Proceedings shall be governed by the Arbitration and Conciliation Act, 1996. The language of
arbitration shall be English. The place of arbitration shall be at Guwahati. The award of arbitrator shall be
binding on the parties to the dispute. Cost of arbitration shall be borne equally between the parties.
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Section 6 - Contract Forms

This Section contains the format for Notification of Award, the Contract Agreement and Appendices to the
Contract Agreement which, once completed, will form the Contract along with the Section 4 and Section 5.
The Bidder should note that this Section shall be completed fully at the time of Contract signing.
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[AEGCL’s letter head)]

Notification of Award

[ date ]

To: [ Name and address of the Contractor ]

This is to notify you that your Bid dated [date] for execution of the [ name of the work] against [Bid identification
number] for the Contract Price in the aggregate of Rupees [ amounts in numbers and words | (as per Price
Schedule-1), as corrected and modified in accordance with the Instructions to Bidders is hereby accepted, and
it is decide to award on you the [name of work] covering inter-alia supply of all services specified in bidding
document.

You are requested to furnish the Performance Security within fiteen (15) days in accordance with the
Conditions of Contract, using for that purpose one of the Performance Security Forms included in Section 6
(Contract Forms) of the Bidding Document.

[ Authorized Signature ]
[ Name and Title of Signatory ]
Assam Electricity Grid Corporation Limited

Attachment: 1) Price schedule (with arithmetic correction if any)
2) Draft Contract agreement
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THIS AGREEMENT made the

BETWEEN

STAMP

1. Contract Agreement
(Supply and related services Contract)

day of

Assam Electricity Grid Corporation Limited (herein after referred to as AEGCL or Purchaser), a corporation
incorporated under the laws of Company Act, 1956 and having its registered office at First Floor, Bijuli Bhawan,
Paltanbazar, Guwahati-781001, Assam and [name of Contractor], a firm/company incorporated under the laws of
Company Act, 1956 and having its principal place of business at [address of Contractor] (hereinafter called “the

Contractor’).

WHEREAS AEGCL desires to engage the Contractor to the ‘Ex-works Supply Contract’ (also referred to as the ‘First
Contract’) covering inter-alia supply of all equipment and materials for the complete execution of [name of work] as
detailed in the Contract Document ("the Facilities"), and the Contractor has agreed to such engagement upon and
subject to the terms and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1
Contract Documents

Article 2
Contract Price and
Terms of Payment

1.1

1.2

1.3

21

Contract Documents (Reference SCC Clause 5.2.0)

The following documents shall constitute the Contract between the Purchaser and
the Contractor, and each shall be read and construed as an integral part of the
Contract:

This Contract Agreement and the Appendices hereto

Letter of Price Bid and Price Schedules submitted by the Contractor

Letter of Technical Bid and Technical Proposal submitted by the Contractor
Special Conditions of Contract

General Conditions of Supply and Erection,2009

Specification (Purchaser’s Requirements)

Drawings (Purchaser’s Requirements)

Other completed Bidding Forms submitted with the Letters of Technical and
Price Bids

Guaranteed and other Technical Particulars (as submitted with the Bid).
Any other documents shall be added here

— = —~ e~~~ o~~~ —
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Order of Precedence (Reference SCC Clause 5.2.0)

In the event of any ambiguity or conflict between the Contract Documents listed
above, the order of precedence shall be the order in which the Contract Documents
are listed in Article 1.1 (Contract Documents) above.

Definitions (Reference SCC Clause 5.1.0)
Capitalized words and phrases used herein shall have the same meanings as are
ascribed to them in the SCC.

Contract Price (Reference SCC Clause 5.7.0)

The Purchaser hereby agrees to pay to the Contractor the Contract Price in
consideration of the performance by the Contractor of its obligations hereunder.
The Contract Price shall [. . . amounts in rupees in words . ..],[...amounts in
figures. . . ] as specified in Price Schedule No. 3 (Grand Summary).

The Contract Price is fixed.
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Article 3 3.1
Commencement Date
and Completion Time

3.2

Article 4. Appendices 4.1

4.2

Terms of Payment (Reference SCC Clause 5.8.0)

The terms and procedures of payment according to which the Purchaser will pay
the Contractor are given in the Appendix (Terms and Procedures of Payment)
hereto.

Commencement Date (Reference SCC Clause 5.6.1)

The Commencement Date upon which the period until the Time for Completion of
the Works shall be counted from is the date when this Contract Document is signed.
Completion Time (Reference SCC Clause 5.6.2)

The whole works under the scope of this Contract shall be completed within 6 (Six)
months from date of commencement of Contract

The Appendices listed in the attached List of Appendices shall be deemed to form
an integral part of this Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached
hereto, and the Contract shall be read and construed accordingly.

IN WITNESS WHEREOF the Purchaser and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of the Signed by, for and on behalf of the

Purchaser

[ Signature ]

[ Title ]

in the presence of
[ Signature ]

[ Title ]

Contractor

[ Signature ]
[ Title ]

in the presence of

[Signature ]
[Title ]
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APPENDICES

Appendix 1 - Special Conditions of Contract
Appendix 2 - Completion schedule (bar chart)
Appendix 3 - Performance Security.

Appendix 4 - Price Schedule.

Appendix 5 - Guaranteed Technical Particulars
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Appendix 4 - Form of Performance Security
Bank Guarantee

(To be stamped in accordance with Stamp Act)
(The non-Judicial Stamp Paper should be in the name of issuing Bank)

Bank’s Name:
Address of Issuing Branch or Office:
Email id and phone no for correspondence:
Beneficiary: Managing Director, AEGCL
Name and Address of Purchaser

Bid Security No.:
WHEREAS [name and address of Contractor] (hereinafter called "the
Contractor") has undertaken, in pursuance of LoA No. dated to execute

[name of Contract and brief description of Works]

(hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a recognized/scheduled bank for the sum specified therein as security for compliance with its
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor,
up to a total of [amount  of  Guarantee]
[in words], such sum being payable in the currencies in which
the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to
be performed there under or of any of the Contract documents which may be made between you and the Contractor
shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

BG expiry date:
BG clam date:
Bank’s seal and authorized signature(s)
NOTE
1. All italicized text is for use in preparing this form and shall be deleted from the final document. An amount is to

be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract.

This guarantee shall be valid upto 30 days beyond the Warranty Period as per the Contract.

For BG amount equal to or more than 50,000.00, BG should be signed by two bank officers to be valid.

4. Address of the banker with email and phone number for correspondence with banker should be clearly
mentioned. Any correspondence related to the BG with the banker shall be made to the address
mentioned in the BG.
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