ASSAM ELECTRICITY GRID CORPORATION LIMITED
OFFICE OF THE DEPUTY GENERAL MANAGER
T&T CIRCLE, AEGCL, NORTH LAKHIMPUR

TENDER DOCUMENT

NIT NO: AEGCL/DGM/TTC/NLP/T-03/2025-26/72 DTD: 11.07.2025

Name of Work

Repair of Type-V(C) at 132kV Nalkata GSS, North Lakhimpur.
Work Site

132 kV Nalkata GSS.

Tender cost amounting to Rs 500.00
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Signature of Contractor/Firm Deputy General Manager
T&T Circle, AEGCL,
North Lakhimpur.
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NIT No: -AEGCL/DGM/TTC/NLP/T-3/2025-26/72 Date: 11.07.2025

For and on behalf of the Managing Director, Assam Electricity Grid Corporation Limited
(AEGCL), the Deputy General Manager, T&T Circle, AEGCL, North Lakhimpur, invites Tender
from Empanelled Civil Engineering Firms / Contractors under T&T Circle, AEGCL, North
Lakhimpur for the work as mentioned below. A single stage two envelope procedure (Techno-
Commercial and Price Bid) will be adopted for this tender.

(A)

a)
b)

c)

b)

d)
(i)
(i)

INFORMATION TO BIDDER:
NAME OF WORK: -
Repair of Type-V(C) Quarter at 132kV Nalkata GSS, North Lakhimpur

LOCATION OF WORK: - 132kV Nalkata GSS
TENDER ADDRESS:-O/o The Deputy General Manager, T&T Circle, AEGCL,
North Lakhimpur, Dist.- Lakhimpur, Assam-787001.

BIDDING PROCEDURE: -

All tenders shall have to be submitted in prescribed forms attached herewith eventually
to be drawn up in the rules of AEGCL.

Two different envelopes to be used as follows.

Envolope-1: Bid document signed by bidder on all pages, Tender Document cost,
Techno-commercial data of the Bidder and other necessary documents must be
enclosed.

Envolope-2: Price Bid.

KEY DATES: -

Bid Document Available on website date:  11.00 Hrs. of 12.07.2025
Bid Submission End Time & date: - 14.00 Hrs. of  01.08.2025
Techno-Commercial Bid Opening Time & date 12.00 Hrs. of 02.08.2025

TENDER PAPER COST AND MODE OF PAYMENT: -

Bidder has to pay Non-Refundable tender document cost @Rs.5,00.00 (Rupees Five
Hundred) only in the form of DD in favour of AEGCL, Bijulee Bhawan, Platan
Bazar, Ghy-01. The original copy of the DD/Banker's Cheque must be submitted
along with relevant documents in the Envelope-1.

BID SECURITY/EARNEST MONEY AND MODE OF PAYMENT: -

For participation in bidding procedure, participants must compulsorily pay the Bid
Security/Earnest money amounting to ¥ 5,000.00 (Rupees Five Thousand only) in the
form of DD in favour of AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01. The
original copy of the Bid Security must be submitted along with relevant documents in
the Envelope-3.

The bid security of the successful Bidder shall be returned as promptly as possible
once the successful Bidder has signed the Contract and furnished the required
performance security.

The bid security of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder‘s furnishing of the performance security.

The bid security may be forfeited: -

If a Bidder withdraws its bid during the period of bid validity period.

If the successful Bidder fails to sign the Contract within the specified period.

PERFORMANCE GUARANTEE: -
The materials and entire work is to be guaranteed against defective design, materials
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(B)
1.

b)

b)

and workmanship and for satisfactory performance for a period of 548 days from the
date of final acceptance of the completed work. Performance Guarantee will be in the
form of Bank Guarantee of 10% of the contract amount.

The successful Bidder shall have to deposit through a Bank Guarantee from a
Nationalized or scheduled Bank of RBI in AEGCL’s standard preformed on non-
judicial stamp of appropriate value for an amount equivalent to 10% (ten percent) of
the total value of the order as performance security, within allotted time on acceptance
of letter of intent/detailed orders (as the case may be), duly pledged in favour of the
Purchaser concerned (AEGCL) and such security deposit shall be valid up to 60 days
beyond the warranty period of 18 (eighteen) months.

If the contractor/firm fails or neglects to observe and perform any of his obligations
under the contract, Purchaser (AEGCL) shall have the right to forfeit, either in full or
in part at his absolute discretion, the security deposit furnished by the contractor/firm.
If the value of the work increases from original ordered value, the contractor has to
provide performance guarantee for additional amount.

No interest shall be payable on such deposits.

VALIDITY OF BID: -

Bid shall remain valid for the period of 180 days after the submission end date.

TIME OF COMPLETION: -

The allotted time of completion for the work is 90 days from the site handover.
DISCLAIMER: -

AEGCL is not committed contractually in any way to those Bidders whose Bid are
accepted. The issue of this Bid does not commit or otherwise oblige AEGCL to
proceed with any part or steps of the process.

LANGUAGE OF BID: -

The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and AEGCL, shall be written in the English and / or Assamese language.
NEGOTIATION WITH BIDDER: -

The AEGCL reserve the right to hold negotiations with lowest bidder if AEGCL feels
the quoted rates of particular item(s) are unreasonably high. The bid must be valid,
eligible and technically acceptable and considered for award of contract.
VERIFICATION OF DOCUMENTS: -

AEGCL reserves the right to verify the documents submitted by the bidders with
issuing authority and if any abnormalities are observed in the same, their bids will be
rejected.

RIGHT TO REJECT: -

AEGCL reserves the right to reject any or all the bids without assigning any reason
thereof and AEGCL further reserves the right to split up the work order in favour of
more than one Contractor. AEGCL also reserves the right to reject the lowest or any
other price without assigning any reason. The clauses which are not appearing in this
Bid document will be as per The General Condition of Supply and Erection 2009 of
AEGCL. The General Condition of Supply and Erection 2009 of AEGCL is available
in the AEGCL’s website www.aegcl.co.in.

ELIGIBILITY QUALIFICATION.

ELIGIBLE BIDDERS:-

A Bidder must be an empanelled Civil contractor/bidder under T&T Circle, AEGCL,
North Lakhimpur.

Joint Venture (JV) is not allowed for this bid.
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)

h)
i)

)

k)

D

A Bidder shall have Indian nationality.

AEGCL considers a conflict of interest to be a situation in which a party has
interests that could improperly influence that party‘s performance of official duties or
responsibilities, contractual obligations, or compliance with applicable laws and
regulations, and that such conflict of interest may contribute to or constitute a
prohibited practice under Anticorruption Policy of Government of India and
Government Of Assam. In pursuance Anticorruption Policy‘s requirement that
Employer as well as bidders, suppliers, and contractors observe the highest
standard of ethics. AEGCL will take appropriate actions if it determines that a
conflict of interest has flawed the integrity of any procurement process.
Consequently all Bidders found to have a conflict of interest shall be disqualified. A
Bidder may be considered to be in a conflict of interest with one or more
parties in this bidding process if, including but not limited to:-

they have controlling partners in common; or

they receive or have received any direct or indirect subsidy from any of them;
or

they have the same legal representative for purposes of this bid; or

they have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid
of another Bidder, or influence the decisions of the Employer regarding this
bidding process; or

a Bidder or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the plant and services that are the subject of
the bid.

A firm that is under a declaration of ineligibility by the AEGCL or any Government
Entity or PSU at the date of the deadline for bid submission or thereafter i.e. on or
before contract signing date shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to
the AEGCL, as the Employer shall reasonably request.

In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

The bidder must have experience of execution of work of similar nature previously.
The bidder must submit experience and Performance Certificate for scrutiny by
AEGCL.

A person, Firm or any other prospective bidder who is involved in fraud,
unethical practices or barred from submitting bids by AEGCL or any sister
concerns of AEGCL i.e. APDCL & APGCL will not be allowed to participate in
the bids. If such cases are detected after submission of the bids, in later stages of
the bidding process, then such bids will be rejected outright.

LEGAL ENTITY:-

Verification may be undertaken to verify that an applicant is a bona-fide registered
company or business. Bidders are required to provide evidence of the legal entity by
providing a copy of an official document as mentioned in the appendix attached along
with this bid document.

TECHNICAL QUALIFICATION:-

In order to qualify technically for this Bid, the bidders have submitted last 7(seven)
years work experience.
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©
1.

b)

)

1. Three similar completed works costing not less than the amount equal to 40(Forty)
% of the estimated Cost, Or

2. Two similar completed works costing not less than the amount equal to 50(Fifty)
% of the estimated Cost, Or

3. One similar completed works costing not less than the amount equal to 80(Eighty)
% of the estimated Cost.

FINANCIAL QUALIFICATION: -

Average annual financial turnover during the last 3(three) years, ending 31* March of

the previous financial year, should be at least 30% of the estimated cost.

Current bank solvency certificate must be submitted to show the bidder’s financial

position.

EVALUATION CRITERIA:-

The Techno-Commercial Evaluation will be done on the basis of technical

qualification, Financial qualifications and fulfilment of the legal conditions.

The Price Bid of only Responsive Techno-Commercial Bidders will be opened and

intimation will be issued in due course.

GENERAL CONDITIONS OF CONTRACT:

INSPECTION OF SITE:-

The Bidder is advised to visit and examine the site where the work is to be

carried out and its surroundings, nature of work, site conditions, area for storage of

materials, establishment of labour camp, site office, means of access to the site etc.

and obtain for itself on its own responsibility all information that may be

necessary for preparing the bid and entering into a contract. The costs of visiting

the site shall be at the Bidder‘s own expense. Non-familiarity with the site conditions

will not be considered a reason either for extra claims or for not carrying out the work

in strict conformity with the specifications & requirement.

PREPARATION OF BID:-

Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and submission of its
Bid, and AEGCL shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Documents Establishing Conformity of the Goods and Services:-The documentary
evidence of the conformity of the goods and services to the Bidding Document may be
in the form of letter, drawings and data, and shall furnish. A detailed description of the
essential technical and performance characteristics of the goods and services,
including the functional guarantees of the Goods, in response to the specification.
Bidder should note clearly that department should not take any responsibility for
issuing of any materials, equipment and T&P’s that may be required in the work.

All materials, labours, equipment, T&P and heavy vehicle etc. required in the work
shall have to be arranged by the bidder/contractor from his own sources in the event of
allotment of the said work to him/them.

Water to be used in the work should be clean and free from all impurities; the bidder
should note that no water will be provided to them for the execution of the work from
the department

The department is also not bound to supply power that may be required in the
execution of the work. However subject to the availability of the power source near the
vicinity of the work site, the department on payment of tariff as applicable at the time
of execution of work may arrange one point near the work site.

The bidder should clearly understand that all materials to be utilized in the work must
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h)

b)

confirm to the specifications. No substandard materials will be allowed to utilize in the
work. Samples of each and every materials to be brought to the site of work shall have
to be get approved by the competent authority of the department before use.

The contract must not be sublet under any circumstances. If any contractor found in
doing so, his work liable to be terminated.

The specification for the work shall be as per specification laid down in the items of
work contained in the enclosed schedule of items of work or as per the APWD
schedule of rates for Building (civil works), sanitary and Water supply and internal
electrification respectively (whichever is applicable) but, certain modification in the
specification and method of execution of work if required shall have to be carried out
which shall be finalized with the contractor bilaterally through discussion.

PRICE BID:-

Unless otherwise specified in the Bid Document and/or AEGCL’s Requirements,
bidders shall quote for the entire plant and services on a single responsibility basis
such that the total bid price covers all the Contractor‘s obligations mentioned in
or to be reasonably inferred from the bidding document in respect of the including
procurement, delivery, testing of materials, construction, labour cost, insurance,
statuary requirements, and any other expenditure deemed necessary for completion of
the Work. The rate should also include the cost of testing of materials at the approved
laboratory, carriage and transportation of sample, preparation of report, submission of
report in all respect as required by AEGCL. This includes all requirements under the
Contractor‘s responsibilities for completing the work and where so required by the
bidding document, the acquisition of all permits, approvals and licenses, etc.; the
operation, maintenance and training services and such other items and services as may
be specified in the Bidding Document, all in accordance with the requirements
of the General Conditions. Items against which no price is entered by the Bidder will
not be paid for by the Employer when executed and shall be deemed to be covered by
the prices for other items.

Bidders are required to quote the price for the commercial, contractual and
technical obligations outlined in the bidding document.

Bidders quoted price should include all cost of testing of materials, transportation
of sample, storage, preparation and submission of report during approval period,
construction period as well as after completion of the work.

Bidders quoted price should include all cost of testing of concrete (destructive or
non destructive) transportation of sample, storage, preparation and submission of
report.

Taxes like work contract, income tax etc. which need to be deducted at source as per
the prevailing law, will be deducted at source.

The Bided Price should on Fixed Price basis, prices quoted by the Bidder shall be
fixed during the Bidder‘s performance of the contract and not subject to variation on
any account.

SITE FACILITIES:-

AEGCL will not provide any accommodation at the work site to the contractor and
their field personnel. The same has to be arranged by the contractor on their own.
However, AEGCL may provide space for storage of the materials but responsibility of
the material and their safety shall be taken care of by the Contractor. In case of none
availability of space under AEGCL the same should be arranged by the contractor
outside AEGCL campus/work site at their own cost and responsibility.

AEGCL shall not be responsible for the safety of the workers at site either on account
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g)

h)

b)

of the works executed by the Contractor or on account of the works executed by any
other agency involved at that time.

AEGCL shall on no account be responsible for the expenses incurred by the
Contractor during the progress of work at site, towards any incidental expenditure like
medical amenities to the workers at site, security arrangements.

The quoted price shall be deemed to include charges for all site facilities for labour
that are considered necessary for execution of the work. Subject to availability of land,
AEGCL may provide free site for labour camp, construction of yard etc. close to site
of work.

No assurance can be given regarding the availability of AEGCL’s land given for use to
the Bidder to natural calamities. AEGCL undertakes no responsibility or liability in
this regard.

The bidder shall make his own arrangement for arranging power supply as may be
required for work. AEGCL may, however assist in recommending his/their application
to the Electricity Supply Utility for the power supply on payment basis as per norms of
the Electricity Supply Utility.

No claim shall be entertained from the bidder for making his own arrangement for
approach roads from outside PWD road to the site and bidder will bear entire
expenses.

AEGCL on no account shall be responsible for storage of materials or loss or pilferage
or theft either in respect of the material stored or material already billed and paid
for by the AEGCL.

Any facilities available at site shall be utilized only with prior permission of AEGCL
and it should not be taken as granted for availing such services.

DEFECT AFTER COMPLETION OF WORK:-

The contractor shall make good at his own cost and to the satisfaction of AEGCL
all defects, or other faults which may appear during the defect liability period.

In default, AEGCL may employ and pay other agency or persons to amend and make
good such damages. Losses and expenses consequent thereon or incidental thereto
shall be made good and borne by the contractor, failing which the same shall be
recoverable from the payment due to the contractor and performance guarantee. In the
event of amount due and performance guarantee being insufficient, the balance amount
will be recovered from the contractor from the amount due or retained for other works
executed in AEGCL.

DEVIATION/ERROR IN DRAWING AND SPECIFICATIONS.

In case of non-suitability of drawing or specifications, the matter to be brought to the
notice of Competent Authority without any delay. Any modification or deviation
should only be done after approval of Competent Authority.

In case of any omission and error in the drawing and specification the same procedure
as above should be followed.

VARIATION AND DEVIATION OF QUANTITY:-

The Tendered rates shall hold good for any variations in the Tendered quantities for
completion of work on account of any modification in the bill of quantities or design
or specification.

Deletion of work:

AEGCL and its representative have the right to delete or decrease any item or quantity
from schedule of quantity at its discretion if deemed necessary. No claim by the
contractor will be admissible for this deletion or deduction of Item/quantity from
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10.

11.

12.

13.

b)

d)

schedule of quantity.

LABOUR LEGISLATION:-

The Bidder shall comply with the provisions of the Apprentices Act 1961, payment of
Wages Act1936, Minimum Wages Act 1948, Employees Liability Act 1938,
Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefits
Act 1961, and the Contract Labour (Regulation and Abolition) Act 1970, Provident
Fund Act or the modifications thereof or any other laws relating thereto and the rules
made there under from time to time.

The Bidder shall indemnify and keep indemnified AEGCL against payments to be
made under and for the observance of the laws aforesaid and the Contractors’ Labour
Regulations without prejudice to his right to claim. The laws aforesaid shall be
deemed to be a part of this contract and any breach thereof shall be deemed to be a
breach of this contract.

The Bidder shall at his own expense arrange for all the safety provisions for the safety
of all workers and employees directly or indirectly employed on the work by the
Bidder.

The Bidder shall be fully responsible at his own expenses for compliance all the labour
regulations and rules to be observed by them. The Bidder shall fully indemnify
AEGCL against any action by the state and/or Central Government for any default or
alleged default by the Bidder for violation of any of such rules and regulations. If, due
to any default of the Bidder, AEGCL has to incur any expenditure for compliance of
the rules and regulations or for any other reason connected with such default, AEGCL
shall be entitled to recover from the Bidder all such expenditure in full from any
payment due to the Bidder.

GOVERNMENT AND LOCAL RULES:-

The Contractor shall conform to the provisions of all local bye-laws and acts relating
to the work and to the regulations etc. of the Government and Local Authorities and of
any Company whose system and design is proposed to be connected/utilized. The cost,
if any, shall be deemed to have been included in his quoted rates, taking into account
all liabilities and shall indemnify AEGCL against such liabilities and shall defend all
actions arising from.

ELIGIBILITY OF CONTRACTORS EMPLOYEES:-

The Contractor shall employ in and about the Execution of the works only such
persons as are skilled and experienced in their several trades. A list of such personal
should be submitted in corresponding Appendix.

ENGINEER AT LIBERTY TO OBJECT:-

AEGCL's Site in-charge shall have right to remove any person provided by the
Contractor who, in the opinion of the Site in-charge, misconducts himself, or is
incompetent or negligent in the proper performance of his duties, or whose presence
on Site is otherwise considered by the Engineer to be undesirable, and such person
shall not be again allowed upon the Works without consent of the Engineer. Any
person so removed from the Works shall be replaced immediately without hampering
the work.

TAXES:-

Any taxes, royalties and duties as per Govt. Law should be responsible of the
contractor and must be included in their quoted rate.

INSURANCE:-

The bidder shall arrange for any pay/cost of personnel accident insurance, medical
treatment etc. in respect of their employees assigned to the works for all time and shall
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14.

15.

16.

17.

govern by Law of the land.

DAMAGE TO PERSON AND PROPERTY:-

The Contractor shall be responsible for all injury to the work or to workmen, to
persons, animals or things and for all damages to the structural and/or decorative part
of property which may arise from the operations or neglect of contractor or its
employees, against whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this
Contract. The Contractor shall at his cost effect the insurance necessary and indemnify
AEGCL entirely from all responsibility in this respect. The scope of insurance is to
include loss or damage to the work and workmen due to carelessness, accident
including fire, earthquake, floods, all medical expenses, compensation to be borne in
the event of accident etc., damage or loss to the Contract itself till this is made over
a complete state. Insurance is compulsory and must be affected from the very initial
stage and should cover the entire contract period till handing over of complete works.
The Contractor shall also be responsible for anything which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying out
of this Contract.

AEGCL shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or occurring from
or in respect of any such claim or damages from any sums due or to become due to
the Contractor.

ACCEPTANCE OF BID AND CONTRACT AGREEMENT:-

An agreement shall have to be drawn on non-judicial stamp of appropriate value with
AEGCL by the selected Contractor in AEGCL’s General Conditions of Supply and
Erection 2009 of contract within 10 (ten) days from the date of issue of the LOL.
Wherever there is any variation in between the conditions of AEGCL’s General
Conditions of Supply and Erection 2009 and the above terms & conditions, this bid
conditions will supersede the conditions of AEGCL’s General Conditions of Supply
and Erection 2009.

STATUTORY AND SAFETY REQUIREMENT:-

Each and every safety measures for MAN and MACHINE will be the sole
responsibility of the Contractor without any prejudice. Compensation claim if any will
also be the responsibility of the contractor without any prejudice.

During the execution of the work, the contractor shall have to mark the site with
banner warning/indicating precautions.

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

Have full regard for the safety of all persons entitled to be upon the Site and keep the
Site (So far as the same is under his control) and the Works in an orderly state
appropriate to the avoidance of danger to such persons, and

Provided and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer or by any duly
constituted authority for the protection of the Works or for the safety and convenience
of the public or others, and Take all reasonable steps to protect the environment on and
off the Site and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence of his
methods.

PAYMENT TERMS:-

a. No advance/Mobilization advance shall be made in this contract.

b. No claim for interest shall be entertained by AEGCL.
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b)

c. Two no’s of Running bill payment may be made on completion of 30% and 60%
the work in terms of value.

d. Running Bill must contain certified photocopies of the Site Register of upto date
work executed and photograph of work in sequence of execution duly signed wit
seal by the AEGCL.

e. Minimum value of 2™ and 3" invoice should be 20% of the total ordered value fi
foundation, erection and civil works.

f. Final bill must contain the original site register.

g. Final payment shall be released to the contractor only after completion of the wo
all respect and final acceptance by AEGCL.

h. Payment is subject to availability of specific fund.

The Bidder / Firm will have to be submitted the following Net Banking details.

Banker’s Name & Branch

Account No

Banker’s address

Banker’s IFSC Code

Banker’s RTGS Code

RETENTION MONEY:-

10% retention money will be deducted from running bill, which will be released along
with the final bill on completion of the work in all respect.

WARRANTY:-

The term period of warranty shall mean the period of 18 months from the date of
Taking Over of the Work by AEGCL. A Taking over Certificate (TOC) will be issued
by the appropriate authority.

EXTENSION OF TIME:-

Time is the essence of the contract. No extension of time shall normally be allowed
except on valid and genuine ground.

CHANGE OF NAME OF THE TENDERER:-

At any stage after tendering, AEGCL shall deal with the Contractor only in the name
and the address under which he submitted the tender. All the liabilities/ responsibilities
for due execution of the contract shall be that of the Contractor.

Any change/ alteration of name/ constitution/ organization of contractor shall be duly
notified to the AEGCL and the AEGCL reserves the right to determine the contract, in
case of any such notification.

DEATH, BANKRUPTCY ETC.:-

If the Contractor becomes bankrupt or being a corporation is in the process of winding
up, amalgamation or reorganization, the AEGCL shall be at liberty to:

Terminate the contract forthwith by notice in writing to the Contractor or to the
liquidator or receiver or to any person in whom the contract may become vested.

Give such liquidator, receiver or other person the option of carrying out the contract
subject to his providing a guarantee for the due and faithful performance of the
contract up to an amount to be determined by the AEGCL.

In case of death of the Contractor before completion of work and supply, the Engineer
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1l.
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b)

d)

il.

or AEGCL shall be at liberty to:

Close up the contract and take over the completed portion of work done and made as
per specification and make final payment to the legal heir of the Contractor on receipt
of claim from such legal heir.

Give the contract to the legal heir of the Contractor subject to his depositing a
performance security for the due and faithful performance of the contract. The
performance security amount shall be determined by the AEGCL commensurate with
the incomplete portion of the work. The AEGCL will enter into a fresh contract with
the legal heir of the Contractor on the same terms and conditions of the earlier
contract.

CONTRACTUAL FAILURE, LIQUIDATED DAMAGE AND PENALTY:-
Liquidity Damages 1.0% (one percent) of the amount of delayed work per week
subjected to the maximum 10 % of the contract value.

TERMINATION OF CONTRACT:-

If the performance of the contract is not satisfactory and not corrected within 15 days
of receiving notice, then employer shall be at liberty to terminate the contract and get
the work executed through other means at the risk and cost of the Contractor.
PAYMENT ON TERMINATION:-

In the event of termination of the contract, AEGCL shall be at liberty to get balance
work done by any third party at the risk and cost of the contractor and due payment of
the contractor, if any shall be released after the completion of whole of the works.
SUSPENSION OF BUSINESS DEALINGS WITH FIRMS/ CONTRACTORS:-
The AEGCL may suspend business dealings with a Firm/ Contractor, if:-

The Central Bureau of Investigation or any other investing agency recommends such a
course in respect of a case under investigation; and if a prima facie case is made out
that the firm is guilty of an offence involving unethical, unlawful, fraudulent means in
relation to business dealings, which, if established, would result in business dealings
with it being banned.

The AEGCL has past record of non-performance of the Firm in its previously awarded
contracts.

The AEGCL has record of ban against the Firm by other Government /Public sector
utility.

However, the AEGCL shall give the Firm/ Contractor a fair chance to explain the
circumstances of such previous suspensions.

BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS:-

The AEGCL may ban business dealings with a Firm/ Contractor, if:-

The owner (s) of the Firm/ Contractor is convicted by a court of law following
prosecution for offences involving unethical, unlawful, fraudulent means in relation to
business dealings.

There is strong justification that the Firm has been guilty of malpractices such as,
bribery, corruption, fraud, substitution of tenders, interpolation, mis-representation,
evasion or habitual default in payment of any Government tax etc.

The Firm continuously refuses to return government dues without showing adequate
cause and government are reasonably satisfied that this is not due to reasonable dispute
which would attract proceeding in arbitration or court of law.

The Firm is found guilty of involving in unethical practices, such as:-

"corrupt practice" involving offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the action of any such official/ party in
procurement process or in contract execution.

"Fraudulent practice" involving misrepresentation or omission of facts in order to
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1il.

1v.

influence a procurement process or the execution of a contract to the detriment of the
Employer.

“Collusive practice” involving a scheme among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.

“Coercive practice” involving harming or threatening to harm directly or indirectly,
persons or their property to influence procurement process or the execution of a
contract.

The AEGCL may sanction a Firm/ Contractor or its successor, including declaring
ineligible, indefinitely or for a period of not less than 3 (three) years.

FORCE MAJEURE CONDITION

Force Majeure condition shall be considered as any circumstances beyond reasonable
control of the party claiming relief, including but not limited to strikes, lockout, civil
commotion, riot insurrection, hostilities, mobilization, war, fire, flood, earthquake,
malicious damage or accidents could entitle contractor to extension time. Any such
delay should intimated within 10 (ten) days from the beginning of such delay to
consider/approved, any claim without prior information may not be considered under
force Majeure.

SETTLEMENT OF DISPUTE AND ARBITRATION:-

Any dispute arising out of the contract will be first settled bilaterally between AEGCL
and Contractor. In case, dispute cannot be settled bilaterally, it will be referred to
arbitration. The contractor shall not stop the work during settlement of any dispute. All
disputes shall be subjected to the jurisdiction of District Court of respective District of
work.

POLLUTION AND ENVIRONMENT:-

Each and every measure should be taken to adhere to the standard norms to avert any
occasion of Air Pollution, Water Pollution, Soil Pollution and Sound Pollution. In case
of any deviation leading to any legal action the Contractor will be solely responsible
without any prejudice.

ACCEPTANCE AND TAKEOVER:-

When the term of contract shall be fully complied with completing all works as per
approved drawing and technical specifications to the satisfaction of the Department for
a period as applicable, the Contractor/Firm shall have to submit Performance
Certificate to the office of the undersigned after the satisfactory completion of the
work through the executing authority for finalization of the work/payment as well as
for the final acceptance and taking over the completed work and to issue the necessary
certificate thereof.

GENERAL SPECIFICATIONS OF WORK.

SITE PREPARATION:-

All works required for site preparation will have to be carried out by the contractor at
his own expense, whenever directed by the Site In-charge.

The Contractor shall clear the site of unnecessary vegetation to prepare the site for
work only as per directions given by the Site In-charge.

Any unnecessary structures are to be demolished and serviceable materials to be
stacked and stored as directed by AEGCL.

Any waste or unwanted material has to be disposed by the contractor if ordered by
AEGCL. No materials will be allowed to leave the site without the permission of the
Site In-charge.

The Contractor will have to construct roads or any means for transport as instructed by
the Site in-charge if the site is not easily accessible.
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b)

All water which may accumulate on the site before or during the progress of the works
or in trenches and excavations shall be removed and drained out from the site to the
satisfaction of the Site In-charge by the Contractor.

Any other work required for adequate preparation of the site shall be carried out by the
Contractor.

PROFILE SETTING AND LEVELLING:-

Profile setting and levelling for the site has to be carried out by the Contractor for
finding the amount of earth cutting and filling that will be required for setting the Final
Ground Level, Tie Beam Level and to find the amount of excavation to be done for
required foundation depth.

SETTING OF LAYOUT:-

The Site In-charge shall supply dimensioned drawings, levels and other information
necessary to enable the Contractor to set out the works and the Contractor shall set out
the works and be responsible for the accuracy of the same.

He shall rectify at his own cost and to the satisfaction of the Site In-charge any error
found at any stage which may arise through in accurate setting out unless such error is
based on incorrect data furnished in writing by the Site In-charge, in which case the
cost of rectification shall be borne by the Corporation.

The Contractor shall protect and preserve all bench marks used in setting out the works
till end of the Defects Liability Period unless the Site In-charge directs their earlier
removal.

EXCAVATION AND BACKFILLING:-

Trenches for foundation and other structures shall be taken out to the levels and
dimensions shown on the approved drawings or to such other levels and dimensions as
the Engineer-in-charge may direct. The bottom of all excavations shall be carefully
levelled and stopped on benches as directed by the Engineer. Any pocket of soft or
loose materials and fissures in the bottom pits and trenches shall be removed and the
cavities so formed filled or grouted with concrete as directed by Engineer-in-charge.
When any excavation has been done and trimmed to the required levels and
dimensions, the Engineer-in-charge shall be informed accordingly so that he may
inspect the complete pit or trench and no excavation shall be filled in and covered with
concrete until it has been inspected and the contractor has been authorized to proceed
with work. All surplus excavation not required for refilling shall be deposited in
embankments, or otherwise disposed off as directed. The work shall include all
necessary sheeting, shoring, bracing, drawing and pumping out water, removal of all
legs, stumps, grabs and other deleterious matters, obstructions, necessary for placing
the foundations.

When required by the Engineer-in-charge, materials in the last 500mm of depth of the
excavations shall not be removed until immediately before the concrete is to be placed.
Refilling of foundation pits and trenches shall be carried out only after the foundation
and structure works within the excavation have been inspected and approved by the
Engineer-in-charge. Unless otherwise directed by the Engineer-in-charge all fillings
shall consists of approved materials. All space between foundation concrete and the
sides of excavation shall be refilled to the original surface using approved plant, in
single layers not exceeding 250mm loose thickness which shall be watered and
completed to a dry density not less than that of the adjoining soil strata. Timber
sheeting and other excavation support shall be carefully removed as the filling
proceeds but the removal of such supports will not relieve the contractor of his
responsibility for the stability of the works.
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10.

b)

b)

DEWATERING:-

Where water is met with during excavation due to stream flow, seepage, shoring, rain
or other reasons, the contractor shall take adequate measures such as bailing, pumping,
constructing diversion channel, drainage channel, ponds and other necessary works to
keep the foundation trenches dry and to protect the green concrete against damage by
eruption or sudden rising of water level.

Approval of the Engineer-in-charge shall be required for any method adopted, for the
adequacy of dewatering and protection arrangements and for the sound safety of the
work shall be required.

PREPARATION OF BASE:-

Any excavation taken out to a greater depth than that required shall be back filled with
concrete of the foundation grade at the cost of the contractor. If required sand may be
used for backfilling, if permitted by Site In-Charge.

Refilling of foundation pits and trenches shall be carried out only after the foundation
and structure works within the excavation have been inspected and approved by the
Engineer-in-charge.

Unless otherwise directed by the Engineer-in-charge all fillings shall consists of
approved materials.

All space between foundation concrete and the sides of excavation shall be refilled to
the original surface using approved plant, in single layers not exceeding 250mm loose
thickness which shall be watered and completed to a dry density not less than that of
the adjoining soil strata.

Timber sheeting and other excavation support shall be carefully removed as the filling
proceeds but the removal of such supports will not relieve the contractor of his
responsibility for the stability of the works

BRICK SOLING:-

Bricks in soling should be well placed and the surface after placing of brick should be
flat.

An extension of 75 mm should be maintained on each side of the footing or as
specified in the drawing.

PLAIN CEMENT CONCRETE:-

Plain Cement Concrete works must be carried out in dry condition and dewatering
should be carried out wherever necessary before placing of concrete.

The proportion of Plain Cement Concrete should be 1:3:6 or as specified in the
drawing and design. The quality of the mix will have to be checked and approved by
the Site In-charge.

Curing should be done properly and as per instructions.

SHORING AND PROPPING:-

For pits and trenches requiring stabilising of slope, shoring or propping may be carried
out at the Contractors own expense.

REINFORCEMENT:-

All reinforcement shall be cleaned thoroughly by removing loose scales, oil, grease or
other deleterious materials. The contractor shall obtain the approval of the Engineer-
in-charge or his representative to the reinforcement when fixed in position before any
concrete is deposited in the forms.

Bars shall be bent cold or straightened in a manner to the satisfaction of the Engineer-
in-charge or his representative. Bars bent during transport or handing shall be
straightened before using on work. They shall not be heated to facilitate bending.
Welding shall be done as per latest IS Code of practice.
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11.

12.

d)

b)

All reinforcement bars shall be cut and standard hooks for MS rounds made at ends
and accurately placed in position as shown on the approved drawings. They shall be
securely held in position before and during concreting by annealed binding wires used
for binding the reinforcement which shall be of approved quality soft annealed iron
wire not less than 1 mm (18SWGQG) size, conforming to 1S:280.

As far as possible, bars of full length shall be used. Where bars are required or
permitted to be lapped by the Engineer-in-charge, or his representative, the over laps
shall be staggered for different bars and located at points, along the span where
bending moment is not maximum. The concrete measured over the reinforcing bars
shall be in accordance with the approved drawings.

SHUTTERING AND CENTERING:-

Shuttering for concrete shall be made of either metal or timber suitably lined and of
substantial and rigid construction true to shape, alignment and dimensions as shown on
the approved drawings

Shuttering shall be mortar tight and shall be made sufficiency rigid by the use of ties
and bracings to prevent any displacement, deflection or movement of any kind. They
shall be strong enough to withstand all pressure, ramming and vibration, movement of
persons, materials and plant during and after placing the concrete. Special measures
shall be taken to ensure that the form work does not hinder the shrinkage of concrete
because without this cracking could occur before the form work is removed.

When the Shuttering is ready for commencing concreting, the contractor shall inform
the Site-in-charge or his representative to inspect and accept the shuttering as to their
strength, alignment and general fitness.

If the Site-in-charge is satisfied with the quality of shuttering then may allow the
contractor for pouring concrete.

Poor or old shuttering should not be used. The Site In-Charge at his own
discretion may reject any shuttering material if found not satisfactory.
REINFORCED CEMENT CONCRETE:-

Optimum quantity of water shall be mixed to produce the design mix/nominal mix
concrete of required workability.

Workability shall be such that the concrete surrounds and properly grips all
reinforcement.

The degree of consistency, which shall depend upon nature of work and method of
vibration of concrete, shall be determined by regular slump tests to be carried out by
the contractor at his cost.

Usually for mass concrete in RCC works where vibrations are used the slumps shall be
within 10mm to 25mm.

The frequency of such tests and the natures of slumps shall be maintained within the
limits specified by the Engineer-in-charge.

The Engineer-in-charge also reserves the right to carry out slump tests independently
at his own discretion.

Cube moulds should be prepared for destructive testing randomly as per instructions
giver by Site In-Charge.

Cement shall have to be weighed from bulk stocks at site and not by bags. It shall be
weighed separately from the aggregates.

Water shall either be measured by volume in calibrated buckets or weighed. All
necessary equipment shall be maintained in a clean and serviceable condition. Their
accuracy shall be periodically checked.

Honeycombed RCC structure should be dismantled immediately and reconstructed.

If Reinforced Cement Concrete works include Stone masonry works then stone
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13.

14.

15.

16.

17.

b)

b)

masonry works should be carried out in stages. After completing one stage mortar
droppings shall be cleaned and Reinforced Cement Concrete works should be done
before starting the second stage of stone masonry work.

BRICK MASONRY:-

Brick work in cement mortar with 1st class brick including racking out joints and
dewatering if necessary, and curing complete as directed in sub-structure up to plinth
level. Cement Mortar used should be in 1:4 proportion.

CONSTRUCTION JOINT:-

All construction joints horizontal or vertical shall be at predetermined position
according to approved drawing or as directed by the Engineer-in-charge. Prior to
commencement of fresh concreting over any construction joint which has set but
hardened, the removal of laitance and roughening shall be done by wire brushing and
washing and care shall be taken to avoid dislodgement of coarse aggregates.

At construction joints where the concrete has hard, any skin or laitance shall be
thoroughly hacked, swept cleaned and washed with clean fresh water. The surplus
water shall be removed immediately before depositing fresh, concrete. The neat
cement, grout shall be followed by 13mm thick layer of cement mortar of same
proportion as in concrete and the concreting resumed immediately thereafter. The first
batch of fresh concrete shall be forced hard on to the mortar layer and the set faces,
angles and corners by means of compacting tools, vibrators etc. and the damping effect
on vibration in such position shall be allowed for.

Construction joints shall be avoided as far as possible in case of structure, especially at
tensile zones. Where unavoidable, concreting shall be carried out continuously up to
such joints which shall preferably to transverse to the line of main compression.
However, in all cases, the position of construction joints shall be predetermined and
got approved by the Engineer-in-charge.

PLASTERING:-

Surfaces to be rendered must be cleaned and made free from all dust, loose materials,
grease, etc, and be well wetted for a few hours ( the wall should not be soaked but only
damped evenly); but the wall should not be too wet.

Plaster may be applied in one or two coats. No single coat should exceed 12 mm in
thickness as thick coats shrink more and crack.

Plaster work on new construction should be deferred as much as possible so as to let
shrinkage in reinforced concrete and masonry take place before plastering.

General proportion for cement plaster should be 1:4.

CURING:-

Curing should be done as soon as possible after concrete is placed and when initial set
has occurred and before it has hardened. It should be continued for a minimum period
of 7 to 12 days when normal (Portland) cement is used, 4 to 7 days when rapid
hardening cement is used, and should be kept thoroughly wet for 24 hours when high
alumina cement is used.

Vertical surfaces may be covered with hanging curtains. Columns and small members
shall be cured by wrapping round them wet sacks or by sprinkling water continuously.
On vertical surfaces it should be checked that the wet fabric is in contact with the
surface.

Water should be sprinkled on the underside of beams and slabs for proper curing.
PRIMING AND PAINTING:-

As per specifications in the schedule of quantity.
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(E)
1.

(F)

g)

WORK SCHEDULE.

SITE HANDOVER:-

Handing over of the work site will be done in presence of Project Manager or its
authorized representative, Resident Engineer, site engineer and contractor or its
authorized representative.

The contractor has to submit the list of manpower along with contact numbers to be
engaged for the work to the Project Manager.

The date of site handing over to be noted on the Site register duly signed by the Project
Manager or its authorized representative, Resident Engineer, site engineer and
contractor or its authorized representative.

WORK COMMENCEMENT:-

The work should be started only after having the following documents.

Work order

Site Register

Measurement Book

Drawings

Specifications of item & schedule of Quantity

SITE REGISTER:-

It will be issued along with the work order.

It will be the responsibility of the Contractor to record and update the site register with
details of Day-to-Day activities and other details countersigned with seal by AEGCL.
The days on which no work is carried out should be recorded in the site register with
proper justification.

Any instruction by AEGCL officials during site visit must be noted properly and
should be jointly signed by the official and the contractor or its authorised
representative.

In case of any disagreement, the Contractor must notify AEGCL in written.

Any deviation in works must be properly noted in the site register by the Contractor
along with proper justification for it.

Progress report along with work completion percentage must be prepared by the
Contractor on the basis of site register log and has to be submitted to AEGCL on 1*
and 16thday of the month. In case of holiday, it should submit on next working day.
Site register shall be verified from time to time by the Site In-charge and any
anomalies found will be forwarded to higher authorities in written by the Site In-
charge of AEGCL.

PERT CHART OR BAR CHART:-

The successful bidder within 10 (ten) days before the contract is awarded will make
out a detailed PERT Chart covering all activities along with detailed program chart on
accepted scheme indicating various stages of execution, method of execution and
completion of work in different stages keeping the period of completion in view and
submit the same to the Engineer for the consideration and approval.

QUALITY CONTROL.

If desired by AEGCL, the contractor must perform the test on construction materials.
These test listed in the document should be carried out as per Indian Standard Code
specifications of the respective tests. Proper records of these tests should be
maintained.

Tests for fresh concrete:

Workability: To determine the workability of fresh concrete by slump test as per IS:
1199-1959

Tests on Hardened Concrete:
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Non-destructive tests:

Rebound hammer test: To assess the likely compressive strength of concrete by using
rebound hammer as per 1S:13311(Part 2)-1992

Compression test: to determine the compressive strength of concrete specimens as per
IS:516-1959

Tests on Brick:

Testing of brick should be done as per IS 1077:1992 and related IS Codes
Compressive strength test: IS 3495(Part—1): 1992

Water Absorption test: IS 3495(Part-2) : 1992

Efflorescence test: IS 3495(Part-3) : 1992

Tests for Steel:

All reinforced steel bar should meet the specifications of IS 1786:2008
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Appendix-1

COVERING LETTER (ON THE BIDDERS LETTER HEAD)

To,

The Deputy General Manager
T&T Circle, AEGCL,
North Lakhimpur

Sub:  Submission of Tender.

Ref:-
1. NIT No.
2. Name of work:-

Sir,

Having examined the terms & conditions, technical specifications, detailed items of work etc. as well as
acquainting myself/ourselves with site of work, surroundings to get the required materials etc. | am/we are
to submit herewith my/our tender for the above mentioned work. My/our rates are quoted as per the
specification laid down in the schedule of items of work.

| /We clearly understand that all materials, tools and plants, machineries, labours, testing of material,
storage, haulage etc. required in the work shall have to be arranged by me/us from my/our own resources
in the events of allotment of the work to me/us.

| /We also clearly understand that in the event of acceptance/approved of my/our tender, the work
shall have to be executed strictly as per specifications and the same shall have to be completed in all
respects within the stipulated time failing which | am/We are liable to be penalized as per rules laid down
in Tender document as well as agreement thereof.
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Appendix-2

PROFILE OF THE BIDDER
Hard copy of the following documents to be submitted with Techno-Commercial Bid.

Sl. Particulars To be filled by Bidder
No.
a) Name of the Bidder -
b) Registration with Memorandum of Association | :-
c) PAN -
d) GST Registration number -
e) Employees Provident Fund -
f) Employees State Insurance certificate -
9) Labour License registration -
h) Income Tax Clearance Certificate -
i) Professional Tax Registration -
i) Date of Establishment/ -
Incorporation
k) Postal Address -
House No. -
Lane -
Street -
Town/Village -
Post Office -
P.S. -
District -
Pincode -
l) Telephone Number -
Mobile No. -
E-Mail Address -
Website -
m) Name(s) of the Owners / Directors/Partners -
n) Name of the Banker with Address and | :-
Telephone Number
0) Contact Person Details Name:-
(Furnish here name of that person with whom | Designation:-

AEGCL may get in touch for more information
or clarifications)

Mobile Number:-
Email Address:-
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Appendix-3

WORK EXPERIENCE OF THE BIDDER

Following documents to be submitted with Techno-Commercial Bid (Envolope-1)

In order to techno-commercially qualify for this Bid, the bidders have to submit work orders along

with Performance certificate for similar nature of work executed within last 7 (Seven) years at any

Govt. Dept., PSU etc. As per guidelines laid down in clause (B) i.e. (ELIGIBILITY

QUALIFICATION) 3. i.e. (TECHNICAL QUALIFICATION).

If the nature of work and value differs from the above stated conditions, it will not be considered

while evaluation of technical qualification.

SI. No. Name of work Nature of | Executed | Starting Date | Completion Date
Work Amount

a)

b)

c)

d)

NB:- The Bidder may prepare extra sheet if required
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Appendix-4
FINANCIAL QUALIFICATIONS

Following documents to be submitted with Techno-Commercial Bid (Envelope-1)

In order to techno-commercially qualify for this Bid, the bidders have to submit annual audit report
for last 3 (three) years. As per the guidelines laid down in clause no (B) i.e. (ELIGIBILITY
QUALIFICATION) 4. i.e. (FINANCIAL QUALIFICATION).

Financial Qualifications:

a) Minimum average annual turnover of Rs................... calculated as total certified
payments received for contracts in progress or completed.

b) Minimum cash flow of Rs..................... showing financial resources such as liquid assets
unencumbered real assets, line of credit and other financial means. Bank solvency
certificate to be submitted.

NB:- The Bidder may prepare extra sheet if required
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