ASSAM ELECTRICITY GRID CORPORATION LIMITED

Regd. Office: 1st Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-781001
CIN: U40101AS2003SGC007238
Ph: -0361-2739520/Fax: -0361-2739513 Web: www.aegcl.co.in

TENDER DOCUMENT

Name of work: - Construction of Parking shed for office vehicle at O/o the General
Manager, Central Assam T&T Zone AEGCL.

NIT No: - AEGCL/DGM/TTC/TEZ/T-20/2025-26/285 Date 15/07/2025

EMD: Rs. 6,500.00
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For and on behalf of the Managing Director, Assam Electricity Grid Corporation Limited
(AEGCL), the Deputy General Manager, Tezpur T&T Circle, AEGCL, invites Tender from reputed Civil
Engineering Firms / Contractors for the work “Construction of Parking shed for office vehicle at O/o0
the General Manager, Central Assam T&T Zone AEGCL.”. A single stage two envelope procedure
(Techno-Commercial and Price Bid) will be adopted for this tender.

(A) INFORMATION TO BIDDER:
1. NAME OF WORK: - Construction of Parking shed for office vehicle at O/o the
General Manager, Central Assam T&T Zone AEGCL.
2. LOCATION OF WORK: -220kV Samaguri GSS Campus, AEGCL.
3. TENDER ADDRESS: - O/o The Deputy General Manager, Tezpur T&T
Circle, AEGCL, Kunderbari, Tezpur, Dist.- Sonitpur, Assam-784154.
4. BIDDING PROCEDURE: -
a) All tenders shall have to be submitted in prescribed forms attached herewith
eventually to be drawn up in the rules of AEGCL.
b) Two different envelopes to be used as follows.

Envolope-1: Bid document signed by bidder on all pages, Earnest Money, Techno-
commercial data of the Bidder and other necessary documents must be enclosed.
Envolope-2: Financial Bid

c) All tenders shall have to be submitted under sealed& signed covers super-scribing
the Tender Notice No. and Name of the work completely and clearly on the top of
the cover.

d) All tenders shall have to be submitted on or before the last date and time of
submission of tenders either by post or in person.

e) If Bidders desire to submit their Bid by post, at their own expenses, it should be

posted well in advance so as to ensure that their tenders reach the office of the
tendering address on or before the specified date and time of submission of tender.
AEGCL will not take any responsibility for loss, damage, tempering or delay of
tenders sent by post.

f) Bidder submitting Bid in person should submit their Bid in the tender box during
the working hours on the last date and time of submission of tender.

g) Tender will be rejected if submitted beyond the aforesaid time and date.

h) Tenders or their authorized representatives may remain present during the opening
of the tenders.

1) Only Price Bid of responsive Techno-Commercial Bidders will be opened.

1 AEGCL has the right to cancel the tender at any moment, without assigning any

reason thereof. Bidder will not be entitled to claim any expenses and AEGCL will
not be responsible for any costs or expenses incurred on the preparation and
submission of the Bids.

k) Bidders may purchase bid and obtain further information from the office
Deputy General Manager, Tezpur T&T Circle, Kunderbari, Tezpur, Dist.-
Sonitpur, Assam-784154. E-mail: dgmttc.tezpur@aegcl.co.in

5. KEY DATES: -
a) Bid Document Available date: - 09.00 Hrs. of 15-07-2025
b) Bid Submission Start Time & date: - 10.00 Hrs. of 15-07-2025
c) Bid Submission End Time & date: - 12.00 Hrs. of 05-08-2025
d) Techno-Commercial Bid Opening Time 13.00 Hrs. of 06-08-2025
& date: -
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TENDER PAPER COST AND MODE OF PAYMENT: -

Bidder has to pay Non-Refundable tender document cost @Rs.1,000.00 (Rupees
One thousand) only in the form of Demand Draft in favour of AEGCL, Bijulee
Bhawan, Paltan Bazar, Ghy-01. The original copy of the Demand Draft must be
submitted along with relevant documents in the Envelope-1.

BID SECURITY/EARNEST MONEY AND MODE OF PAYMENT: -

a) For participation in bidding procedure, participants must compulsorily pay the Bid
Security/Earnest Money amount of Rs. 6,500.00 (Rupees Six thousand and
five hundred only)

It should be in the form of Demand Draft in favour of AEGCL, Bijulee Bhawan,
Paltan Bazar, Ghy-01. The original copy of the Bid Security (EMD) must be
submitted along with relevant documents in the Envelope-1.

b) The bid security of the successful Bidder shall be returned as promptly as possible
once the successful Bidder has signed the Contract and furnished the required
performance security.

c) The bid security of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder ‘s furnishing of the performance security.
d) The bid security may be forfeited: -
(1) If a Bidder withdraws its bid during the period of bid validity period.
(i1) If the successful Bidder fails to sign the Contract within the specified period.
(ii1) If the successful Bidder fails to furnish a performance security within 15 (fifteen)

days’ time of issue of Letter of Intent (LOI) or order.

PERFORMANCE GUARANTEE: -

a) The materials and entire work are to be guaranteed against defective design,
materials and workmanship and for satisfactory performance for a period of 548
days from the date of final acceptance of the completed work.

b) The successful Bidder shall have to deposit through a Bank Guarantee/Demand
Draft from a Nationalized or scheduled Bank of RBI in AEGCL’s standard
proforma on non-judicial stamp of appropriate value for an amount equivalent to
10% (ten percent) of the total value of the order as performance security, within
allotted time on acceptance of letter of intent/detailed orders (as the case may be),
duly pledged in favour of Assam Electricity Grid Corporation Ltd and such
security deposit shall be valid up to 60 days beyond the warranty period of 18
(eighteen) months. Please note that, if the contractor/firm fails to furnish the
requisite performance security as stated above and sign the contract within
the stipulated period, 10% Security Deposit money will be deducted from the
total bill value and this can be released after 18 months from the completion
date.

C) If the contractor/firm fails or neglects to observe and perform any of his
obligations under the contract, Purchaser (AEGCL) shall have the right to forfeit,
either in full or in part at his absolute discretion, the security deposit furnished by
the contractor/firm.

d) If the value of the work increases from original ordered value, the contractor has to
provide performance guarantee for additional amount.

e) No interest shall be payable on such deposits.
CLARIFICATIONS: -

a) A prospective Bidder requiring any clarification of the Bidding Document shall

contact the AEGCL in writing at the AEGCL’s address indicated in the Bid

NIT NO: - AEGCL/DGM/TTC/TEZ/T-20/2025-26/285 Date 15/07/2025 Page30f25  Bidders Signature & Seal



10.

11.

12.

13.

14.

15.

16.

b)

Document or raise his enquiries prior to 7 (seven) days of closing of the bid.
AEGCL will respond to any request for clarification if deemed necessary. Should
AEGCL deem it necessary to amend the Bidding Document as a result of a request
for clarification it shall do so.

The Bidder is advised to visit and examine the site where the work is to be carried
out and its surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering into a
contract. The costs of visiting the site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or representatives will be granted permission
by AEGCL to enter upon its premises and lands for the purpose of such visit, but
only upon the express condition that the Bidder and its personnel will release and
indemnify the Employer and its personnel from and against all liability in respect
thereof, and will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses incurred as a result of
the inspection.

VALIDITY OF BID: -

Bid shall remain valid for the period of 180 days after the submission deadline date
prescribed by AEGCL. In exceptional circumstances, prior to the expiration of the
Bid validity period, AEGCL may request Bidders to extend the period of validity
of their bids. The request and the responses shall be made in writing.

TIME OF COMPLETION: -
The allotted time of completion for the work is 60 days from the date of handing
over of the site or 10" days from the issue of the work order.

DISCLAIMER: -

AEGCL is not committed contractually in any way to those Bidders whose Bid are
accepted. The issue of this Bid does not commit or otherwise oblige AEGCL to
proceed with any part or steps of the process.

AMENDMENT OF TENDER DOCUMENT: -

At any time prior to the deadline for submission of bids, the Employer may amend
the Bidding Document by issuing addenda.

To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their bids, AEGCL may, at its discretion, extend the deadline
for the submission of bids.

Any corrigendum/Addendum/modifications issued to the bid documents will be
published on the website mentioned above will be part of the Bid Document.
LANGUAGE OF BID: -

The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and AEGCL, shall be written in the English and / or
Assamese language.

NEGOTIATION WITH BIDDER: -

The AEGCL reserve the right to hold negotiations with lowest bidder if AEGCL
feels the quoted rates of particular item(s) are unreasonably high. The bid must be
valid, eligible and technically acceptable and considered for award of contract.
VERIFICATION OF DOCUMENTS: -

AEGCL reserves the right to verify the documents submitted by the bidders with
issuing authority and if any abnormalities are observed in the same, their bids will
be rejected.
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i)
iii)
v)

RIGHT TO REJECT: -

AEGCL reserves the right to reject any or all the bids without assigning any reason
thereof and AEGCL further reserves the right to split up the work order in favour
of more than one Contractor. AEGCL also reserves the right to reject the lowest or
any other price without assigning any reason. The clauses which are not appearing
in this Bid document will be as per The General Condition of Supply and Erection
2009 of AEGCL. The General Condition of Supply and Erection 2009 of AEGCL
is available in the AEGCL’s website www.aegcl.co.in.

ELIGIBILITY QUALIFICATION.

ELIGIBLE BIDDERS: -

A Bidder may be a private entity or a government-owned entity or any
combination of such entity with the intent to enter into an agreement supported by
a letter of intent or under an existing agreement in the form of a joint venture,
consortium or association.

In the case of the Joint Venture (JV): -

When the bidder is a Joint Venture (JV) of two or more firms as partners, all
partners shall be jointly and severally liable. The JV shall legally authorize one of
the partners as the lead partner for the purpose of submitting the bid, incur
liabilities; receive payments and instructions on behalf of the others. A copy of the
registered JV agreement, executed on Non judicial stamp paper, shall be
submitted with the bid. However,
in case of successful bid, the agreement shall be signed by all the partners, so as to
be legally binding on all the partners.

A Bidder, and all partners constituting the Bidder, shall have Indian nationality.
AEGCL considers a conflict of interest to be a situation in which a party has
interests that could improperly influence that party ‘s performance of official duties
or responsibilities, contractual obligations, or compliance with applicable laws and
regulations, and that such conflict of interest may contribute to or constitute a
prohibited practice under Anticorruption Policy of Government of India and
Government of Assam. In pursuance Anticorruption Policy’s requirement that
Employer as well as bidders, suppliers, and contractors observe the highest
standard of ethics. AEGCL will take appropriate actions if it determines that a
conflict of interest has flawed the integrity of any procurement process.
Consequently, all Bidders found to have a conflict of interest shall be disqualified.
A Bidder may be considered to be in a conflict of interest with one or more parties
in this bidding process if, including but not limited to: -

they have controlling partners in common; or

they receive or have received any direct or indirect subsidy from any of them; or
they have the same legal representative for purposes of this bid; or

they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or influence on the
bid of another Bidder, or influence the decisions of the Employer regarding this
bidding process; or

a Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the plant and services that are the subject of
the bid.

A firm that is under a declaration of ineligibility by the AEGCL or any
Government Entity or PSU at the date of the deadline for bid submission or
thereafter i.e. on or before contract signing date shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the

NIT NO: - AEGCL/DGM/TTC/TEZ/T-20/2025-26/285 Date 15/07/2025 Page 50f25  Bidders Signature & Seal


http://www.aegcl.co.in/

h)

)

b)

b)

AEGCL, as the Employer shall reasonably request.

In case a prequalification process has been conducted prior to the bidding process,
this bidding is open only to prequalified Bidders.

The bidder must have experience of execution of work of similar nature
previously. The bidder must submit experience and Performance Certificate for
scrutiny by AEGCL.

A person, Firm or any other prospective bidder who is involved in fraud,
unethical practices or barred from submitting bids by AEGCL or any sister
concerns of AEGCL i.e. APDCL & APGCL will not be allowed to participate
in the bids. If such cases are detected after submission of the bids, in later
stages of the bidding process, then such bids will be rejected outright.

LEGAL ENTITY: -

Verification may be undertaken to verify that an applicant is a bona-fide registered
company or business. Bidders are required to provide evidence of the legal entity
by providing a copy of an official document as mentioned in the appendix attached
along with this bid document.

TECHNICAL QUALIFICATION: -
In order to qualify technically for this Bid, the bidders have submitted last 7(seven)
years’ work experience.
1. Three similar completed works costing not less than the amount equal to
Rs. 1,30,000.00 (Rupees one lakh and thirty thousand Only).
2. Two similar completed works costing not less than the amount equal to
Rs. 1,63,000.00 (Rupees one lakh and sixty-three thousand Only).
3. One similar completed works costing not less than the amount equal to
Rs. 2,60,000.00 (Rupees two lakh and sixty Thousand only).

FINANCIAL QUALIFICATION: -

Minimum average annual turnover calculated as total certified payments received
for contracts in progress or completed, within the last 3 (Three) Years should be
Rs. 97,500.00 (Rupees ninety-seven thousand only).

Audited Balance sheet must be furnished as a proof of annual turnover. Any other
form of supporting documents instead of Audited balance sheet will not be
accepted.

Current bank solvency certificate must be submitted to show the bidder’s financial
position.

EVALUATION CRITERIA: -

The Techno-Commercial Evaluation will be done on the basis of technical
qualification, financial qualifications and fulfilment of the legal conditions.

The Price Bid of only Responsive Techno-Commercial Bidders will be opened and
intimation will be issued in due course.

A) PRICE BID EVALUATION PROCESS:
Identification:
The following methodology will be practised for identification and treatment
of the Abnormally Low Bids (ALB) in this tender process of AEGCL:

(1) Absolute Approach is to be considered when there is fewer than five
substantially responsive bidders and if the bid price is 20% or more below
AEGCL’s cost estimate then AEGCL’s tender evaluation committee should

NIT NO: - AEGCL/DGM/TTC/TEZ/T-20/2025-26/285 Date 15/07/2025 Page 6 of 25  Bidders Signature & Seal



clarify the Bid price with the bidder to determine whether the Bid is
Abnormally low.

(i1) Relative approach is to be considered when there are at least 5(five) nos. of
substantially responsive bids and the lowest bid price is 20% or more below
AEGCL’s cost estimate.

In this approach, first the Average bid price is determined and then by
deducting the standard deviation from the Average bid price, potentially ALB
may be determined.

B. In case of an ALB, the tender evaluation committee/appropriate authority of
the respective tenders shall undertake the following three stage review
process which is as below:

(1) To identify ALB as per the steps mentioned in SI no. 5.A.(i) and 5.A.(ii)
Whichever is applicable.

(i1) To seek and analyse the clarifications from the abnormally low Bidder in
terms of resource inputs and pricing, including overheads, contingencies and
profit margins. In that respect, the committee may refer to guideline of World
Bank, AIIB, ADB etc. prescribed for ALB.

(ii1) To decide whether to accept or reject the bid.

(iv) On acceptance of the bid, whether Additional Performance Security is to
imposed on the bidder supplemented by adequate justification.

C. In case of acceptance of ALB with Additional Performance Security:

(1) If any abnormally low bid is accepted under point 5.B.(iii) with additional
performance security, it is to be noted that the total performance security
should not exceed 20% of the total contract value.

(i1) The additional performance security shall be treated as part of the original
performance security and shall be valid for a period similar to that applicable
for defect liability period of the contract.

(111) Non submission of the additional performance security shall constitute
sufficient ground for rejection of the bid and similar assessment shall then be
initiated for next ranked bidder if that bidder is also identified as ALB.

© GENERAL CONDITIONS OF CONTRACT:
1. INSPECTION OF SITE: -
a) The Bidder is advised to visit and examine the site where the work is to be carried

out and its surroundings, nature of work, site conditions, area for storage of
materials, establishment of labour camp, site office, means of access to the site etc.
and obtain for itself on its own responsibility all information that may be necessary
for preparing the bid and entering into a contract. The costs of visiting the site shall
be at the Bidder ‘s own expense. Non-familiarity with the site conditions will not
be considered a reason either for extra claims or for not carrying out the work in
strict conformity with the specifications & requirement.
2. PREPARATION OF BID: -

a) Cost of Bidding:
The Bidder shall bear all costs associated with the preparation and submission of
its Bid, and AEGCL shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

b) Documents Establishing Conformity of the Goods and Services: -The documentary
evidence of the conformity of the goods and services to the Bidding Document
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may be in the form of letter, drawings and data, and shall furnish. A detailed
description of the essential technical and performance characteristics of the goods
and services, including the functional guarantees of the Goods, in response to the
specification.

Bidder should note clearly that department should not take any responsibility for
issuing of any materials, equipment and T&P’s that may be required in the work.
All materials, labours, equipment, T&P and heavy vehicle etc. required in the work
shall have to be arranged by the bidder/contractor from his own sources in the
event of allotment of the said work to him/them.

Water to be used in the work should be clean and free from all impurities; the
bidder should note that no water will be provided to them for the execution of the
work from the department

The department is also not bound to supply power that may be required in the
execution of the work. However subject to the availability of the power source near
the vicinity of the work site, the department on payment of tariff as applicable at
the time of execution of work may arrange one point near the work site.

The bidder should clearly understand that all materials to be utilized in the work
must confirm to the specifications. No substandard materials will be allowed to
utilize in the work. Samples of each and every materials to be brought to the site of
work shall have to be get approved by the competent authority of the department
before use.

The contract must not be sublet under any circumstances. If any contractor found
in doing so, his work liable to be terminated.

The specification for the work shall be as per specification laid down in the items
of work contained in the enclosed schedule of items of work or as per the APWD
schedule of rates for Building (civil works), sanitary and Water supply and internal
electrification respectively (whichever is applicable) but, certain modification in
the specification and method of execution of work if required shall have to be
carried out which shall be finalized with the contractor bilaterally through
discussion.

PRICE BID: -

Unless otherwise specified in the Bid Document and/or AEGCL’s Requirements,
bidders shall quote for the entire plant and services on a single responsibility basis
such that the total bid price covers all the Contractor‘s obligations mentioned in or
to be reasonably inferred from the bidding document in respect of the including
procurement, delivery, testing of materials, construction, labour cost, insurance,
statuary requirements, and any other expenditure deemed necessary for completion
of the Work. The rate should also include the cost of testing of materials at the
approved laboratory, carriage and transportation of sample, preparation of report,
submission of report in all respect as required by AEGCL. This includes all
requirements under the Contractor‘s responsibilities for completing the work and
where so required by the bidding document, the acquisition of all permits,
approvals and licenses, etc.; the operation, maintenance and training services and
such other items and services as may be specified in the Bidding Document, all in
accordance with the requirements of the General Conditions. Items against which
no price is entered by the Bidder will not be paid for by the Employer when
executed and shall be deemed to be covered by the prices for other items.

Bidders are required to quote the price for the commercial, contractual and
technical obligations outlined in the bidding document.

Bidders quoted price should include all cost of testing of materials,
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transportation of sample, storage, preparation and submission of report
during approval period, construction period as well as after completion of the
work.

Bidders quoted price should include all cost of testing of concrete (destructive
or non-destructive) transportation of sample, storage, preparation and
submission of report.

Taxes like work contract, income tax etc. which need to be deducted at source as
per the prevailing law, will be deducted at source.

The Bided Price should on Fixed Price basis, prices quoted by the Bidder shall be
fixed during the Bidder‘s performance of the contract and not subject to variation
on any account.

SITE FACILITIES: -

AEGCL will not provide any accommodation at the work site to the contractor and
their field personnel. The same has to be arranged by the contractor on their own.
However, AEGCL may provide space for storage of the materials but
responsibility of the material and their safety shall be taken care of by the
Contractor. In case of none availability of space under AEGCL the same should be
arranged by the contractor outside AEGCL campus/work site at their own cost and
responsibility.

AEGCL shall not be responsible for the safety of the workers at site either on
account of the works executed by the Contractor or on account of the works
executed by any other agency involved at that time.

AEGCL shall on no account be responsible for the expenses incurred by the
Contractor during the progress of work at site, towards any incidental expenditure
like medical amenities to the workers at site, security arrangements.

The quoted price shall be deemed to include charges for all site facilities for labour
that are considered necessary for execution of the work. Subject to availability of
land, AEGCL may provide free site for labour camp, construction of yard etc.
close to site of work.

No assurance can be given regarding the availability of AEGCL’s land given for
use to the Bidder to natural calamities. AEGCL undertakes no responsibility or
liability in this regard.

The bidder shall make his own arrangement for arranging power supply as may be
required for work. AEGCL may, however assist in recommending his/their
application to the Electricity Supply Utility for the power supply on payment basis
as per norms of the Electricity Supply Utility.

No claim shall be entertained from the bidder for making his own arrangement for
approach roads from outside PWD road to the site and bidder will bear entire
expenses.

AEGCL on no account shall be responsible for storage of materials or loss or
pilferage or theft either in respect of the material stored or material already billed
and paid for by the AEGCL.

Any facilities available at site shall be utilized only with prior permission of
AEGCL and it should not be taken as granted for availing such services.

DEFECT AFTER COMPLETION OF WORK: -
The contractor shall make good at his own cost and to the satisfaction of AEGCL
all defects, or other faults which may appear during the defect liability period.
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In default, AEGCL may employ and pay other agency or persons to amend and
make good such damages. Losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor, failing which the same
shall be recoverable from the payment due to the contractor and performance
guarantee. In the event of amount due and performance guarantee being
insufficient, the balance amount will be recovered from the contractor from the
amount due or retained for other works executed in AEGCL.

DEVIATION/ERROR IN DRAWING AND SPECIFICATIONS.

In case of non-suitability of drawing or specifications, the matter to be brought to
the notice of Competent Authority without any delay. Any modification or
deviation should only be done after approval of Competent Authority.

In case of any omission and error in the drawing and specification the same
procedure as above should be followed.

VARIATION AND DEVIATION OF QUANTITY: -

The Tendered rates shall hold good for any variations in the Tendered quantities
for completion of work on account of any modification in the bill of quantities or
design or specification.

Deletion of work:

AEGCL and its representative have the right to delete or decrease any item or
quantity from schedule of quantity at its discretion if deemed necessary. No claim
by the contractor will be admissible for this deletion or deduction of Item/quantity
from schedule of quantity.

LABOUR LEGISLATION: -

The Bidder shall comply with the provisions of the Apprentices Act 1961, payment
of Wages Act1936, Minimum Wages Act 1948, Employees Liability Act 1938,
Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, Maternity
Benefits Act 1961, and the Contract Labour (Regulation and Abolition) Act 1970,
Provident Fund Act or the modifications thereof or any other laws relating thereto
and the rules made there under from time to time.

The Bidder shall indemnify and keep indemnified AEGCL against payments to be
made under and for the observance of the laws aforesaid and the Contractors’
Labour Regulations without prejudice to his right to claim. The laws aforesaid
shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

The Bidder shall at his own expense arrange for all the safety provisions for the
safety of all workers and employees directly or indirectly employed on the work by
the Bidder.

The Bidder shall be fully responsible at his own expenses for compliance all the
labour regulations and rules to be observed by them. The Bidder shall fully
indemnify AEGCL against any action by the state and/or Central Government for
any default or alleged default by the Bidder for violation of any of such rules and
regulations. If, due to any default of the Bidder, AEGCL has to incur any
expenditure for compliance of the rules and regulations or for any other reason
connected with such default, AEGCL shall be entitled to recover from the Bidder
all such expenditure in full from any payment due to the Bidder.

GOVERNMENT AND LOCAL RULES: -
The Contractor shall conform to the provisions of all local bye-laws and acts
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relating to the work and to the regulations etc. of the Government and Local
Authorities and of any Company whose system and design is proposed to be
connected/utilized. The cost, if any, shall be deemed to have been included in his
quoted rates, taking into account all liabilities and shall indemnify AEGCL against
such liabilities and shall defend all actions arising from.

ELIGIBILITY OF CONTRACTORS EMPLOYEES: -

The Contractor shall employ in and about the Execution of the works only such
persons as are skilled and experienced in their several trades. A list of such
personal should be submitted in corresponding Appendix.

ENGINEER AT LIBERTY TO OBJECT: -

AEGCL's Site in-charge shall have right to remove any person provided by the
Contractor who, in the opinion of the Site in-charge, misconducts himself, or is
incompetent or negligent in the proper performance of his duties, or whose
presence on Site is otherwise considered by the Engineer to be undesirable, and
such person shall not be again allowed upon the Works without consent of the
Engineer. Any person so removed from the Works shall be replaced immediately
without hampering the work.

TAXES: -
Any taxes, royalties and duties as per Govt. Law should be responsible of the
contractor and must be included in their quoted rate.

INSURANCE: -

The bidder shall arrange for any pay/cost of personnel accident insurance, medical
treatment etc. in respect of their employees assigned to the works for all time and
shall govern by Law of the land.

DAMAGE TO PERSON AND PROPERTY: -

The Contractor shall be responsible for all injury to the work or to workmen, to
persons, animals or things and for all damages to the structural and/or decorative
part of property which may arise from the operations or neglect of contractor or its
employees, against whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out
of this Contract. The Contractor shall at his cost effect the insurance necessary and
indemnify AEGCL entirely from all responsibility in this respect. The scope of
insurance is to include loss or damage to the work and workmen due to
carelessness, accident including fire, earthquake, floods, all medical expenses,
compensation to be borne in the event of accident etc., damage or loss to the
Contract itself till this is made over a complete state. Insurance is compulsory and
must be affected from the very initial stage and should cover the entire contract
period till handing over of complete works. The Contractor shall also be
responsible for anything which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this Contract.
AEGCL shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or
in respect of any such claim or damages from any sums due or to become due to
the Contractor.

ACCEPTANCE OF BID AND CONTRACT AGREEMENT: -
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An agreement shall have to be drawn on non-judicial stamp of appropriate value
with AEGCL by the selected Contractor in AEGCL’s General Conditions of
Supply and Erection 2009 of contract within 15 (fifteen) days from the date of
issue of the LOI or order.

Wherever there is any variation in between the conditions of AEGCL’s General
Conditions of Supply and Erection 2009 and the above terms & conditions, this bid
conditions will supersede the conditions of AEGCL’s General Conditions of
Supply and Erection 2009.

STATUTORY AND SAFETY REQUIREMENT: -
Each and every safety measures for MAN and MACHINE will be the sole
responsibility of the Contractor without any prejudice. Compensation claims if any
will also be the responsibility of the contractor without any prejudice.
During the execution of the work, the contractor shall have to mark the site with
banner warning/indicating precautions.
The Contractor shall, throughout the execution and completion of the Works and
the remedying of any defects therein:
Have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (So far as the same is under his control) and the Works in an orderly state
appropriate to the avoidance of danger to such persons, and
Provided and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Engineer or by any
duly constituted authority for the protection of the Works or for the safety and
convenience of the public or others, and Take all reasonable steps to protect the
environment on and off the Site and to avoid damage or nuisance to persons or to
property of the public or others resulting from pollution, noise or other causes
arising as a consequence of his methods.
PAYMENT TERMS: -
No advance/Mobilization advance shall be made in this contract.
No claim for interest shall be entertained by AEGCL.
In total 4 (four) nos. of progressive erection invoices/ bills would be entertained.
The 1st progressive erection bill would be entertained on completion of minimum
30 % of total erection cost of the project. Minimum value of 2nd and 3rd invoice
should be 20% of the total ordered value for foundation, erection and civil works,
remaining 20 % of the erection value would be paid on completion of the 100 %
erection, testing and commissioning activities of the project, which should be
certified by the Project Manager.
Running Bill must contain certified photocopies of Site Register of up-to-date
work executed and photograph of work in sequence of execution duly signed with
seal by AEGCL.
Final bill must contain the original site register.
Final payment shall be released to the contractor only after completion of the work
in all respect and final acceptance by AEGCL.
Payment is subject to availability of specific fund.
The Bidder / Firm will have to be submitted the following Net Banking details.

o Banker’s Name & Branch
Account No
Banker’s address
Banker’s IFSC Code
Banker’s RTGS Code
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RETENTION MONEY: -
20% retention money will be deducted from running bill, which will be released
along with the final bill on completion of the work in all respect.

WARRANTY: -

The term period of warranty shall mean the period of 18 months from the date of
completion of work or Taking Over of the Work by AEGCL. This will be issued
by the appropriate authority.

EXTENSION OF TIME: -
Time is the essence of the contract. No extension of time shall normally be allowed
except on valid and genuine ground.

CHANGE OF NAME OF THE TENDERER: -

At any stage after tendering, AEGCL shall deal with the Contractor only in the
name and the address under which he submitted the tender. All the liabilities/
responsibilities for due execution of the contract shall be that of the Contractor.
Any change/ alteration of name/ constitution/ organization of contractor shall be
duly notified to the AEGCL and the AEGCL reserves the right to determine the
contract, in case of any such notification.

DEATH, BANKRUPTCY ETC.: -

If the Contractor becomes bankrupt or being a corporation is in the process of
winding up, amalgamation or reorganization, the AEGCL shall be at liberty to:
Terminate the contract forthwith by notice in writing to the Contractor or to the
liquidator or receiver or to any person in whom the contract may become vested.
Give such liquidator, receiver or other person the option of carrying out the
contract subject to his providing a guarantee for the due and faithful performance
of the contract up to an amount to be determined by the AEGCL.

In case of death of the Contractor before completion of work and supply, the

Engineer or AEGCL shall be at liberty to:

Close up the contract and take over the completed portion of work done and made
as per specification and make final payment to the legal heir of the Contractor on
receipt of claim from such legal heir.

Give the contract to the legal heir of the Contractor subject to his depositing a
performance security for the due and faithful performance of the contract. The
performance security amount shall be determined by the AEGCL commensurate
with the incomplete portion of the work. The AEGCL will enter into a fresh
contract with the legal heir of the Contractor on the same terms and conditions of
the earlier contract.

CONTRACTUAL FAILURE, LIQUIDATED DAMAGE AND PENALTY: -
Liquidity Damages 1.0% (one percent) of the amount of delayed work per week
subjected to the maximum 10 % of the contract value.

TERMINATION OF CONTRACT: -

If the performance of the contract is not satisfactory and not corrected within 15
days of receiving notice, then employer shall be at liberty to terminate the contract
and get the work executed through other means at the risk and cost of the
Contractor.
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PAYMENT ON TERMINATION: -

In the event of termination of the contract, AEGCL shall be at liberty to get
balance work done by any third party at the risk and cost of the contractor and due
payment of the contractor, if any shall be released after the completion of whole of
the works.

SUSPENSION OF BUSINESS DEALINGS WITH FIRMS/
CONTRACTORS: -

The AEGCL may suspend business dealings with a Firm/ Contractor, if: -

The Central Bureau of Investigation or any other investing agency recommends
such a course in respect of a case under investigation; and if a prima facie case is
made out that the firm is guilty of an offence involving unethical, unlawful,
fraudulent means in relation to business dealings, which, if established, would
result in business dealings with it being banned.

The AEGCL has past record of non-performance of the Firm in its previously
awarded contracts.

The AEGCL has record of ban against the Firm by other Government /Public
sector utility.

However, the AEGCL shall give the Firm/ Contractor a fair chance to explain the
circumstances of such previous suspensions.

BANNING OF BUSINESS DEALINGS WITH FIRMS/CONTRACTORS: -
The AEGCL may ban business dealings with a Firm/ Contractor, if: -

The owner (s) of the Firm/ Contractor is convicted by a court of law following
prosecution for offences involving unethical, unlawful, fraudulent means in
relation to business dealings.

There is strong justification that the Firm has been guilty of malpractices such as,
bribery, corruption, fraud, substitution of tenders, interpolation, mis-representation,
evasion or habitual default in payment of any Government tax etc.

The Firm continuously refuses to return government dues without showing
adequate cause and government are reasonably satisfied that this is not due to
reasonable dispute which would attract proceeding in arbitration or court of law.
The Firm is found guilty of involving in unethical practices, such as: -

"Corrupt practice" involving offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the action of any such official/ party in
procurement process or in contract execution.

"Fraudulent practice" involving misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract to the detriment of
the Employer.

“Collusive practice” involving a scheme among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition.

“Coercive practice” involving harming or threatening to harm directly or
indirectly, persons or their property to influence procurement process or the
execution of a contract.

The AEGCL may sanction a Firm/ Contractor or its successor, including declaring
ineligible, indefinitely or for a period of not less than 3 (three) years.

FORCE MAJEURE CONDITION
Force Majeure condition shall be considered as any circumstances beyond
reasonable control of the party claiming relief, including but not limited to strikes,
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lockout, civil commotion, riot insurrection, hostilities, mobilization, war, fire,
flood, earthquake, malicious damage or accidents could entitle contractor to
extension time. Any such delay should be intimated within 10 (ten) days from the
beginning of such delay to consider/approved, any claim without prior information
may not be considered under force Majeure.

SETTLEMENT OF DISPUTE AND ARBITRATION: -

Any dispute arising out of the contract will be first settled bilaterally between
AEGCL and Contractor. In case, dispute cannot be settled bilaterally, it will be
referred to arbitration. The contractor shall not stop the work during settlement of
any dispute. All disputes shall be subjected to the jurisdiction of District Court of
respective District of work.

POLLUTION AND ENVIRONMENT: -

Each and every measure should be taken to adhere to the standard norms to avert
any occasion of Air Pollution, Water Pollution, Soil Pollution and Sound Pollution.
In case of any deviation leading to any legal action the Contractor will be solely
responsible without any prejudice.

ACCEPTANCE AND TAKEOVER: -

When the term of contract shall be fully complied with completing all works as per
approved drawing and technical specifications to the satisfaction of the Department
for a period as applicable, the Contractor/Firm shall have to submit Performance
Certificate to the office of the undersigned after the satisfactory completion of the
work through the executing authority for finalization of the work/payment as well
as for the final acceptance and taking over the completed work and to issue the
necessary certificate thereof.

GENERAL SPECIFICATIONS OF WORK.

SITE PREPARATION: -

All works required for site preparation will have to be carried out by the contractor
at his own expense, whenever directed by the Site In-charge.

The Contractor shall clear the site of unnecessary vegetation to prepare the site for
work only as per directions given by the Site In-charge.

Any unnecessary structures are to be demolished and serviceable materials to be
stacked and stored as directed by AEGCL.

Any waste or unwanted material has to be disposed by the contractor if ordered by
AEGCL. No materials will be allowed to leave the site without the permission of
the Site In-charge.

The Contractor will have to construct roads or any means for transport as
instructed by the Site in-charge if the site is not easily accessible.

All water which may accumulate on the site before or during the progress of the
works or in trenches and excavations shall be removed and drained out from the
site to the satisfaction of the Site In-charge by the Contractor.

Any other work required for adequate preparation of the site shall be carried out by
the Contractor.

In case of civil works the quantities of work may vary depending on the site condition.

PROFILE SETTING AND LEVELLING: -
Profile setting and levelling for the site has to be carried out by the Contractor for
finding the amount of earth cutting and filling that will be required for setting the
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Final Ground Level, Tie Beam Level and to find the amount of excavation to be
done for required foundation depth.
3. SETTING OF LAYOUT: -

a) The Site In-charge shall supply dimensioned drawings, levels and other
information necessary to enable the Contractor to set out the works and the
Contractor shall set out the works and be responsible for the accuracy of the same.

b) He shall rectify at his own cost and to the satisfaction of the Site In-charge any
error found at any stage which may arise through in accurate setting out unless
such error is based on incorrect data furnished in writing by the Site In-charge, in
which case the cost of rectification shall be borne by the Corporation.

C) The Contractor shall protect and preserve all bench marks used in setting out the
works till end of the Defects Liability Period unless the Site In-charge directs their
earlier removal.

4. EXCAVATION AND BACKFILLING: -

a) Trenches for foundation and other structures shall be taken out to the levels and
dimensions shown on the approved drawings or to such other levels and
dimensions as the Engineer-in-charge may direct. The bottom of all excavations
shall be carefully levelled and stopped on benches as directed by the Engineer.
Any pocket of soft or loose materials and fissures in the bottom pits and trenches
shall be removed and the cavities so formed filled or grouted with concrete as
directed by Engineer-in-charge. When any excavation has been done and trimmed
to the required levels and dimensions, the Engineer-in-charge shall be informed
accordingly so that he may inspect the complete pit or trench and no excavation
shall be filled in and covered with concrete until it has been inspected and the
contractor has been authorized to proceed with work. All surplus excavation not
required for refilling shall be deposited in embankments, or otherwise disposed off
as directed. The work shall include all necessary sheeting, shoring, bracing,
drawing and pumping out water, removal of all legs, stumps, grabs and other
deleterious matters, obstructions, necessary for placing the foundations.

b) Only required amount of excavation as per approved drawings has to be executed.
The remaining part of natural soil except the excavation is not be disturbed.
C) Refilling of foundation pits and trenches shall be carried out only after the

foundation and structure works within the excavation have been inspected and
approved by the Engineer-in-charge. Unless otherwise directed by the Engineer-in-
charge all fillings shall consists of approved materials. All space between
foundation concrete and the sides of excavation shall be refilled to the original
surface using approved plant, in single layers not exceeding 100mm loose
thickness which shall be watered and completed to a dry density not less than that
of the adjoining soil strata. Timber sheeting and other excavation support shall be
carefully removed as the filling proceeds but the removal of such supports will not
relieve the contractor of his responsibility for the stability of the works.
5. ROOFING WORK: -

a) Pre Painted Galvanized Iron Sheet Roofing (PPGI) shall be including fitting and
fixing with self drilling, self tapping screws complete. (Roof trusses, purlins etc. to
be measured and paid separately.) with brand TATA Blue scope/ Dyna roof /
Durakolor /Wonder Roof or equivalent as directed by the Departement(a) 0.45 mm

thick
6. DISMANTLING WORK: -
a) Dismantling work is to be done without damaging to the related structure.
b) If any related structure damaged done by the contractor, the contractor will have to

rectify it at his own cost.
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The dismantled items must be discarded (or) kept secured as directed by Engineer-
in-charge.

PREPARATION OF BASE: -

Any excavation taken out to a greater depth than that required shall be back filled
with concrete of the foundation grade at the cost of the contractor. If required sand
may be used for backfilling, if permitted by Site In-Charge.

Refilling of foundation pits and trenches shall be carried out only after the
foundation and structure works within the excavation have been inspected and
approved by the Engineer-in-charge.

Unless otherwise directed by the Engineer-in-charge all fillings shall consists of
approved materials.

All space between foundation concrete and the sides of excavation shall be refilled
to the original surface using approved plant, in single layers not exceeding 100mm
loose thickness which shall be watered and completed to a dry density not less than
that of the adjoining soil strata.

Timber sheeting and other excavation support shall be carefully removed as the
filling proceeds but the removal of such supports will not relieve the contractor of
his responsibility for the stability of the works.

PLAIN CEMENT CONCRETE: -

Plain Cement Concrete works must be carried out in dry condition and dewatering
should be carried out wherever necessary before placing of concrete.

The proportion of Plain Cement Concrete should be 1:3:6 or as specified in the
drawing and design. The quality of the mix will have to be checked and approved
by the Site In-charge.

Curing should be done properly and as per instructions.

ELECTRICAL RELATED WORK: -

All the materials to be used in the work shall be of approved make/brand as
directed by the Engineer/Project-in-charge.

The quantity may be varying which depends on site condition.
REINFORCEMENT: -

All reinforcement shall be cleaned thoroughly by removing loose scales, oil, grease
or other deleterious materials. The contractor shall obtain the approval of the
Engineer-in-charge or his representative to the reinforcement when fixed in
position before any concrete is deposited in the forms.

Bars shall be bent cold or straightened in a manner to the satisfaction of the
Engineer-in-charge or his representative. Bars bent during transport or handing
shall be straightened before using on work. They shall not be heated to facilitate
bending. Welding shall be done as per latest IS Code of practice.

All reinforcement bars shall be cut and standard hooks for MS rounds made at ends
and accurately placed in position as shown on the approved drawings. They shall
be securely held in position before and during concreting by annealed binding
wires used for binding the reinforcement which shall be of approved quality soft
annealed iron wire not less than 1 mm (18SWG) size, conforming to IS:280.

As far as possible, bars of full length shall be used. Where bars are required or
permitted to be lapped by the Engineer-in-charge, or his representative, the over
laps shall be staggered for different bars and located at points, along the span
where bending moment is not maximum. The concrete measured over the
reinforcing bars shall be in accordance with the approved drawings.

SHUTTERING AND CENTERING: -
Shuttering for concrete shall be made of either metal or timber suitably lined and
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of substantial and rigid construction true to shape, alignment and dimensions as
shown on the approved drawings

Shuttering shall be mortar tight and shall be made sufficiency rigid by the use of
ties and bracings to prevent any displacement, deflection or movement of any kind.
They shall be strong enough to withstand all pressure, ramming and vibration,
movement of persons, materials and plant during and after placing the concrete.
Special measures shall be taken to ensure that the form work does not hinder the
shrinkage of concrete because without this cracking could occur before the form
work is removed.

When the Shuttering is ready for commencing concreting, the contractor shall
inform the Site-in-charge or his representative to inspect and accept the shuttering
as to their strength, alignment and general fitness.

If the Site-in-charge is satisfied with the quality of shuttering then may allow
the contractor for pouring concrete.

Poor or old shuttering should not be used. The Site In-Charge at his own
discretion may reject any shuttering material if found not satisfactory.
REINFORCED CEMENT CONCRETE: -

Optimum quantity of water shall be mixed to produce the design mix/nominal mix
concrete of required workability.

Workability shall be such that the concrete surrounds and properly grips all
reinforcement.

The degree of consistency, which shall depend upon nature of work and method of
vibration of concrete, shall be determined by regular slump tests to be carried out
by the contractor at his cost.

Usually for mass concrete in RCC works where vibrations are used the slumps
shall be within 10mm to 25mm.

The frequency of such tests and the natures of slumps shall be maintained within
the limits specified by the Engineer-in-charge.

The Engineer-in-charge also reserves the right to carry out slump tests
independently at his own discretion.

Cube moulds should be prepared for destructive testing randomly as per
instructions giver by Site In-Charge.

Cement shall have to be weighed from bulk stocks at site and not by bags. It shall
be weighed separately from the aggregates.

Water shall either be measured by volume in calibrated buckets or weighed. All
necessary equipment shall be maintained in a clean and serviceable condition.
Their accuracy shall be periodically checked.

Honeycombed RCC structure should be dismantled immediately and reconstructed.
If Reinforced Cement Concrete works include Stone masonry works then stone
masonry works should be carried out in stages. After completing one stage mortar
droppings shall be cleaned and Reinforced Cement Concrete works should be done
before starting the second stage of stone masonry work.

CONSTRUCTION JOINT: -

All construction joints horizontal or vertical shall be at predetermined position
according to approved drawing or as directed by the Engineer-in-charge. Prior to
commencement of fresh concreting over any construction joint which has set but
hardened, the removal of laitance and roughening shall be done by wire brushing
and washing and care shall be taken to avoid dislodgement of coarse aggregates.
At construction joints where the concrete has hard, any skin or laitance shall be
thoroughly hacked, swept cleaned and washed with clean fresh water. The surplus
water shall be removed immediately before depositing fresh, concrete. The neat
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cement, grout shall be followed by 13mm thick layer of cement mortar of same
proportion as in concrete and the concreting resumed immediately thereafter. The
first batch of fresh concrete shall be forced hard on to the mortar layer and the set
faces, angles and corners by means of compacting tools, vibrators etc. and the
damping effect on vibration in such position shall be allowed for.

Construction joints shall be avoided as far as possible in case of structure,
especially at tensile zones. Where unavoidable, concreting shall be carried out
continuously up to such joints which shall preferably to transverse to the line of
main compression. However, in all cases, the position of construction joints shall
be predetermined and got approved by the Engineer-in-charge.

PLASTERING: -

Surfaces to be rendered must be cleaned and made free from all dust, loose
materials, grease, etc, and be well wetted for a few hours (the wall should not be
soaked but only damped evenly); but the wall should not be too wet.

Plaster may be applied in one or two coats. No single coat should exceed 12 mm in
thickness as thick coats shrink more and crack.

Plaster work on new construction should be deferred as much as possible so as to
let shrinkage in reinforced concrete and masonry take place before plastering.
General proportion for cement plaster should be 1:4.

CURING: -

Curing should be done as soon as possible after concrete is placed and when initial
set has occurred and before it has hardened. It should be continued for a minimum
period of 7 to 12 days when normal (Portland) cement is used, 4 to 7 days when
rapid hardening cement is used, and should be kept thoroughly wet for 24 hours
when high alumina cement is used.

Vertical surfaces may be covered with hanging curtains. Columns and small
members shall be cured by wrapping round them wet sacks or by sprinkling water
continuously. On vertical surfaces it should be checked that the wet fabric is in
contact with the surface.

Water should be sprinkled on the underside of beams and slabs for proper curing.
Centrifugal monoblock pump set (Cromton Greaves/Aquatic/CRI/V-Guard/Calma
make) 2900 rpm class insulation with DOL Starter (Cromton Greaves/Control &
Switch Gear/ BCH/ L&T/Siemens make) should be provided at site by the
contractor.

BOREWELL CONSTRUCTION WORK: -

Borewell construction has to be executed as per guidelines laid out in IS Code
2800 (Part 1):1991.

Required depth to achieve potable water has to be drilled. The quantity may be
varying which depends on site condition.

SANITARY & CLEANING WORK: -

All sanitary fittings have to be supplied as per standards laid out in the bid.
Cleaning work has to done as per satisfaction of Engineer in-charge and old date of
cleaning has to removed and the fresh date of cleaning has to be written.

Any works which are not mentioned in the bid shall be done as per BOQ/price
bid.

WORK SCHEDULE.
SITE HANDOVER: -
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Handing over of the work site will be done in presence of Project Manager or its
authorized representative, Resident Engineer, site engineer and contractor or its
authorized representative.

The contractor has to submit the list of manpower along with contact numbers to
be engaged for the work to the Project Manager.

The date of site handing over to be noted on the Site register duly signed by the
Project Manager or its authorized representative, Resident Engineer, site engineer
and contractor or its authorized representative.

WORK COMMENCEMENT: -

The work should be started only after having the following documents.

Work order

Site Register

Measurement Book

Drawings (if required)

Specifications of item & schedule of Quantity

SITE REGISTER: -

It will be issued along with the work order.

It will be the responsibility of the Contractor to record and update the site register
with details of Day-to-Day activities and other details countersigned with seal by
AEGCL.

The days on which no work is carried out should be recorded in the site register
with proper justification.

Any instruction by AEGCL officials during site visit must be noted properly and
should be jointly signed by the official and the contractor or its authorised
representative.

In case of any disagreement, the Contractor must notify AEGCL in written.

Any deviation in works must be properly noted in the site register by the
Contractor along with proper justification for it.

Progress report along with work completion percentage must be prepared by the
Contractor on the basis of site register log and has to be submitted to AEGCL on
1t and 16™day of the month. In case of holiday, it should submit on next working
day.

Site register shall be verified from time to time by the Site In-charge and any
anomalies found will be forwarded to higher authorities in written by the Site In-
charge of AEGCL.

PERT CHART OR BAR CHART: -

The successful bidder within 10 (ten) days before the contract is awarded will
make out a detailed PERT Chart covering all activities along with detailed program
chart on accepted scheme indicating various stages of execution, method of
execution and completion of work in different stages keeping the period of
completion in view and submit the same to the Engineer for the consideration and
approval.

QUALITY CONTROL: -
If required by AEGCL, the contractor must perform the test on construction
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materials at his own expenses. These tests listed in the document should be carried
out as per Indian Standard Code specifications of the respective tests. Proper
records of these tests should be maintained.

Tests for fresh concrete:

Workability: To determine the workability of fresh concrete by slump test as per
IS: 1199-1959

Tests on Hardened Concrete:

Non-destructive tests:

Rebound hammer test: To assess the likely compressive strength of concrete by
using rebound hammer as per [S:13311(Part 2)-1992

Compression test: to determine the compressive strength of concrete specimens as
per IS:516-1959.

Tests for Steel:
All reinforced steel bar should meet the specifications of IS 1786:2008

Test of ground water as per IS 10500:2012:
Iron contained test

Hardness test

Turbidity test

Odour test
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Appendix-1

COVERING LETTER (ON THE BIDDERS LETTER HEAD)

To,

The Deputy General Manager,

Tezpur T&T Circle, AEGCL,

Kunderbari, Tezpur,

Dist.- Sonitpur,

Assam-784154.
Sub:  Submission of Tender no. AEGCL/DGM/TTC/TEZ/T-20/2025-26/282 Date 02/07/2024
Sir,

Having examined the terms & conditions, technical specifications, detailed items of work etc. as well as
acquainting myself/ourselves with site of work, surroundings to get the required materials etc. I am/we are to
submit herewith my/our tender for the above-mentioned work. My/our rates are quoted as per the specification laid
down in the schedule of items of work.

I /We clearly understand that all materials, tools and plants, machineries, labours, testing of material, storage,
haulage etc. required in the work shall have to be arranged by me/us from my/our own resources in the events of
allotment of the work to mef/us.

I /We also clearly understand that in the event of acceptance/approved of my/our tender, the work shall have to be
executed strictly as per specifications and the same shall have to be completed in all respects within the stipulated
time failing which I am/We are liable to be penalized as per rules laid down in Tender document as well as
agreement thereof.
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Appendix-2

PROFILE OF THE BIDDER

SL.

Particulars

To be filled by Bidder

Name of the Bidder

e-mail address (mandatory)

PAN

GST Registration number

Labour License registration

Income Tax return (Last
Three Years)

Audited Balance sheet (Last
Three Years)

Average Turn Over (Last
Three Years)

Bank Solvency (Latest)

Technical Supervision
Certificate

Tools and Plant (In the form
of affidavit)

Employees Provident Fund

Work experience certificate

Postal Address

House No.

Lane

Street

Town/Village

Post Office

P.S.

District

Pincode

Mobile No.

E-Mail Address

Website

Name(s) of the Owners /
Directors/Partners certificate

p)

Employees State Insurance
certificate (Optional)

q)

Name of the Banker with
Address and Telephone
Number

Contact Person Details
(Furnish here name of that
person with whom AEGCL
may get in touch for more
information or clarifications)

Name: -
Designation: -

Mobile Number: -
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Appendix-3

Hard copy of the following documents to be submitted with Techno-Commercial Bid documents
(Envolope-1)

1) PAN

2) GST return

3) Labour License registration

4) Audited Balance sheet (Last Three Years'

5) Income Tax returns (Last Three Years)

6) Average Turn over (Last three Years) as per clause B) 4.

7) Bank Solvency (Latest)

8) Technical Supervision Certificate

9) Tools and Plant (In the form of affidavit)

10) Work experience with completion certificate as per clause B) 3 (a/b/c).

11) Employees Provident Fund

12) Power of attorney in case of partnership firm

List of Work experience/Technical qualification (To be filled by the bidder)

S1
Description work experience Date of completion Amount
no
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Appendix-4
FINANCIAL QUALIFICATIONS

Following documents to be submitted with Techno-Commercial Bid (Envelope-1)
In order to techno-commercially qualify for this Bid, the bidders have to submit annual audit report for

last 3 (Three) years.

1. Financial Qualifications:( To be filled by the bidder)

Minimum average annual turnover of

RS calculated as total certified payments

received for contracts in progress or completed.

b)

Minimum cash flow 0f RS.......cocoiiiiiiiiiiie showing financial

resources such as liquid assets unencumbered real assets, line of credit and other

financial means. Bank solvency certificate to be submitted.

NB: - The Bidder may prepare extra sheet if required
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