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CORRIGENDUM-II

BID IDENTIFICATION NO: AEGCL/MD/TECH-1219/Thermal-Assam/2026/ BID Dated 23.08.2026
IFB No. : AEGCL/MD/TECH-1219/Thermal-Assam/2026/ IFB Dated 23.08.2026
NIT No. : AEGCL/MD/TECH-1219/Thermal-Assam/2026/ NIT Dated 23.08.2026
TENDER DETAILS/NAME OF WORK: ‘Implementation of Transmission Infrastructure to evacuate
3200MW thermal power from upcoming Generating Station at Chapor”

Part I: Turnkey construction of 400kV Chapor-I-Rangia Double Circuit Quad Moose

Transmission Line with Associated 400kV bays and Reactor Works.
Part II: Turnkey Construction of 400/220kV Agia Substation with associated 400kV Chapor-II-
Agia Transmission Line, including Bay Extension and Reactor Works

With reference to the above, some of the clauses of the Bidding Document are amended as below:

1) Section IV: Qualification and Evaluation Criteria for Pending Litigation (Form LIT) and Historical
Contractual Non-Performance (Form Con-1) are

4.15 Eligibility

4.1.5.1 Historical Contract Nonperformance

Compliance Requirements
Joint Venture (maximum 3 parties allowed

Requirement Single Entit including lead tenderer) E’Zbrl?iiriﬂwoennt
g g Y Al PartnersEach One neq
Combined  |Partner Partner
Non-performance of a|Must meet| Not Not Not Form

contract did not occur as a | requirement | Applicable | Applicable | Applicable | CON-1
result of contractor default
since 1stJanuary 2015

a non-performance, as decided by the Employer, shall include all contracts where (a) non-
performance was not challenged by the contractor, including through referral to the dispute
resolution mechanism under the respective contract, and (b) contracts that were so
challenged but fully settled against the contractor. Non-performance shall not include
contracts where Employers decision was overruled by the dispute resolution mechanism.
Non-performance must be based on all information on fully settled disputes or litigation,
i.e. dispute or litigation that has been resolved in accordance with the dispute resolution
mechanism under the respective contract and where all appeal instances available to the
Tenderer have been exhausted.

b This requirement also applies to contracts executed by the Tenderer as Joint Venture member.
4.1.5.2 Pending Litigation and Arbitration

Pending litigation and arbitration criterion shall not normally apply. However, AEGCL shall have

the discretion to take due cognizance of the matter under litigation/arbitration if the matter

appears to be of serious nature in the opinion of AEGCL. Under such circumstances necessary
clarification may be sought by AEGCL to proceed ahead with the evaluation.
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Criteria ‘Compliance Requirements Documents
. | | Joint Venture Submission
Requirement Single Entity |All PgrtnersEach One Requirements
Combined  |Partner Partner
All pending litigation shall | must meet | Not Not Not Form LIT -1

be treated as resolved | requirement | applicable | Applicable | applicable
against the Tenderer and so | by itself or
shall in total not represent | as partner
more than 50% percent of the | in past or
Tenderer’s net worth. existing JV

2)
3)
4)

5)

6)

All rates are to be quoted in INR only.
ITB 2.20.1 Bid Security: The Bid Security will be 35 Crore instead of 24 Crore.

The First Appellate for this tender is Secretary, Power Department and Second Appellate is
Commissioner and Secretary, Finance Department, Govt. of Assam

SCC 8.2: “The Time for Completion of the whole of the Facilities shall be 36 (Thirty-Six) months
from the Effective Date as described in the Contract Agreement. Contractor shall have to
complete the part of the facilities within the Work schedule finalized as per the Appendix-4,
Section-9 (Contract Form). The employer has the right to award the uncompleted part of the
facilities which by the contractor at the scheduled timeline to next lowest quoted tenderer by pre-
closing of the contract “may be read as “The Time for Completion of the whole of the Facilities
shall be 36 (Thirty-Six) months from the Effective Date as described in the Contract
Agreement. Contractor shall have to complete the part of the facilities within the Work
schedule finalized as per the Appendix-4, Section-9 (Contract Form). The Uncompleted
work will be executed as per the guidelines of Assam State Procurement Act 2017 and
Assam State Procurement Rules 2020 and notifications issued time to time by Govt. of
Assam.

ITB 4.2.2(b) The Minimum Average Annual Turnover should be taken as Rs. 1600 Crore
(Rupees Sixteen Hundred Crore) certified payments received for contracts in progress or
completed, within the last three (3) years.

All other terms and conditions of the bid document shall remain same.

Sid
Chief General Manager (PP&D)
Assam Electricity Grid Corporation Limited

Memo No: AEGCL/MD/TECH-1219/Thermal-Assam/Tender/2026/ Part-1/2/08 Date: . 14.09. 2026
Copy to:

1.

IT Cell, O/o the MD, AEGCL, for publication of the corrigendum in AEGCL’s Website
Sid
Chief General Manager (PP&D)
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