



No. AEGCL/MD/AIIB/Pkg-E/Main/2021-22/Part 2/BID/12

Date:16 .09.2024

**Addendum-I of the tender document Tender No: AEGCL/MD/AIIB/PKG-E/Main/2021-22/Part 2/BID**

Tender Details/Name of work: ***“Supply, dismantling, construction, erection and commissioning of 2 Nos 220 kV Bays at 400/220 kV Misa S/s (POWERGRID) and associated works etc.”***

SI No	Clause No.	As Existing	As Amended
1	<b>1.3 Time Schedule</b> of Section 2 – Evaluation and Qualification Criteria	Time to complete Works from the Commencement Date specified in <b>Article 3</b> of the Contract Agreement for determining time for completion of the works is <b>9 months</b> . Bids not meeting the above time schedule shall be rejected. However, no credit will be given for earlier completion.	Time to complete Works from the Commencement Date specified in <b>Article 3</b> of the Contract Agreement for determining time for completion of the works is <b>12 months</b> . Bids not meeting the above time schedule shall be rejected. However, no credit will be given for earlier completion.
2	<b>2.3.3 Financial Resources / Cash Flow</b>	Using Forms <b>FIN – 3</b> Section 4 (Bidding Forms) the Bidder must demonstrate access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of credit, and other financial means, other than any contractual advance payments to meet the <b>cash-flow requirement, of Rs.2.5 Cr</b>	Using Forms <b>FIN – 3</b> Section 4 (Bidding Forms) the Bidder must demonstrate access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of credit, and other financial means, other than any contractual advance payments to meet the <b>cash-flow requirement, of Rs.1.5 Cr</b>
3	<b>BoQ SI No 22 of BoQ 3</b>	Construction of Switchyard Kiosk Room building ( <b>9 meter x 5.5 meter</b> ) as per architectural drawing provided	Construction of Switchyard Kiosk Room building ( <b>9 meter x 5.5 meter x 4.5 meter</b> ) as per architectural drawing provided
4	<b>New item with BoQ SI No 24 added in BoQ 3</b>	Not Available	Hoisting of ACSR Moose Conductor

**\*\*\*Tenderers are to submit their rates as per revised BoQ.**

**Replies against the queries and additional drawings may please be downloaded from the below link:**

[Replies\\_drawing.rar](#)

Sd/-  
**Chief General Manager (PP&D)**  
**Assam Electricity Grid Corporation Limited**