ASSAM ELECTRICITY GRID CORPORATION LIMITED
Regd. Office: 1st Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-781001
CIN:U40101AS2003SGC007238
Ph:-0361-2739520/Fax:-0361-2739513 Web: www.aegcl.co.in

TENDER DOCUMENT

Name of Construction of G+2 Officer’s Quarters along with all services at
Work: - 132/33kV GSS, Garmur, Jorhat, AEGCL
NIT No.: AEGCL/DGM(CIVIL)/2024-25/04  dtd:19.12.24
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For and on behalf of the Managing Director, Assam Electricity Grid Corporation Limited
(AEGCL), the Chief General Manager (O&M), UAR invites e-tender from reputed Civil Engineering
Firms / Contractors for the work “Construction of G+2 Officer’s Quarters along with all services at
132/33kV GSS, Garmur, Jorhat, AEGCL ™. A single stage two envelope procedure (Techno-
Commercial and Price Bid) will be adopted for this tender.

(A) INFORMATION TO BIDDER: -
1. NAME OF WORK: Construction of G+2 Officer’s Quarters along with all
services at 132/33kV GSS, Garmur, Jorhat, AEGCL
LOCATION OF WORK: -132/33kV GSS, Garmur, Jorhat, AEGCL
3. CONTACT ADDRESS: -
Chief General Manager, (O&M), UAR
O/o the MD, AEGCL
AEGCL, Ground Floor,
Bijulee Bhawan, Paltanbazar,
Guwahati-781001.
Email id- cgmom.uar@aegcl.co.in

no

4, BIDDING PROCEDURE: -

a) The bidders must register themselves at https://assamtenders.gov.in as per the
guidelines laid in the website.

b) The bidders have to submit scanned copies of the relevant documents through the
e-Tender Portal.

C) The bid must be submitted online through e-tendering portal
https://assamtenders.gov.in.

d) Bidders may obtain further information from the office of the Chief General

Manager, (O&M), UAR, AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati -
781001, Assam [e-mail: cgmom.uar@aegcl.co.in. ; Web site: www.aegcl.co.in.]

e) To participate in the tender the interested bidders may visit
https://assamtenders.gov.in for all the relevant documents and information required
to participate in the tender.

5. l. BASIC DETAILS:
a) Tender No.: AEGCL/DGM(CIVIL)/2024-25/04  dtd:
b) Tender Details/ Name of Construction of G+2 Officer’s Quarters
work: along with all services at 132/33kV GSS,
Garmur, Jorhat, AEGCL
c) Work Type: Civil Works
d) Tender Inviting Authority:
(i) Designation: Chief General Manager (O&M). UAR
(if) Address: Bijulee Bhawan, Paltan Bazar, Guwabhati,
Assam.
e) Total Tender Value: Rs. 3,78,47,453.00 (excluding GST)
. CRITICAL DATES:
Tender Start Date 20.12.2024 1200 Hrs 00 Mins
Submission Start Date 26.12.2024 1400 Hrs 00 Mins
Tender End Date 09.01.2025 1400 Hrs 00 Mins

Opening Date of Techno 10.01.2025 1200 Hrs 00 Mins
Commercial bid

6. TENDER VALUE:
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The tender value exclusive of GST is Rs. 3,78,47,453.00 (Rupees Three Crores
Seventy Eight Lakhs Forty Seven Thousand Four Hundred Fifty Three) only
TENDER PROCESSING FEE AND MODE OF PAYMENT: -

The Bidder shall bear all costs associated with the preparation and submission of
its Bid, AEGCL shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

Bidder has to pay Non-Refundable tender processing fee of Rs. 9000.00 (Rupees
Nine Thousand)only via e-tender portal www.assamtenders.gov.in.

BID SECURITY/EARNEST MONEY AND MODE OF PAYMENT: -

a) For participation in bidding procedure, participants must compulsorily pay the Bid
Security of Rs. 8,93,200.00 (Rupees Eight Lakhs Ninety Three Thousand Two
Hundred) only via e-tender portal www.assamtenders.gov.in.

b) The bid security of the successful Bidder shall be returned as promptly as possible
once the successful Bidder has signed the Contract and furnished the required
performance security.

c) The bid security of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’s furnishing of the performance security.

d) The bid security may be forfeited: -

Q) if a Bidder withdraws its bid during the period of bid validity period.

(i) if the Bidder does not accept the correction of the Bid Price. (Clause B.9)
(iii) if the successful Bidder fails to sign the Contract within the specified period.
(iv) if the successful Bidder fails to furnish a performance security within 7 (Seven)

days’ time of issue of Letter of Intent (LOI).
PERFORMANCE GUARANTEE AND MODE OF PAYMENT: -

a) The materials and entire work are to be guaranteed against defective design,
materials and workmanship and for satisfactory performance for a period of 18
(eighteen) Months from the date of final acceptance of the completed work by
AEGCL.

b) BG : Further, Performance Guarantee of 10% of total contract value of the project in
the form of Bank Guarantee (BG)/Demand Draft (DD)/Fixed Deposit (FD) from a
nationalized or scheduled Bank of RBI for a period of 18 (eighteen) months from the
date of commissioning of the project, is to be submitted with acceptance of LOI and
before signing of the Contract agreement. However, BG period may be split up subject
to the condition that BG would be extended from time to time to cover the warranty
period. Moreover, before one month (i.e. 30 days) of expiry of the BG, renewal is to be
done by the contractor if required, otherwise revocation would be done by AEGCL
within claim period. BG is to be submitted strictly as per prescribed format of the
AEGCL. BG should remain valid up to 60 (sixty) days beyond warranty/ Performance
Guarantee Period.

C) If the contractor/firm fails or neglects to observe and perform any of his
obligations under the contract, Purchaser (AEGCL) shall have the right to forfeit
either in full or in part at his absolute discretion, the security deposit furnished by
the contractor/firm.

d) If the value of the work increases from original ordered value, the contractor has to
provide performance guarantee for additional amount
e) If any abnormally low bid is accepted under Clause no. (B) 6.B., after taking the

additional performance security as per the assessment of the committee, however,
the total performance security should not have to be exceeded 20% of the total
contract value.

f) The additional performance security shall be treated as the part of the original
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10.

11.

12.

13.

14.

15.

16.

17.

9)

h)

b)

performance security and shall be valid for a period coextensive with the
applicable defect liability period of the contract.

Non submission of the additional performance security by the lowest bidder shall
constitute sufficient ground to rejection of the bid and similar assessment shall be
initiated for next ranked bidder if that bidder is identified as ALB.

No interest shall be payable on such deposits.

CLARIFICATIONS: -

Should AEGCL deem it necessary to amend the Bidding Document as a result of a
request for clarification, it shall do so.

The Bidder is advised to visit and examine the site where the work is to be Carried
out and its surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering into a
contract. The costs of visiting the site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or representatives will be granted permission
by AEGCL to enter upon its premises and lands for the purpose of such visit, but
only upon the express condition that the Bidder and its personnel will release and
indemnify the Employer and its personnel from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or
damage to property, and any other loss, damage, costs, and expenses incurred as
a result of the inspection.

VALIDITY OF BID: -

Bid shall remain valid for the period of 180 days after the submission deadline date
prescribed by AEGCL. In exceptional circumstances, prior to the expiration of the
Bid validity period, AEGCL may request Bidders to extend the period of validity
of their bids. The request and the responses shall be made in writing.

TIME OF COMPLETION: -

The allotted time of completion for the work is 720 days from the handing over of
the site.

DISCLAIMER: -

AEGCL is not committed contractually in any way to those Bidders whose Bid are
accepted. The issue of this Bid does not commit or otherwise oblige AEGCL to
proceed with any part or steps of the process.

AMENDMENT OF TENDER DOCUMENT: -

At any time prior to the deadline for submission of bids, the Employer may amend
the Bidding Document by issuing addendum.

To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their bids, AEGCL may, at its discretion, extend the deadline
for the submission of bids.

LANGUAGE OF BID: -

The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and AEGCL, shall be written in the English and/or
Assamese language.

NEGOTIATION WITH BIDDER: -

The AEGCL reserve the right to hold negotiations with lowest bidder if AEGCL
feels the quoted rates of particular item(s) are unreasonably high. The bid must be
valid, eligible and technically acceptable and considered for award of contract.
VERIFICATION OF DOCUMENTS: -

AEGCL reserves the right to verify the documents submitted by the bidders with
issuing authority and if any abnormalities are observed in the same, their bids will
be rejected.
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18. RIGHT TO REJECT: -

a) The AEGCL reserves the right to reject any or all the bids without assigning any
reason thereof and the AEGCL further reserves the right to split up the work order
in favour of more than one Contractor. The AEGCL also reserves the right to reject
the lowest or any other price without assigning any reason. The clauses which are
not appearing in this Bid document will be as per The General Condition of Supply
and Erection 2009 of AEGCL. The General Condition of Supply and Erection
2009 of AEGCL is available in the AEGCL’s website www.aegcl.co.in

(B) ELIGIBILITY QUALIFICATION:
I The Techno-Commercial Evaluation will be done on the basis of technical
qualification, Financial qualifications and fulfilment of the legal conditions.

ii. The Price Bid of only Responsive Techno-Commercial Bidders will be opened and
intimation will be issued in due course.

1. ELIGIBLE BIDDERS: -

a) A Bidder may be a person, partnership, private entity or a government-owned
entity.

b) This Invitation for Bids is open to all bidders registered under Assam PWD (B) Class
I(A) and CPWD, registered with e-tendering system provider as mentioned in bidding
document.

c) A Bidder shall have Indian nationality.

d) Sub-contracting of the work is not allowed.

e) Bids from joint ventures are not acceptable.

f) Consequently, all Bidders found to have a conflict of interest shall be disqualified.

A Bidder may be considered to be in a conflict of interest with one or more parties
in this bidding process if, including but not limited to:-

they have controlling partners in common; or

they receive or have received any direct or indirect subsidy from any of them; or
they have the same legal representative for purposes of this bid; or

they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or influence on the
bid of another Bidder, or influence the decisions of the Employer regarding this
bidding process; or

9) If a Bidder participates in more than one bid in this bidding process.
Participation by a Bidder in more than one Bid will result in the disqualification
of all Bids in which it is involved.

h) A Bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the plant and services that
are the subject of the bid.

i) A firm that is under a declaration of ineligibility by the AEGCL or any
Government Entity or PSU at the date of the deadline for bid submission or
thereafter i.e., on or before contract signing date shall be disqualified.

)] Bidders shall provide such evidence of their continued eligibility satisfactory
to the AEGCL, as the Employer shall reasonably request.

k) In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

)] The bidder must have experience of execution of work of similar nature

previously. The bidder must submit experience and Performance Certificate for
scrutiny by AEGCL.

m) A person, Firm or any other prospective bidder who is involved in fraud,
unethical practices or barred from submitting bids by AEGCL or any sister
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b)

concerns of AEGCL i.e. APDCL & APGCL will not be allowed to participate
in the bids. If such cases are detected after submission of the bids, in later
stages of the bidding process, then such bids will be rejected outright.

LEGAL ENTITY: -

Verification may be undertaken to verify that an applicant is a bona-fide registered
company or business. Bidders are required to provide evidence of the legal entity
by providing a copy of an official document as mentioned in the appendix attached
along with this bid document.

QUALIIFICATION OF BIDDER: -

All bidders shall provide, Qualification Information, a preliminary description of
the proposed work method and schedule, (including drawings and charts where
necessary). The proposed methodology should include program of construction
backed with equipment planning and development duly supported with broad
calculations and quality assurance procedures proposed to be adopted justifying
their capability of execution and completion of work as per technical
specifications, within stipulated period of completion.

A Quality Assurance Manual (QAM) including but not limited to policy statement,
project organization (Flow Chart) Project Organization (Duties and
Responsibilities), Project Control and Administration, Document control, control
of Materials, Methodology of Working, Test and Inspection Plan, Calibration,
Non-Conformity and Corrective Actions, Quality Audits and Safety should also
accompany the bid.

All bidders shall include the following information and documents with their bids:

(i) Copies of Original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the Bid to commit the bidder;

(i)  Total monetary value of construction work performed during each of the
last five years;

(i)  Experience in works of a similar nature and size for each of the last seven
years, and details of works underway or contractually committed; and
clients who may be contacted for further information on those contracts;

(iv)  Major items of construction equipment proposed to carryout the contract.

(v)  Qualifications and experience of key site management and technical
personnel proposed for Contract

(vi)  Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor’s reports for the past five years

(vii)  Evidence of access to line (s) of credit and availability of other financial
Resources facilities (10% of Contract Value), certified by the Bankers (Not
more than 3 Months old);

(viii)  Bank Solvency certificate (Not more than 3 months old).

(ix)  Undertaking that the bidder will be able to invest a minimum cash of 25%
of contract value of work, during implementation of the work;

(X)  Authority to seek references from the Bidder’s Bankers;

(xi)  Information regarding any litigation, current or during the last five years in
which the Bidder is involved, the parties concerned and disputed amount,
type of dispute and should be submitted in the form of affidavit. (even if
there is no litigation then the bidder has to submit an affidavit regarding no
litigation).
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(xii)  The proposed methodology and programme of construction, backed with
equipment planning and deployment, duly supported with broad
calculations and quality control procedures proposed to be adopted,
justifying their capability of execution and completion of the work as per
Technical Specification within the stipulated period of completion
milestones.

(xiit)  All the additional safety / protection measures to be taken by the contractor
during the construction period as per prevailing guidelines of Local
Municipal Board/Committee.

(xiv)

a) The proposed Methodology of execution,

b) Programme of construction (24 months) (As per scope of work
subhead),

Declaration/Undertaking —
c) Quality control test to be carried out in building/ construction work,
d) Safety rule-regulation and safety appliances,

e) Health safety and environment policy.
(xv)  Bidders who meet the minimum qualification criteria will be qualified only
if their available bid capacity is more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (AX N x 2 — B)

Where

A= Maximum value of civil Engineering works executed in any one year
during the last five years (updated to the price level of the year indicated in
Appendix ) taking into account the completed as well as works in progress.
N = Number of years prescribed for the completion of the works for which
bids are invited

B = Value (updated to the price level of the year indicated in Appendix) of existing
commitments and on-going works to be completed during the next 12 month.
(Period of completion of the works for which bid is invited).

Note: The Statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Engineer-in- Charge, not below the
rank of an Executive Engineer or equivalent.
(xvi)  Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:
» Made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and / or
» Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.
TECHNICAL QUALIFICATION: -

a) Experience having completed similar works during the last 7 years ending last day
of the month previous to the one in which applications are invited should be either
of the following:

i.  Three similar completed works each costing not less than the amount equal to
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b)

(i)

(i)

(i)

Rs. 1,78,64,000.00 (Rupees One Crore Seventy Eight Lakhs Sixty Four
Thousand) only.
or
ii.  Two similar completed works each costing not less than the amount equal
to Rs. 2,23,30,000.00 (Rupees Two Crores Twenty Three Lakhs Thirty
Thousand) only.
or
iii.  One similar completed work costing not less than the amount equal to
Rs.3,57,28,000.00 (Rupees Three Crores Fifty Seven Lakhs Twenty Eight
Thousand) only.
Note: “Similar work” is defined as work of construction of RCC
building along with all services in all aspects for Govt. Department or
PSUs only.
iv.  If the nature of work and value differs from the above stated conditions, it
will not be considered while evaluation of technical qualification.
v.  Work order along with completion certificate are to be attached.
Bidders must compulsorily submit work order and work completion certificate
issued from Govt Department/reputed PSUs only satisfying the above-mentioned
work experience criteria for technical qualification. Moreover, AEGCL reserves
the right to scrutinise any work order/work completion certificate submitted by the
bidders with issuing authority and if any abnormalities are observed in the same,
their bids will be rejected.
FINANCIAL QUALIFICATION: -
Minimum average annual turnover of Rs. 1,33,98,000.00 (Rupees One Crore
Thirty Three Lakhs Ninety-Eight Thousand) only calculated as total certified
payments received for contracts in progress or completed, within the last 3 (Three)
years.
The Contractor must furnish their Bank Solvency Certificate indicating the amount
by concerned authority in necessary format as per their banks.
Financial Statements for last 3(three) years (FY 2021-22, 2022-23 & 2023-24)
financial statement will be considered for calculation of turnover (should be
CA/CMA certified).
PRICE BID EVALUATION PROCESS:
Identification:
The following methodology will be practised for identification and treatment of the
Abnormally Low Bids (ALB) in this tender process of AEGCL.:
Absolute Approach is to be considered when there is fewer than five substantially
responsive bidders and if the bid price is 20% or more below AEGCL’s cost
estimate then AEGCL’s tender evaluation committee should clarify the Bid price
with the bidder to determine whether the Bid is abnormally low.
Relative approach is to be considered when there are at least 5(five) nos. of
substantially responsive bids and the lowest bid price is 20% or more below
AEGCL’s cost estimate.
In this approach, first the Average bid price is determined and then by deducting
the standard deviation from the Average bid price, potentially ALB may be
determined.
In case of an ALB, the tender evaluation committee/appropriate authority of the
respective tenders shall undertake the following three stage review process which
is as below:
To identify ALB as per the steps mentioned in Sl no. 6.A.(i) and 6.A.(ii) whichever
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(i)
(iii)
(iv)
()
(i)

(iii)

(i)

(©)
1.

is applicable.

To seek and analyse the clarifications from the abnormally low Bidder in terms of

resource inputs and pricing, including overheads, contingencies and profit margins.

In that respect, the committee may refer to guideline of World Bank, AllB, ADB

etc. prescribed for ALB.

To decide whether to accept or reject the bid.

On acceptance of the bid, whether Additional Performance Security is to imposed

on the bidder supplemented by adequate justification.

In case of acceptance of ALB with Additional Performance Security:

If any abnormally low bid is accepted under point 6.B.(iii) with additional

performance security, it is to be noted that the total performance security should

not exceed 20% of the total contract value.

The additional performance security shall be treated as part of the original

performance security and shall be valid for a period similar to that applicable for

defect liability period of the contract.

Non submission of the additional performance security shall constitute sufficient

ground for rejection of the bid and similar assessment shall then be initiated for

next ranked bidder if that bidder is also identified as ALB.

CURRENCIES OF BID AND PAYMENT :-

The unit rates and the prices shall be quoted by the bidder entirely in Indian

Rupees. All payment shall be made in Indian Rupees.

CORRECTION OF ERRORS:-

Financial Bids determined to be substantially responsive will be checked by the

AEGCL, for any arithmetic errors. Errors will be corrected by the AEGCL, as

follows:

a) Where there is a discrepancy between the rates in figures and in words, the rate
in words will govern; and

b) Where there is a discrepancy between the unit rate and the line-item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern.

The amount stated in the “Financial Bid” will be corrected by the (AEGCL), in
accordance with the above procedure and the bid amount adjusted with the
concurrence of the Bidder in the following manner:-

a) If the Bid price increases as a result of this correction, the amount as
stated in the bid will be the “bid price” and the increase will be treated as
rebate;

b) If the Bid price decreases as a result of this correction, the decreased

amount as stated in the bid will be the “bid price®.

Such adjusted bid price shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected amount the Bid will be rejected, and the
Bid security may be forfeited in accordance with clause A.8.d.ii.

GENERAL CONDITIONS OF CONTRACT:

INSPECTION OF SITE:-

The Bidder is advised to visit and examine the site where the work is to be carried
out and its surroundings, nature of work, site conditions, area for storage of
materials, etc. and obtain for itself on its own responsibility all information that
may be necessary for preparing the bid and entering into a contract. The costs
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b)

f)

9)

h)

of visiting the site shall be at the Bidder‘s own expense. Non-familiarity with the
site conditions will not be considered a reason either for extra claims or for not
carrying out the work in strict conformity with the specifications & requirements.
The bidder must take a certificate regarding the site visit from the Asst.
General Manager, 220/132 kV GSS Mariani, AEGCL, photograph of site with
geo location and timestamp and submit in the tender document.

For site visit and any clarification/information/assistance, the intending Bidder may
contact the Office of the CGM (O&M), UAR AEGCL, First floor, Bijulee Bhawan,
Paltan Bazar, Guwahati, Assam-781001.

PREPARATION OF BID:-

Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and submission of
its Bid, and AEGCL shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Documents Establishing Conformity of the Goods and Services: -The documentary
evidence of the conformity of the goods and services to the Bidding Document
may be in the form of letter, drawings and data, and shall furnish. A detailed
description of the essential technical and performance characteristics of the goods
and services, including the functional guarantees of the Goods, in response to the
specification.

Bidder should note clearly that department should not take any responsibility for
issuing of any materials, equipment’s and T&P’s that may be required in the work.
All materials, labours, equipment’s, T&P and heavy vehicle etc. required in the
work shall have to be arranged by the bidder/contractor from his own sources in
the event of allotment of the said work to him/them.

Water to be used in the work should be clean and free from all impurities; the
bidder should note that no water will be provided to them for the execution of the
work from the department

The department is also not bound to supply power that may be required in the
execution of the work. However, subject to the availability of the power source
near the vicinity of the work site, the department on payment of tariff as applicable
at the time of execution of work may arrange one point near the work site.

The bidder should clearly understand that all materials to be utilized in the work
must confirm to the specifications. No substandard materials will be allowed to
utilize in the work. Samples of each and every material to be brought to the site of
work shall have to be get approved by the competent authority of the department
before use.

The contract must not be sublet under any circumstances. If any contractor found
in doing so, his work liable to be terminated.

The specification for the work shall be as per specification laid down in the items
of work contained in the enclosed schedule of items of work or as per the APWD
schedule of rates for Building (civil works), Sanitary and Water supply and internal
electrification respectively (whichever is applicable) or CPWD DSR 2021 but,
certain modification in the specification and method of execution of work if
required shall have to be carried out which shall be finalized with the contractor
bilaterally through discussion

PRICE BID:-

Unless otherwise specified in the Bid Document and/or AEGCL’s
Requirements, bidders shall quote for the entire plant and services on a single
responsibility basis such that the total bid price covers all the Contractor‘s
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b)

d)

b)

obligations mentioned in or to be reasonably inferred from the bidding document in
respect of the including procurement, delivery, testing of materials, construction,
installation and completion of the Work. The rate should also include the cost
of testing of materials at the approved laboratory, carriage and transportation of
sample, preparation of report, submission of report in all respect as required by
AEGCL. This includes all requirements under the Contractor’s responsibilities for
completing the work and where so required by the bidding document, the
acquisition of all permits, approvals and licenses, etc.; the operation, maintenance
and training services and such other items and services as may be specified in
the Bidding Document, all in accordance with the requirements of the General
Conditions. Items against which no price is entered by the Bidder will not be paid
for by the Employer when executed and shall be deemed to be covered by the
prices for other items.

Bidders are required to quote the price for the commercial, contractual and
technical obligations outlined in the bidding document.

Bidders quoted price should include all cost of testing of materials,
transportation of sample, storage, preparation and submission of report
during approval period, construction period as well as after completion of the
work.

Whenever forest produces like sand, stone, timbers etc are used in the work the
contractor have to furnish documentary proof that requisite royalty on such
produces has been paid to the concerned Department, otherwise will be deducted at
source at applicable rate.

Taxes like work contract, income tax etc. which need to be deducted at source as
per the prevailing law, will be deducted at source.

The Bided Price should on Fixed Price basis, prices quoted by the Bidder shall be
fixed during the Bidder’s performance of the contract and not subject to variation
on any account.

SITE FACILITIES: -

The contractor shall visit the site to assess the nature and volume of the work. It
will be in their scope to make accessibility to the work site, cleaning, dismantling
and disposal of the same.

AEGCL will not provide any accommodation at the work site to the contractor and
their field personnel. No claim shall be entertained from the bidder for making his
own arrangement for providing accommodation to the labours and bidder will bear
entire expense. The same has to be arranged by the contractor on their own.
However, AEGCL may provide space for storage of the materials but
responsibility of the material and their safety shall be taken care of by the
Contractor. In case of non-availability of space under AEGCL the same should be
arranged by the contractor outside AEGCL campus/work site at their own cost and
responsibility.

AEGCL shall not be responsible for the safety of the workers at site either on
account of the works executed by the Contractor or on account of the works
executed by any other agency involved at that time.

AEGCL shall on no account be responsible for the expenses incurred by the
Contractor during the progress of work at site, towards any incidental expenditure
like medical amenities to the workers at site, security arrangements.

The quoted price shall be deemed to include charges for all site facilities for labour
that are considered necessary for execution of the work.

No claim shall be entertained from the bidder for making his own arrangement for
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10.

11.

9)

h)

b)

approach roads from outside PWD road to the site and bidder will bear entire
expenses.

AEGCL on no account shall be responsible for storage of materials or loss or
pilferage or theft either in respect of the material stored or material already
billed and paid for by the AEGCL.

Any facilities available at site shall be utilized only with prior permission of
AEGCL and it should not be taken as granted for availing such services.

DEFECT AFTER COMPLETION OF WORK:-

The contractor shall make good at his own cost and to the satisfaction of
AEGCL all defects, or other faults which may appear during the defect liability
period.

In default, AEGCL may employ and pay other agency or persons to amend and
make good such damages. Losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor, failing which the same
shall  be recoverable from the payment due to the contractor and performance
guarantee. In the event of amount due and performance guarantee being
insufficient, the balance amount will be recovered from the contractor from the
amount due or retained for other works executed in AEGCL.

VARIATION AND DEVIATION OF QUANTITY:-

The Tendered rates shall hold good for any variations in the Tendered quantities
for legitimate completion of works as per original design on account of any
modification in the bill of quantities.

Deletion of work:

AEGCL and its representative have the right to delete or decrease any item or
quantity from schedule of quantity at its discretion if deemed necessary. No claim
by the contractor will be admissible for this deletion or deduction of Item/quantity
from schedule of quantity.

GOVERNMENT AND LOCAL RULES:-

The Contractor shall conform to the provisions of all local bye-laws and acts
relating to the work and to the regulations etc. of the Government and Local
Authorities and of any Company whose system and design is proposed to be
connected/utilized. The cost, if any, shall be deemed to have been included in his
quoted rates, taking into account all liabilities and shall indemnify AEGCL against
such liabilities and shall defend all actions arising from.

ELIGIBILITY OF CONTRACTORS EMPLOYEES: -

The Contractor shall employ in and about the Execution of the works only such
persons as are skilled and experienced in their several trades. A list of such
personal should be submitted in corresponding Appendix.

ENGINEER AT LIBERTY TO OBJECT:-

AEGCL's Site in-charge shall have right to remove any person provided by the
Contractor who, in the opinion of the Site in-charge, misconducts himself, or is
incompetent or negligent in the proper performance of his duties, or whose
presence on Site is otherwise considered by the Engineer to be undesirable, and
such person shall not be again allowed upon the Works without consent of the
Engineer. Any person so removed from the Works shall be replaced immediately
without hampering the work.

TAXES: -

Any taxes, royalties and duties as per Govt. Law should be responsible of the
contractor and must be included in their quoted rate.

INSURANCE: -
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13.

14.

15.

b)
c)

d)

a)

b)

The bidder shall arrange for any pay/cost of personnel accident insurance, medical
treatment etc. in respect of their employees assigned to the works for all time and
shall govern by Law of the land.

APPROVAL FOR TEMPORARY WORKS: -

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Managing Director (AEGCL), who is to approve them if
they comply with the Specifications and Drawings.

The Contractor shall be responsible of design of Temporary Works.

The Managing Director (AEGCL) approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Managing Director
(AEGCL) before their use.

DAMAGE TO PERSON AND PROPERTY: -

The Contractor shall be responsible for all injury to the work or to workmen, to
persons, animals or things and for all damages to the structural and/or decorative
part of property which may arise from the operations or neglect of contractor or its
employees, against whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out
of this Contract. The Contractor shall at his cost effect the insurance necessary and
indemnify AEGCL entirely from all responsibility in this respect. The scope of
insurance is to include loss or damage to the work and workmen due to
carelessness, accident including fire, earthquake, floods, all medical expenses,
compensation to be borne in the event of accident etc., damage or loss to the
Contract itself till this is made over a complete state. Insurance is compulsory and
must be affected from the very initial stage and should cover the entire contract
period till handing over of complete works. The Contractor shall also be
responsible for anything which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this Contract.
AEGCL shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or
in respect of any such claim for damages from any sums due or to become due to
the Contractor.

ACCEPTANCE OF BID AND CONTRACT AGREEMENT: -

An agreement shall have to be drawn on non-judicial stamp of appropriate value
with AEGCL by the selected Contractor in AEGCL’s General Conditions of
Supply and Erection 2009 of contract within 15 (fifteen) days from the date of
issue of the LOI.

Wherever there is any variation in between the conditions of AEGCL’s General
Conditions of Supply and Erection 2009 and the above terms & conditions, this bid
conditions will supersede the conditions of AEGCL’s General Conditions of
Supply and Erection 2009.

STATUTORY AND SAFETY REQUIREMENT: -

Each and every safety measure for MAN and MACHINE will be the sole
responsibility of the Contractor without any prejudice. Compensation claims if any
will also be the responsibility of the contractor without any prejudice.

During the execution of the work, the contractor shall have to mark the site with
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17.

18.

19.

b)
c)

d)

b)
c)
f)

banner warning/indicating precautions.

The Contractor shall, throughout the execution and completion of the Works and
the remedying of any defects therein:

Have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (So far as the same is under his control) and the Works in an orderly state
appropriate to the avoidance of danger to such persons, and

Provided and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer or by any duly
constituted authority for the protection of the Works or for the safety and
convenience of the public or others, and Take all reasonable steps to protect the
environment on and off the Site and to avoid damage or nuisance to persons or to
property of the public or others resulting from pollution, noise or other causes
arising as a consequence of his methods.

PAYMENT TERMS: -

Within 60 (sixty) days from the date of submission of invoice, not more than 80%
(eighty percent) payment against foundation, erection & civil works would be
made. However, GST amount on invoice would be paid 100% or as per Govt.
rules.

In total 4 (four) Nos. of progressive erection invoices/ bills would be entertained.
The 1% progressive erection bill would be entertained on completion of minimum
30% of total erection cost of the project.

Minimum value of 2" and 3™ invoice should be 20% of the total ordered value for
foundation, erection and civil works.

Remaining 20% of the erection value would be paid on completion of 100%
erection, testing and commissioning activities of the project, which should be
certified by the project manager.

ADDITIONAL WORKS:-

The Contractor shall, when ordered in writing by the concerned authority, perform
extra work and furnish extra materials not required by the invitation or included in
the “Bill of Quantities”, but forming an inseparable part of the work concerned.
For extra work and, materials will ordinarily be paid for the lump sum or unit
price/rates stated in the order. Whenever in the judgement of the concerned
authority, it is impractical, because of the nature of the work or for any other
reason to otherwise fixed the price/rate in order, the extra work and materials shall
be paid for on the basis or actual necessary cost plus overhead and profit
allowances as indicated hereunder.

The actual necessary cost will include:

Market value of the materials utilized in the extra work, including taxes and duties,
if any.

Actual cost of handling and transportation of materials wherever applicable.

Direct labour charges.

Further supervision charges and profit will be allowed at 10% on the sum. In case
any material or parts are furnished by the department no overhead and profit will
be allowed on the value of such materials or parts.

RETENTION MONEY: -

20% retention money will be deducted from running bill, which will be released
along with the final bill on completion of the work in all respect.

WARRANTY: -
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21.

22,

23.

b)

The term period of warranty shall mean the period of 18 months from the date of
Taking Over of the Work by AEGCL. A Taking over Certificate (TOC) will be
issued by the appropriate authority.

The Contractor must handover the warranty card or other relevant documents from
the OEM at the time of submission of the bill.

PROJECT REVIEW MEETINGS:-

The tenderer shall present the programme and status at various review meetings as
required.

Monthly Review Meeting:-

Level of Participation: Managing Director (AEGCL),and Contractor or his
authorized representatives.
Agenda:
a) Progress status/statistics.
b) Completion outlook.
c) Major Hold Ups/Slippages.
d) Assistance Required.
e) Critical Issues
f) Depts. Query/Approval.
g) Progress Updating.
Venue:-O/0 the Managing Director (AEGCL)PROGRESSREPORTS

This report shall be submitted on a monthly basis within ten calendar days from
cut-off date as agreed upon, covering overall scenario of the work. The report
shall include but not be limited, to the following:

(i)  Brief Introduction of the Work.

(i) Activities Executed/Achievements during the Month.

(iii)  Schedule v/s actual cumulative percentage progress and progress curves
for sub- contracting and overall and quantum wise status of purchase
orders against schedule.

(iv)  Areas of Concern/Problem/HoldUps, Impact and action plans.

(v)  Resources deployment status.

(vi)  Annexure giving summary for materials requirements and deliveries, sub-

contracting and construction.
SUSPENSION OF WORK:-
If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by AEGCL subject to other
provisions contained, AEGCL may without prejudice to his any other rights or
remedy against the Contractor in respect of any delay in commencing, completing
the work may serve notice in writing absolutely determine and cancel the
Contract.
EXTENSION OF TIME:-
Time is the essence of the contract. No extension of time shall be allowed except
on valid reason after pre-approval from competent authority.
CHANGE OF NAME OF THE TENDERER:-
At any stage after tendering, AEGCL shall deal with the Contractor only in the
name and the address under which he submitted the tender. All the liabilities/
responsibilities for due execution of the contract shall be that of the Contractor.
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25.

26.

27,

b)

b)

(i)

(i)
(i)

(iv)

Any change/ alteration of name/ constitution/ organization of contractor shall be
duly notified to the AEGCL and the AEGCL reserves the right to determine the
contract, in case of any such notification.

DEATH, BANKRUPTCY ETC.:-

If the Contractor becomes bankrupt or being a corporation is in the process of
winding up, amalgamation or reorganization, the AEGCL shall be at liberty to:
Terminate the contract forthwith by notice in writing to the Contractor or to the
liquidator or receiver or to any person in whom the contract may become vested.
Give such liquidator, receiver or other person the option of carrying out the
contract subject to his providing a guarantee for the due and faithful performance
of the contract up to an amount to be determined by the AEGCL.

In case of death of the Contractor before completion of work and supply, the
Engineer or AEGCL shall be at liberty to:

Close up the contract and take over the completed portion of work done and made
as per specification and make final payment to the legal heir of the Contractor on
receipt of claim from such legal heir.

Give the contract to the legal heir of the Contractor subject to his depositing a
performance security for the due and faithful performance of the contract. The
performance security amount shall be determined by the AEGCL commensurate
with the incomplete portion of the work. The AEGCL will enter into a fresh
contract with the legal heir of the Contractor on the same terms and conditions of
the earlier contract.

CONTRACTUAL FAILURE, LIQUIDATED DAMAGE AND PENALTY:-
Liquidity Damages 1.0% (one percent) of the amount of delayed work per week
subjected to the maximum 10 % of the contract value.

TERMINATION OF CONTRACT: -

The Employer or the contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

Fundamental breaches of contract include, but shall not be limited to the
following:-

If the performance of the contract is not satisfactory and not corrected within 15
days of receiving notice, then employer shall be at liberty to terminate the contract
and get the work executed through other means at the risk and cost of the
Contractor.

The Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer.

The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the
Contract data; and

If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public
official in the procurement process or in contract execution. “Fraudulent practice”
means a misrepresentation of facts in order to establish bid prices at artificial non-
competitive levels and to deprive the Borrower, and includes collusive practice
among Bidders (prior to or after bid submission designed to establish bid prices at
artificial non- competitive levels and to deprive the Borrower of the benefits of free
and open competition.”

PAYMENT ON TERMINATION: -
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28.

29.

30.

b)

In the event of termination of the contract, AEGCL shall be at liberty to get
balance work done by any third party at the risk and cost of the contractor and due
payment of the contractor, if any shall be released after the completion of whole of
the works.

SUSPENSION OF BUSINESS DEALINGS WITH FIRMS/
CONTRACTORS: -

The AEGCL may suspend business dealings with a Firm/ Contractor, if:-

The Central Bureau of Investigation or any other investing agency recommends
such a course in respect of a case under investigation; and if a prima facie case is
made out that the firm is guilty of an offence involving unethical, unlawful,
fraudulent means in relation to business dealings, which, if established, would
result in business dealings with it being banned.

The AEGCL has past record of non-performance of the Firm in its previously
awarded contracts.

The AEGCL has record of ban against the Firm by other Government /Public
sector utility.

However, the AEGCL shall give the Firm/ Contractor a fair chance to explain the
circumstances of such previous suspensions.

BANNING OF BUSINESS DEALINGS WITH FIRMS/ CONTRACTORS:-
The AEGCL may ban business dealings with a Firm/ Contractor, if:-

The owner (s) of the Firm/ Contractor is convicted by a court of law following
prosecution for offences involving unethical, unlawful, fraudulent means in
relation to business dealings.

There is strong justification that the Firm has been guilty of malpractices such as,
bribery, corruption, fraud, substitution of tenders, interpolation, mis-representation,
evasion or habitual default in payment of any Government tax etc.

The Firm continuously refuses to return government dues without showing
adequate cause and government are reasonably satisfied that this is not due to
reasonable dispute which would attract proceeding in arbitration or court of law.
The Firm is found guilty of involving in unethical practices, such as:-

"corrupt practice” involving offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the action of any such official/ party in
procurement process or in contract execution.

"fraudulent practice” involving misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract to the detriment of
the Employer.

“collusive practice” involving a scheme among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition.

“coercive practice” involving harming or threatening to harm directly or indirectly,
persons or their property to influence procurement process or the execution of a
contract.

The AEGCL may sanction a Firm/ Contractor or its successor, including declaring
ineligible, indefinitely or for a period of not less than 3 (three) years.

FORCE MAJEURE CONDITION

Force Majeure condition shall be considered as any circumstances beyond
reasonable control of the party claiming relief, including but not limited to strikes,
lockout, civil commotion, riot insurrection, hostilities, mobilization, war, fire,
flood, earthquake, malicious damage or accidents could entitle contractor to
extension time. Any such delay should intimated within 10 (ten) days from the
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31.

32.

33.

(D)
1.

beginning of such delay to consider/approved, any claim without prior information
may not be considered under force Majeure.

SETTLEMENT OF DISPUTE AND ARBITRATION:-

Any dispute arising out of the contract will be first settled bilaterally between
AEGCL and Contractor. In case, dispute cannot be settled bilaterally, it will be
referred to arbitration to be by an arbitrator appointed by AEGCL. The contractor
shall not stop the work during settlement of any dispute. All disputes shall be
subjected to the jurisdiction of District Court of respective District of work.
POLLUTION AND ENVIRONMENT: -

Each and every measure should be taken to adhere to the standard norms to avert
any occasion of Air Pollution, Water Pollution, Soil Pollution and Sound Pollution.
In case of any deviation leading to any legal action the Contractor will be solely
responsible without any prejudice.

ACCEPTANCE AND TAKEOVER:-

When the term of contract shall be fully complied with completing all works as per
approved drawing and technical specifications to the satisfaction of the Department
for a period as applicable, the Contractor/Firm shall have to submit Performance
Certificate to the office of the undersigned after the satisfactory completion of the
work through the executing authority for finalization of the work/payment as well
as for the final acceptance and taking over the completed work and to issue the
necessary certificate thereof.

WORK SCHEDULE:

WORK COMMENCEMENT: -

The work should be started only after having the following documents.

Site Register

Measurement Book

Drawings

Specifications of item & schedule of Quantity

Approved Material

SITE REGISTER:-

It will be issued by the department along with the work order.

It will be the responsibility of the Contractor to record and update the site register
with details of Day-to-Day activities and other details.

The days on which no work is carried out should be recorded in the site register
with proper justification.

Any instruction by AEGCL officials during site visit must be noted properly and
should be jointly signed by the official and the contractor or its authorised
representative.

In case of any disagreement, the Contractor must notify AEGCL in written.

Any deviation in works must be properly noted in the site register by the
Contractor along with proper justification for it.

Progress report along with work completion percentage must be prepared by the
Contractor on the basis of site register log and has to be submitted to AEGCL on
1%t and 16" date of the month.

Site register shall be verified from time to time by the Site In-charge and any
anomalies found will be forwarded to higher authorities in written by the Site In-
charge.

WORKING PROCEDURE:

All materials must be procured only after verification and approved at store
by AEGCL or any authorised representative.
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(E)

b)

d)

d)

9)

Any materials bought to the site of work without approval from AEGCL, those
materials will not be accepted and cannot be used in carrying out the work.

All the work must be carried out as per the directions of AEGCL and no deviation
from the directions shall be allowed under any circumstances. In case of inevitable
discourse, the contractor must get the deviation approved from the AEGCL.

If any kind of unapproved deviations are observed during the course of the work,
the contractor shall have to redo the work as per the direction of AEGCL at the
cost of the Contractor.

TIME CONTROL.:-

Programme:-

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order, timing for all the activates in the Works along with monthly cash flow
forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to AEGCL for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period AEGCL may withhold
the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the
overdue Programme has been submitted.

AEGCL approval of the programme shall not alter the Contractor’s obligations.
The Contractor may revise the programme and submit it to AEGCL again at any
time. A revised Programme is to show the effect of Variation and Compensation
events.

GENERAL SPECIFICATION OF WORK:

The work is to be executed as per specifications of the BOQ as provided by
AEGCL. Any unauthorised deviation is strictly prohibited and any deviation is to
be corrected by the contractor at his own risk and cost.

SITE PREPARATION: -

All works required for site preparation will have to be carried out by the contractor
at his own expense, whenever directed by the Site In-charge.

The Contractor shall clear the site of unnecessary vegetation to prepare the site for
work only as per directions given by the Site In-charge.

Any unnecessary structures are to be demolished and serviceable materials to be
stacked and stored as directed by AEGCL.

Any waste or unwanted material has to be disposed by the contractor if ordered by
AEGCL. No materials will be allowed to leave the site without the permission of
the Site In-charge.

The Contractor will have to construct roads or any means for transport as
instructed by the Site in-charge if the site is not easily accessible.

All water which may accumulate on the site before or during the progress of the
works or in trenches and excavations shall be removed and drained out from the
site to the satisfaction of the Site In-charge by the Contractor.

Any other work required for adequate preparation of the site shall be carried out by
the Contractor.

PROFILE SETTING AND LEVELLING:-
Profile setting and levelling for the site has to be carried out by the Contractor for
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finding the amount of earth cutting and filling that will be required for setting the
Final Ground Level, Tie Beam Level and to find the amount of excavation to be
done for required foundation depth.

SETTING OF LAYOUTS: -

I. The Site In-charge shall supply dimensioned drawings, levels and other
information necessary to enable the Contractor to set out the works and the
Contractor shall set out the works and be responsible for the accuracy of the same.

i He shall rectify at his own cost and to the satisfaction of the Site In-charge any
error found at any stage which may arise through in accurate setting out unless
such error is based on incorrect data furnished in writing by the Site In-charge, in
which case the cost of rectification shall be borne by the Corporation.

Iii. The Contractor shall protect and preserve all bench marks used in setting out the
works till end of the Defects Liability Period unless the Site In-charge directs their
earlier removal.

EXCAVATION AND BACKFILLING: -

I. Trenches for foundation and other structures shall be taken out to the levels and
dimensions shown on the approved drawings or to such other levels and
dimensions as the Engineer-in-charge may direct. The bottom of all excavations
shall be carefully levelled and stopped on benches as directed by the Engineer. Any
pocket of soft or loose materials and fissures in the bottom pits and trenches shall
be removed and the cavities so formed filled or grouted with concrete as directed
by Engineer-in-charge. When any excavation has been done and trimmed to the
required levels and dimensions, the Engineer-in-charge shall be informed
accordingly so that he may inspect the complete pit or trench and no excavation
shall be filled in and covered with concrete until it has been inspected and the
contractor has been authorized to proceed with work. All surplus excavation not
required for refilling shall be deposited in embankments, or otherwise disposed off
as directed. The work shall include all necessary sheeting, shoring, bracing,
drawing and pumping out water, removal of all legs, stumps, grabs and other
deleterious matters, obstructions, necessary for placing the foundations.

ii. When required by the Engineer-in-charge, materials in the last 500mm of depth of
the excavations shall not be removed until immediately before the concrete is to be
placed.

iii. Refilling of foundation pits and trenches shall be carried out only after the
foundation and structure works within the excavation have been inspected and
approved by the Engineer-in-charge. Unless otherwise directed by the Engineer-in-
charge all fillings shall consists of approved materials. All space between
foundation concrete and the sides of excavation shall be refilled to the original
surface using approved plant, in single layers not exceeding 250mm loose
thickness which shall be watered and completed to a dry density not less than that
of the adjoining soil strata. Timber sheeting and other excavation support shall be
carefully removed as the filling proceeds but the removal of such supports will not
relieve the contractor of his responsibility for the stability of the works.
DEWATERING: -

I. Where water is met with during excavation due to stream flow, seepage, shoring,
rain or other reasons, the contractor shall take adequate measures such as bailing,
pumping, constructing diversion channel, drainage channel, ponds and other
necessary works to keep the foundation trenches dry and to protect the green
concrete against damage by eruption or sudden rising of water level.

ii. Approval of the Engineer-in-charge shall be required for any method adopted, for
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10.

the adequacy of dewatering and protection arrangements and for the sound safety
of the work shall be required.

PREPARATION OF BASE:-

Any excavation taken out to a greater depth than that required shall be back filled
with concrete of the foundation grade at the cost of the contractor. If required sand
may be used for backfilling, if permitted by Site In-Charge.

Refilling of foundation pits and trenches shall be carried out only after the
foundation and structure works within the excavation have been inspected and
approved by the Engineer-in-charge.

Unless otherwise directed by the Engineer-in-charge all fillings shall consists of
approved materials.

All space between foundation concrete and the sides of excavation shall be refilled
to the original surface using approved plant, in single layers not exceeding 250mm
loose thickness which shall be watered and completed to a dry density not less than
that of the adjoining soil strata.

Timber sheeting and other excavation support shall be carefully removed as the
filling proceeds but the removal of such supports will not relieve the contractor of
his responsibility for the stability of the works

BRICK SOLING:-

Bricks in soling should be well placed and the surface after placing of brick should
be flat.

An extension of 75 mm should be maintained on each side of the footing or as
specified in the drawing.

PLAIN CEMENT CONCRETE:-

Plain Cement Concrete works must be carried out in dry condition and dewatering
should be carried out wherever necessary before placing of concrete.

The proportion of Plain Cement Concrete should be 1:3:6 or as specified in the
drawing and design. The quality of the mix will have to be checked and approved
by the Site In-charge.

Curing should be done properly and as per instructions.

SHORING AND PROPPING:-

For pits and trenches requiring stabilising of slope, shoring or propping may be
carried out at the Contractors own expense.

REINFORCEMENT:-

All reinforcement shall be cleaned thoroughly by removing loose scales, oil, grease
or other deleterious materials. The contractor shall obtain the approval of the
Engineer-in-charge or his representative to the reinforcement when fixed in
position before any concrete is deposited in the forms.

Bars shall be bent cold or straightened in a manner to the satisfaction of the
Engineer-in-charge or his representative. Bars bent during transport or handing
shall be straightened before using on work. They shall not be heated to facilitate
bending. Welding shall be done as per latest IS Code of practice.

All reinforcement bars shall be cut and standard hooks for MS rounds made at ends
and accurately placed in position as shown on the approved drawings. They shall
be securely held in position before and during concreting by annealed binding
wires used for binding the reinforcement which shall be of approved quality soft
annealed iron wire not less than 1 mm (18SWG) size, conforming to 1S:280.

As far as possible, bars of full length shall be used. Where bars are required or
permitted to be lapped by the Engineer-in-charge, or his representative, the over
laps shall be staggered for different bars and located at points, along the span
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where bending moment is not maximum. The concrete measured over the
reinforcing bars shall be in accordance with the approved drawings.
SHUTTERING AND CENTERING: -

Shuttering for concrete shall be made of either metal or timber suitably lined and of
substantial and rigid construction true to shape, alignment and dimensions as
shown on the approved drawings

Shuttering shall be mortar tight and shall be made sufficiency rigid by the use of
ties and bracings to prevent any displacement, deflection or movement of any kind.
They shall be strong enough to withstand all pressure, ramming and vibration,
movement of persons, materials and plant during and after placing the concrete.
Special measures shall be taken to ensure that the form work does not hinder the
shrinkage of concrete because without this cracking could occur before the form
work is removed.

When the Shuttering is ready for commencing concreting, the contractor shall
inform the Site-in-charge or his representative to inspect and accept the shuttering
as to their strength, alignment and general fitness.

If the Site-in-charge is satisfied with the quality of shuttering then may allow
the contractor for pouring concrete.

Poor or old shuttering should not be used. The Site In-Charge at his own
discretion may reject any shuttering material if found not satisfactory.
REINFORCED CEMENT CONCRETE: -

Optimum quantity of water shall be mixed to produce the design mix/nominal mix
concrete of required workability.

Workability shall be such that the concrete surrounds and properly grips all
reinforcement.

The degree of consistency, which shall depend upon nature of work and method of
vibration of concrete, shall be determined by regular slump tests to be carried out
by the contractor at his cost.

Usually for mass concrete in RCC works where vibrations are used the slumps
shall be within 10mm to 25mm.

The frequency of such tests and the natures of slumps shall be maintained within
the limits specified by the Engineer-in-charge.

The Engineer-in-charge also reserves the right to carry out slump tests
independently at his own discretion.

Cube moulds should be prepared for destructive testing randomly as per
instructions giver by Engineer In-charge.

Cement shall have to be weighed from bulk stocks at site and not by bags. It shall
be weighed separately from the aggregates.

Water shall either be measured by volume in calibrated buckets or weighed. All
necessary equipment shall be maintained in a clean and serviceable condition.
Their accuracy shall be periodically checked.

Honeycombed RCC structure should be dismantled immediately and reconstructed.
If Reinforced Cement Concrete works include Stone masonry works then stone
masonry works should be carried out in stages. After completing one stage mortar
droppings shall be cleaned and Reinforced Cement Concrete works should be done
before starting the second stage of stone masonry work.

STEEL WORKS:-

Any kind of steel structural work such as roof truss, door, window, grill, roofing
etc. must be carried out in accordance to relevant IS codes, approved drawing,
specifications and as per directions of the Engineer In-charge.
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STONE MASONRY::-

Stones used should generally be small enough to be lifted and placed by hand.

The lengths of the stones should not exceed three times the height and, the breadth
on base should not be greater than three-fourth of the thickness of the wall, not less
than 15 cm.

The height of stones may be up to 30 cm.

Stones with round surface should not be used.

All stones should be wetted before use.

Percentage of water absorption shall not be more than 5%.

Mortar proportion for Stone Masonry works should be 1:6.

BRICK MASONRY :-

Brick work in cement mortar with 1st class brick including racking out joints and
dewatering if necessary, and curing complete as directed in sub-structure up to
plinth level. Cement Mortar used should be in 1:4 proportion.

CONSTRUCTION JOINT: -

All construction joints horizontal or vertical shall be at predetermined position
according to approved drawing or as directed by the Engineer-in-charge. Prior to
commencement of fresh concreting over any construction joint which has set but
hardened, the removal of laitance and roughening shall be done by wire brushing
and washing and care shall be taken to avoid dislodgement of coarse aggregates.
At construction joints where the concrete has hard, any skin or laitance shall be
thoroughly hacked, swept cleaned and washed with clean fresh water. The surplus
water shall be removed immediately before depositing fresh, concrete. The neat
cement, grout shall be followed by 13mm thick layer of cement mortar of same
proportion as in concrete and the concreting resumed immediately thereafter. The
first batch of fresh concrete shall be forced hard on to the mortar layer and the set
faces, angles and corners by means of compacting tools, vibrators etc. and the
damping effect on vibration in such position shall be allowed for.

Construction joints shall be avoided as far as possible in case of structure,
especially at tensile zones. Where unavoidable, concreting shall be carried out
continuously up to such joints which shall preferably to transverse to the line of
main compression. However, in all cases, the position of construction joints shall
be predetermined and got approved by the Engineer-in-charge.

PLASTERING: -

Surfaces to be rendered must be cleaned and made free from all dust, loose
materials, grease, etc, and be well wetted for a few hours (the wall should not be
soaked but only damped evenly); but the wall should not be too wet.

Plaster may be applied in one or two coats. No single coat should exceed 12 mm in
thickness as thick coats shrink more and crack.

Plaster work on new construction should be deferred as much as possible so as to
let shrinkage in reinforced concrete and masonry take place before plastering.
General proportion for cement plaster should be 1:4.

CURING: -

Curing should be done as soon as possible after concrete is placed and when initial
set has occurred and before it has hardened. It should be continued for a minimum
period of 7 to 12 days when normal (Portland) cement is used, 4 to 7 days when
rapid hardening cement is used, and should be kept thoroughly wet for 24 hours
when high alumina cement is used.

Vertical surfaces may be covered with hanging curtains. Columns and small
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members shall be cured by wrapping round them wet sacks or by sprinkling water
continuously. On vertical surfaces it should be checked that the wet fabric is in
contact with the surface.

hi. Water should be sprinkled on the underside of beams and slabs for proper curing.

19. PRIMING AND PAINTING: -
I. As per specifications in the schedule of quantity.

20. FURNITURE:

I. The procurement of furniture should be done as per the items and specifications
provided by AEGCL. If there are any unauthorised deviations in this regard,
AEGCL reserve the right to reject the materials. In this case, the Contractor has to
provide the mentioned materials at his own cost.

21. CONCRETE PAVEMENT PAVERS BLOCK:

i. Block testing report of every batch of Concrete pavers block must be submitted to
the Engineer In-charge. In case of non-submission of quality reports, AEGCL
reserves the right to discard the batch of material before or after construction of
approach road at the location is complete.

22. ACOUSTIC MATERIALS:

I. The procurement of acoustic materials should be done as per the items and
specifications provided by AEGCL. If there are any unauthorised deviations in this
regard, AEGCL reserve the right to reject the materials. In this case, the Contractor
has to provide the mentioned materials at his own cost.

(F) QUALITY CONTROL.

a) AEGCL shall check the Contractor’s work and notify the Contractor of any defects
that are found. AEGCL may instruct the Contractor to search for a Defect and to
uncover and test any work that the AEGCL considers may have a Defect.

b) If desired by AEGCL, the contractor must perform the test on construction
materials. These tests listed in the document should be carried out as per Indian
Standard Code specifications of the respective tests. Proper records of these tests
should be maintained.

1. Tests for fresh concrete:
i. Workability: To determine the workability of fresh concrete by slump test as per
IS: 1199-1959
2. Tests on Hardened Concrete:

I. Non-destructive tests:
Rebound hammer test: To assess the likely compressive strength of concrete by
using rebound hammer as per 1S:13311(Part 2)-1992
Compression test: to determine the compressive strength of concrete specimens as
per 1S:516-1959
3. Tests on Brick:
Testing of brick should be done as per IS 1077:1992 and related IS Codes
I. Compressive strength test: 1S 3495(Part-1): 1992
ii. Water Absorption test: IS 3495(Part-2) : 1992
iii. Efflorescence test: 1S 3495(Part-3) : 1992
4, Tests for Steel:
I. All reinforced steel bar should meet the specifications of IS 1786:2008
C) If AEGCL instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples.
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(G) CORRECTION OF DEFECTS:-
a) AEGCL shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain to
be corrected.
b) Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the AEGCL notice.
(H) UNCORRECTED DEFECTS:-
If the Contractor has not corrected a Defect within the time specified in the AEGCL
notice. AEGCL will assess the cost of having the Defect corrected, and the Contractor
will pay this amount.
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Appendix-1

COVERING LETTER (ON THE APPLICANT’S LETTER HEAD)

To,

The Chief General Manager (O&M),UAR
Assam Electricity Grid Corporation Limited
Bijulee Bhawan, Paltanbazar, Guwahati-01.

Sub:  Construction of G+2 Officer’s Quarters along with all services at 132/33kV GSS,
Garmur, Jorhat, AEGCL

Ref:  NIT No. AEGCL/DGM(Civil)/2024-25/04  dtd:19.12.24

Sir,

Having examined the terms & conditions, technical specifications, detailed items of
work etc. as well as acquainting myself/ourselves with site of work, surroundings to get the
required materials etc. I am/we are to submit herewith my/our tender for the above-
mentioned work. My/our rates are quoted as per the specification laid down in the schedule
of items of work, considering cost of design & preparation of structural drawing, materials,
labours, haulage, taxes, royalty etc.

I /We clearly understand that all materials, tools and plants, machineries, labours,
haulage etc. required in the work shall have to be arranged by me/us from my/our own
resources in the events of allotment of the work to me/us.

I /We also clearly understand that in the event of acceptance/approved of my/our
tender, the work shall have to be executed strictly as per specifications and the same shall
have to be completed in all respects within the stipulated time failing which I am/We are
liable to be penalized as per rules laid down in Tender document as well as agreement
thereof.
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Appendix-2

PROFILE OF THE BIDDER

Particulars

To be filled by Bidder

Name of the Bidder

oczZ—wm
S

Registration ~ with  Memorandum  of
Association

Financial statements for last three years
(CA/ICMA certified)

PAN

GST Registration number

Employees Provident Fund

Employees State Insurance Certificate

Labour License registration

Bank Solvency Certificate indicating the
amount

Latest Income Tax Return (for Last three
years)

Date of Establishment/
Incorporation

Postal Address

House No.

Lane

Street

Town/Village

Post Office

P.S.

District

Pin code

Telephone Number

Mobile No.

E-Mail Address

Website

n)

Name(s) of the Owners / Directors/Partners

Name of the Banker with Address and
Telephone Number

P)

Contact Person Details

(Furnish here name of that person with
whom AEGCL may get in touch for more
information or clarifications)

Name:-
Designation:-
Mobile Number:-
Email Address:-

Note: Bidder may attach additional sheets, if required.
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APPENDIX-3

1. Name of the Bidder:

2. The Total Volume of civil Engineering
Construction work performed in the last
five years:
i) 2019-2020
i) 2020-2021
iii) 2021-2022
iv) 2022-2023
V) 2023-2024
3. Minimum average annual turnover of Rs. 1,33,98,000.00 (Rupees One Crore Thirty Three

Lakhs Ninety-Eight Thousand) only calculated as total certified payments received for
contracts in progress or completed, within the last 3 (Three) years.

4, a) Three similar completed works each costing not less than the amount equal to Rs.
1,78,64,000.00 (Rupees One Crore Seventy Eight Lakhs Sixty Four Thousand) only.
or
b) Two similar completed works each costing not less than the amount equal to Rs.
2,23,30,000.00 (Rupees Two Crores Twenty Three Lakhs Thirty Thousand) only.
or
c) One similar completed work costing not less than the amount equal to Rs.3,57,28,000.00
(Rupees Three Crores Fifty Seven Lakhs Twenty Eight Thousand) only.
Note: “Similar work” is defined as work of construction of RCC building along with all
services in all aspects for Govt. Department or PSUs only.
5. Address:
6. Escalation factors (for the cost of works executed and financial figure to a common base

value for works completed).
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APPENDIX-4

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT

WORK
Type of Equipment Maximum age as on. Nos. Required
01-01-2013
(Years)
1 2 3
Water Tanker 4 1
Concrete Vibrator 3 2
Welding Machine 3 3
Cube Test Machine 3 1
(Complete Kit)
Sieve Analysis
(Complete kit) 3 1
Concrete Hammer 3 2
Concrete Mixer Machine 3 2
Excavator Cum Roller 3 1
Truck 3 1
Dumper 3 1

Table-2

Note: -Proof of Machineries must be submitted along with bid.
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APPENDIX-5

List of Key Personnel to be deployed on Contract Work

Sl Personnel Qualification Nos. Required

No.

1 2 3 4
1. Project Manager B.ECivil +5 Yrs Exp. 1
2. Site Engineer B.ECivil+2YrsExp.Or 1

Dip. Civil + 5 years
EXxp.
3. Quality Control B.ECivil+2YrsExp.Or 1
Engineer. Dip. Civil + 5 years
EXxp.
4. Others staff 2
(Supervisors,
Overseers, Office
Asstt., Foreman,
MachineOperatorsetc.)

N.B:- Necessary certificates in support of qualification and experience of the above-
mentioned employee along with their consent letter should also be furnished.
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APPENDIX-6

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used
for purposes of post qualification. This information will not be incorporated in the
Contract.

1. For Individual Bidders
A. Constitution or

----------------------------------------------------------------------------

[Attach]

Total value of Civil Engineering construction work performed in the last Five years

2019-20 RS, o
(Attach Certiflcate 2020'21 RS. .......................................
gl(ﬁ)g]rtered 2021-22 RS, (In Rs. Million)
Accountant) 2022-23 RS

2023-24 RS, oo

Work performed as prime contractor, on works of a similar nature over the last five years.

Name of the |Description |Contract [Value of |Date of |Stipulated |Actual Remarks
Employer of Work No. Contract |Issue Date of explaining
(Rs. of period Completion [reasons for
Crore) work  |of delay & work
order |completion |(Attach completed
Certificate
from
Engineer
-In-
Charge)
1 2 3 4 5 6 7 8 9
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Quantities of work executed as prime contractor in the last five years.

Quantity of Work performed Remarks
(Cum) Remarks (indicate
Steel contract Ref)
Year VI\\I/?)rrTI]f of the Némelooferthe Cement Concrete Reinfor gtrtt?ﬁzate
ploy (including RCC & |Brick Work | cement )
PCC) from Engineer-
In-Charge)
1 4 5 6 7
2019-20
2020-21
2021-22
2022-23
2023-24

Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on date of this bid.

a) Existing Commitments and on-going works:
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Description | Place | Contract | Name & | Valueof | Stipulated Value of Anticipated
Works & No. Address Contract | Period of works date of
State of (Rs.) | Completion remaining completion
Employer to be
completed
(Rs.)
1 2 3 4 5 6 7 8
a) Works for which bids are already submitted:
Estimated Stipulated
Description Place & Name & Value of | Period of Date Remarks if
Works State Address of Works (Rs. | Completion whe_n any
Employer C ' decision
rore) ic
expected
1 2 3 4 5 6 7
Availability of key items of Contractor’s Equipment essential for carrying out the Works.
The Bidder should list all the information requested below.
Item of Requirement Availability Proposals Remarks
Equipment (from whom
No. Capacity Owned/Leased [Nos. Age/Condition to be
to be Procured [/Capacit purchased)
Y
1 2 3 4 5 6 7
Water Tanker

Concrete Vibrator

Welding Machine

Cube Test
Machine

(Complete kit)
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Sieve Analysis
(Complete kit)
Concrete
Hammer
Concrete Mixer
Machine
Excavator Cum
Roller
Truck
Dumper

Qualifications and experience of key personnel required for administration and execution of the Contract.
Attach biographical data.

Position Name Qualification Year of Years of Experience
Experience in the Proposed
position
1 2 3 4 5

Project Manager

Site Engineer

Quality Control
Engineer.

Others staff
(Supervisors,
Overseers,
Office Asstt.,
Foreman,
Machine
Operators etc.)

Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents.

Name, address, Mobile number, e-mail id of the bidder’s bankers who may provide
references if contacted by the
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Information on litigation history in which the Bidder is involved.

Order Party Employer Cause of Amount Remark showing present
Dispute Involved status
1 2 3 4 5

Proposed work method and schedule. The bidder should attach descriptions, drawings and charts as

necessary to comply with the requirements of the Bidding Documents.

Programme. ... .o e

Quality ASSUIANCE PrOramime. ... .......uuintitit ettt et ettt et et e e e aae e
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