

**ASSAM ELECTRICITY GRID CORPORATION LIMITED**

OFFICE OF THE MANAGING DIRECTOR

Regd. Office:(1st FLOOR), BIJULEE BHAWAN, PALTANBAZAR, GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: [www.aegcl.co.in](http://www.aegcl.co.in)

No. AEGCL/MD/AIIB/SS/FOTE/2025/02

Date: 19.09.2025

**Addendum-I of the tender document Tender No: AEGCL/MD/AIIB/SS/FOTE/2025/01**

Tender Details/Name of work : **Implementation of Fibre Optic Terminal Equipment for Connectivity of Upcoming GSS namely 220KV Chaygaon, 220KV Nagaon, 220KV Khumtai , 220KV Agomoni and its connected PGCIL GSS at remote End"**

(VOLUME-1)

| SI No. | Clause No                                 | Existing                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Amended                                                                                                                                                                                                                                |
|--------|-------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1      | Section - 3<br>Employer's<br>Requirements | <b>3. Drawings</b><br>3.1 Drawings based on which the facilities shall be built are enclosed in the <b>Volume-III</b> of the Tendering Document.<br><br>Drawings provided in the tender are only indicative in nature and should not be considered as final. The successful tenderer shall have to submit minimum of 5 (five) copies of completed drawings generated by them to the Employer for necessary approval and consequently undertake construction based on those approved drawings. | <b>Deleted</b>                                                                                                                                                                                                                         |
| 2      | Section - 3<br>Employer's<br>Requirements | <b>4. Supplementary Information</b><br>4.1 For any information regarding the employer's requirements, tenderers shall refer to <b>Volume-II &amp; III</b> of the Tendering Document.                                                                                                                                                                                                                                                                                                          | <b>Deleted</b>                                                                                                                                                                                                                         |
| 3      | INVITATION<br>FOR BID(IFB)                | <b>6.0 Submission of Bids</b><br>All bids must be accompanied by a tender fee of <b>INR 5,000.00</b> and a bid security amounting to <b>INR 6,00,000.00 (Rupees Six Lakhs) only as per the provision specified in ITB Error! Reference source not found. of volume 1.</b>                                                                                                                                                                                                                     | <b>6.0 Submission of Bids</b><br>All bids must be accompanied by a tender fee of <b>INR 5,000.00</b> and a bid security amounting to <b>INR 6,00,000.00 (Rupees Six Lakhs) only as per the provision specified in ITB of volume 1.</b> |



# ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office:(1st FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: [www.aegcl.co.in](http://www.aegcl.co.in)

| 4 | Appendix to<br>ITB-2<br>Evaluation<br>and<br>Qualification<br>Criteria<br>(ECQ) | <b>1.1 Time Schedule</b><br>Time to complete Works from the Commencement Date specified in <b>Article 3</b> of the Contract Agreement for determining time for completion of the works from date of signing the contract are as per below.                                                                                                                                                                                                                                                                               |                                                                             |                                                             | <b>1.1 Time Schedule</b><br>Time to complete Works from the Commencement Date shall be <b>3 months</b> from the Contract Agreement for determining time for completion of the works from date of signing the contract. |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|---|---------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------|-------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|----|------------------------------------|-----------------|----|----------------------------------|-----------------|---|-----------------------------------------------------------------------------|-----------------|---|-----------------------------------|-----------------|
|   |                                                                                 | <table><tr><th>SI No</th><th>Scope</th><th>Time line of completion from the contract commencement date</th></tr><tr><td>1.</td><td>Connectivity of 220KV Chaygaon GSS</td><td><b>3 months</b></td></tr><tr><td>2.</td><td>Connectivity of 220KV Nagaon GSS</td><td><b>3 months</b></td></tr><tr><td>3</td><td>Connectivity of 220KV Agamoni GSS and its connected PGCIL GSS at remote End</td><td><b>6 months</b></td></tr><tr><td>4</td><td>Connectivity of 220KV Khumtai GSS</td><td><b>6 months</b></td></tr></table> | SI No                                                                       | Scope                                                       |                                                                                                                                                                                                                        | Time line of completion from the contract commencement date | 1. | Connectivity of 220KV Chaygaon GSS | <b>3 months</b> | 2. | Connectivity of 220KV Nagaon GSS | <b>3 months</b> | 3 | Connectivity of 220KV Agamoni GSS and its connected PGCIL GSS at remote End | <b>6 months</b> | 4 | Connectivity of 220KV Khumtai GSS | <b>6 months</b> |
|   |                                                                                 | SI No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Scope                                                                       | Time line of completion from the contract commencement date |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 | 1.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Connectivity of 220KV Chaygaon GSS                                          | <b>3 months</b>                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 | 2.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Connectivity of 220KV Nagaon GSS                                            | <b>3 months</b>                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 | 3                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | Connectivity of 220KV Agamoni GSS and its connected PGCIL GSS at remote End | <b>6 months</b>                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
| 4 | Connectivity of 220KV Khumtai GSS                                               | <b>6 months</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                             |                                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                             |                                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                             |                                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                             |                                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |
|   |                                                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                             |                                                             |                                                                                                                                                                                                                        |                                                             |    |                                    |                 |    |                                  |                 |   |                                                                             |                 |   |                                   |                 |

Sd/-

Chief General Manager (PP&D).  
Assam Electricity Grid Corporation Limited.