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TENDER DOCUMENT 
 
 
 
 

Name of Work: - Construction of transit camp at 132 KV Hatsingimari GSS of AEGCL  
Bid Identification no.: AEGCL/MD/Tech-737/Hatsingimari/Associated Works/Part-

2(Package-A)                          
  
Name of Work: - Construction of boundary wall at 132 KV Hatsingimari GSS of AEGCL 
NIT No.: AEGCL/MD/Tech-737/Hatsingimari/Associated Works/Part-2 

(Package-B) 
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For and on behalf of the Managing Director, Assam Electricity Grid Corporation 
Limited (AEGCL), the Chief General Manager (PP&D) invites e-tender from reputed Civil 
Engineering Firms / Contractors for the work “Construction of transit camp at 132 KV 
Hatsingimari GSS of AEGCL(Package-A)”  and Construction of boundary wall 132 KV 
Hatsingimari GSS of AEGCL(Package-B).” The bidder may bid for a single package or both the 
packages. A single stage two envelope procedure (Techno-Commercial and Price Bid) will be 
adopted for this tender. 

(A)  INFORMATION TO BIDDER: - 

 NAME OF WORK:  
a. Construction of transit camp at 132 KV Hatsingimari GSS of AEGCL(Package-
A) 
b. Construction of boundary wall 132 KV Hatsingimari GSS of AEGCL(Package-
B) 
 

 LOCATION OF WORK:- Hatsingimari, South Salamara-Mankachar District, 
Assam. 

 CONTACT ADDRESS: - 
 O/o the CGM (PP&D), 

AEGCL, Ground Floor, 
Bijulee Bhawan, Paltanbazar, 
Guwahati-781001. 
Email id- cgm.ppd@aegcl.co.in 

 BIDDING PROCEDURE: - 
a)  The bidders must register themselves at https://assamtenders.gov.in as per 

the guidelines laid in the website. 
b)  The bidders have to submit scanned copies of the relevant documents through 

the e-Tender Portal. 
c)  The bid must be submitted online through e-tendering portal 

https://assamtenders.gov.in. 
d)  Bidders may obtain further information from the office of the Chief General 

Manager(PP&D), AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati - 781001, 
Assam [e-mail: cgm.ppd@aegcl.co.in ; Web site: www.aegcl.co.in. 

e)  To participate in the tender the interested bidders may visit 
https://assamtenders.gov.in for all the relevant documents and information 
required to participate in the tender. 

f)  The bidder must submit notarized Power of attorney along with the bid. 

I. BASIC DETAILS: 
a)  Tender Details/ Name of work: a. Construction of transit camp 

132 KV Hatsingimari GSS of 
AEGCL 
b. Construction of boundary wall 
at 132 KV GSS Hatsingimari of 
AEGCL 

b)  Work Type: Civil Works 
c)  Tender Inviting Authority:  

 (i) Designation: 
(ii) Address: 

Chief General Manager (PP&D) 
Bijulee Bhawan, Paltan Bazar, 
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Guwahati, Assam. 
 TENDER VALUE: 
 The tender value inclusive of taxes is 1,14,30,463.00 for package-A and Rs 

2,35,94,972.00 for package B. 
 TENDER PROCESSING FEE AND MODE OF PAYMENT: - 
 The Bidder shall bear all costs associated with the preparation and submission 

of its Bid, AEGCL shall not be responsible or liable for those costs, regardless of 
the conduct or outcome of the bidding process. 
Bidder has to pay Non-Refundable tender processing fee of Rs.1000.00 only 
via e-tender portal www.assamtenders.gov.in. 

 BID SECURITY/EARNEST MONEY AND MODE OF PAYMENT: - 
a)  For participation in bidding procedure, participants must compulsorily pay 

the Bid Security of Rs. 228609.00 for Package-A and Rs 471899.00 for 
Package-B only via e-tender portal www.assamtenders.gov.in.  

b)  The bid security of the successful Bidder shall be returned as promptly as 
possible once the successful Bidder has signed the Contract and furnished the 
required performance security. 

c)  The bid security of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder’s furnishing of the performance security. 

d)  The bid security may be forfeited: - 
(i) if a Bidder withdraws its bid during the period of bid validity period. 

(ii) if the successful Bidder fails to sign the Contract within the specified period. 
(iii) if the successful Bidder fails to furnish a performance security within 7 

(Seven) days’ time of issue of Letter of Intent (LOI). 
 PERFORMANCE GUARANTEE AND MODE OF PAYMENT: - 

a)  The materials and entire work are to be guaranteed against defective design, 
materials and workmanship and for satisfactory performance for a period of 
18 (eighteen) Months from the date of final acceptance of the completed work 
by AEGCL. 

b)  The successful Bidder shall have to deposit through a Bank Guarantee/Fixed 
deposit/RTGS/NEFT from a Nationalized or scheduled Bank of RBI in AEGCL’s 
standard proforma on non-judicial stamp of appropriate value for an amount 
equivalent to 10% (ten percent) of the total value of the order including GST 
as performance security within 7(seven) days from receiving of letter of 
intent(LOI)o duly pledged in favour of the Purchaser concerned (AEGCL) and 
such security deposit shall be valid up to 690 days from the date of Issue of 
Letter of Intent(LOI). In case of Abnormally Low Bid the amount to be taken as 
performance guarantee will be as per bid document.  

c)  If the contractor/firm fails or neglects to observe and perform any of his 
obligations under the contract, Purchaser (AEGCL) shall have the right to 
forfeit either in full or in part at his absolute discretion, the security deposit 
furnished by the contractor/firm. 

d)  If the value of the work increases from original ordered value, the contractor 
has to provide performance guarantee for additional amount 

e)  If any abnormally low bid is accepted under Clause no. (B) 5.B., after taking the 
additional performance security as per the assessment of the committee, 
however, the total performance security should not have to be exceeded 20% 
of the total contract value. 

f)  The additional performance security shall be treated as the part of the original 
performance security and shall be valid for a period coextensive with the 
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applicable defect liability period of the contract. 
g)  Non submission of the additional performance security shall constitute 

sufficient ground to rejection of the bid and similar assessment shall be 
initiated for next ranked bidder if that bidder is identified as ALB. 

h)  No interest shall be payable on such deposits. 
 CLARIFICATIONS: - 

a)  A prospective Bidder requiring any clarification of the Bidding Document shall 
contact the AEGCL in writing their enquiries during Pre-bid meeting. AEGCL 
will respond to any request for clarification if deemed necessary. Should 
AEGCL deem it necessary to amend the Bidding Document as a result of a 
request for clarification, it shall do so. 

b)  The Bidder is advised to visit and examine the site where the work is to be 
Carried out and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the bid and entering into a 
contract. The costs of visiting the site shall be at the Bidder’s own expense. 

c)  The Bidder and any of its personnel or representatives will be granted 
permission by AEGCL to enter upon its premises and lands for the purpose of 
such visit, but only  upon  the  express condition that the Bidder and its 
personnel will release and  indemnify the Employer and its personnel from 
and against  all  liability  in  respect  thereof,  and  will be responsible for death  
or personal  injury,  loss  of  or  damage  to  property,  and  any other loss, 
damage, costs, and expenses incurred as a result of the inspection. 

 VALIDITY OF BID: - 
a)  Bid shall remain valid for the period of 180 days after the submission deadline 

date prescribed by AEGCL.  In exceptional circumstances, prior to the 
expiration of the Bid validity period, AEGCL may request Bidders to extend the 
period of validity of their bids. The request and the responses shall be made in 
writing. 

 TIME OF COMPLETION: - 
a)  The allotted time of completion for the work is 18 months from the handing 

over of the site. 
 DISCLAIMER: - 

a)  AEGCL is not committed contractually in any way to those Bidders whose Bid 
are accepted. The issue of this Bid does not commit or otherwise oblige AEGCL 
to proceed with any part or steps of the process. 

 AMENDMENT OF TENDER DOCUMENT: - 
a)  At any time prior to the deadline for submission of bids, the Employer may 

amend the Bidding Document by issuing addendum. 
b)  To give prospective Bidders reasonable time in which to take an addendum 

into account in preparing their bids, AEGCL may, at its discretion, extend the 
deadline for the submission of bids. 

 LANGUAGE OF BID: - 
a)  The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and AEGCL, shall be written in the English and/or 
Assamese language. 

 NEGOTIATION WITH BIDDER: - 
 The AEGCL reserve the right to hold negotiations with lowest bidder if AEGCL 

feels the quoted rates of particular item(s) are unreasonably high. The bid 
must be valid, eligible and technically acceptable and considered for award of 
contract. 
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 VERIFICATION OF DOCUMENTS: - 
a)  AEGCL reserves the right to verify the documents submitted by the bidders 

with issuing authority and if any abnormalities are observed in the same, their 
bids will be rejected. 

 RIGHT TO REJECT: - 
a)  The AEGCL reserves the right to reject any or all the bids without assigning 

any reason thereof and the AEGCL further reserves the right to split up the 
work order in favour of more than one Contractor. The AEGCL also reserves 
the right to reject the lowest or any other price without assigning any reason. 
The clauses which are not appearing in this Bid document will be as per The 
General Condition of Supply and Erection 2009 of AEGCL. The General 
Condition of Supply and Erection 2009 of AEGCL is available in the AEGCL’s 
website www.aegcl.co.in 

(B)  ELIGIBILITY QUALIFICATION: 
 i. The Techno-Commercial Evaluation will be done on the basis of technical 

qualification, Financial qualifications and fulfilment of the legal conditions. 
 ii. The Price Bid of only Responsive Techno-Commercial Bidders will be opened 

and intimation will be issued in due course. 
 ELIGIBLE BIDDERS: - 

a)  A Bidder may be a person, partnership, private entity or a government-owned 
entity. 

b)  A Bidder, and all partners constituting the Bidder, shall have Indian 
nationality. 

c)  In the case of the Joint Venture (JV): - 
 (i) When the bidder is a Joint Venture (JV) of two or more firms as partners, all 

partners shall be jointly and severally liable. The JV shall legally authorize one 
of the partners as the lead partner for the purpose of submitting the bid, incur 
liabilities; receive payments and instructions on behalf of the others. A copy of 
the registered JV agreement, executed on Non judicial stamp paper, shall be 
submitted with the bid. However, in case of successful bid, the agreement shall 
be signed by all the partners, so as to be legally binding on all the partners. The 
JV must be registered in a court of law. Notarized JV will not be accepted. 
(ii) The lead partner must fulfil 40percent of the qualifying criteria. 
(iii) The other partner must fulfil individually not below the 20percent of the 
qualifying criteria. 

d)  Consequently, all Bidders found to have a conflict of interest shall be 
disqualified.  A Bidder may be considered to be in a conflict of interest with 
one or more parties in this bidding process if, including but not limited to:- 

 they have controlling partners in common; or 
 they receive or have received any direct or indirect subsidy from any of them; 

or 
 they have the same legal representative for purposes of this bid; or 
 they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 
influence on the bid of  another  Bidder,  or  influence  the  decisions  of  the 
Employer regarding this bidding process; or 

e)  If a Bidder  participates  in  more  than  one  bid  in  this  bidding  process. 
Participation by a Bidder in  more  than  one  Bid  will  result  in  the 
disqualification of all Bids in which it is involved. 

f)  A Bidder  or  any  of  its  affiliates   participated  as  a  consultant  in  the 
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preparation of the design or technical specifications of the plant and services 
that are the subject of the bid. 

g)  A firm that is under a declaration of ineligibility by the AEGCL or any 
Government Entity or PSU at the date of the deadline for bid submission or 
thereafter i.e., on or before contract signing date shall be disqualified.  

h)  Bidders shall provide such  evidence  of  their  continued  eligibility  
satisfactory  to the AEGCL, as the Employer shall reasonably request. 

i)  In  case  a  prequalification  process  has  been  conducted  prior  to  the  
bidding process, this bidding is open only to prequalified Bidders. 

j)  The bidder must have experience of execution of work of similar nature 
previously. The bidder must submit experience and Performance Certificate 
for scrutiny by AEGCL. 

k)  A person, Firm or any other prospective bidder who is involved in fraud, 
unethical practices or barred from submitting bids by AEGCL or any sister 
concerns of AEGCL i.e. APDCL & APGCL will not be allowed to participate in 
the bids. If such cases are detected after submission of the bids, in later stages 
of the bidding process, then such bids will be rejected outright. 

 LEGAL ENTITY:- 
a)  Verification may be undertaken to verify that an applicant is a bona-fide 

registered company or business. Bidders are required to provide evidence of 
the legal entity by providing a copy of an official document as mentioned in the 
appendix attached along with this bid document. 

 TECHNICAL QUALIFICATION: - 
a)  Experience having completed similar works during the last 7 years ending last 

day of the month previous to the one in which applications are invited should 
be either of the following: 

i. Three similar completed works each costing not less than the amount 
equal to Rs.  4572185.00 for Package-A  and Rs  94,37,988.00 for 
Package-B 
or 

ii. Two similar completed works each costing not less than the amount 
equal to  Rs.  57,15,231.00 for Package-A  and Rs  1,17,97,486.00 for 
Package-B 
 
or 

iii. One similar completed work costing not less than the amount equal to  
Rs.  91,44,370.00 for Package-A  and Rs  1,88,75,977.00 for Package-B 

. 
 
Note: “Similar work” is defined as work of construction of RCC works/ 
Boundary wall complete in all aspects for Govt. Department or PSUs only. 

iv. If the nature of work and value differs from the above stated conditions, 
it will not be considered while evaluation of technical qualification. 

v. Work order along with completion certificate are to be attached. 
b)  Bidders must compulsorily submit work order and work completition 

certificate issued from Govt Department/reputed PSUs only satisfying the 
above-mentioned work experience criteria for technical qualification. 
Moreover, AEGCL reserves the right to scrutinise any work order/work 
completition certificate submitted by the bidders with issuing authority and if 
any abnormalities are observed in the same, their bids will be rejected. 
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 FINANCIAL QUALIFICATION: - 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture  

All Partners 
Combined 

Each 
partner 

One 
partner 

Submission 
Requirements 

4. Historical Financial Performance 

Submission of audited 
balance sheets or other 
financial statements 
acceptable to the 
Purchaser, for the last 
3 (three) years to 
demonstrate the 
current soundness of 
the Bidders financial 
position and its 
prospective long-term 
profitability. As a 
minimum, a Bidder’s 
net worth calculated as 
the difference between 
total assets and total 
liabilities should be 
positive. 

Must Meet 
Requirement 

Not 
Applicable 

Must Meet 
Requirement 

Not 
Applicable 

Form ‘FIN-1’ 
With 

attachments 

4a  Average Annual Turnover 

Minimum average 
annual turnover 
of Rs. 
34,29,138.00 for 
Package-A  and Rs 
70,78,491 .00 for 
Package-B  
calculated as total 
certified 
payments 
received for 
contracts in 
progress or 
completed, within 
the last 3 (Three) 
years.. 
 
Financial Statements 
for last 3 (three) years 
will be considered for 
calculation of turnover 
(should be CA/CMA 
certified). 

Must Meet 
Requirement 

Must Meet 
Requirement 

25% 
Minimum 

Must meet 
40% of the 
requirement 

(Lead 
partner) 

Form ‘FIN-2’ 
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4b Financial Resources/Cash Flow 

Using  Forms FIN–3 
and FIN-4, Section 4 
(Bidding Forms), the 
bidder (Single 
Entity/JV) must 
demonstrate that the 
financial resources of 
bidder (Single 
Entity/JV), defined in 
FIN-3, less the 
bidder’s (Single 
Entity/JV) financial 
obligations for its own 
current contract 
commitments defined 
in FIN-4, meet or 
exceed the total 
requirement of  Rs.  
14,28,808.00 for 
Package-A  and 
Rs   2949372.00 
.00 for Package-B. 
 
The Bidder (Single 
Entity/JV) must 
demonstrate access to, 
or availability of, 
financial resources 
such as liquid assets, 
unencumbered real 
assets, lines of credit, 
and other financial 
means, other than any 
contractual advance 
payments to meet the 
cash-flow requirement, 
in the prescribed format 
of ICAI. 

Must Meet 
Requirement 

Must Meet 
Requirement 

 

25% 
Minimum 

Must meet 
40% of the 
requirement 

(Lead 
partner) 

Form ‘FIN-3’ 
& 

Form ‘FIN-4’ 
 

  

a)  The Contractor must furnish their Bank Solvency Certificate indicating the 
amount by concerned authority in necessary format as per their banks. 

  
 PRICE BID EVALUATION PROCESS: 
 

A. 
Identification: 
The following methodology will be practised for identification and treatment 
of the Abnormally Low Bids (ALB) in this tender process of AEGCL: 

(i) Absolute Approach is to be considered when there is fewer than five 
substantially responsive bidders and if the bid price is 20% or more below 
AEGCL’s cost estimate then AEGCL’s tender evaluation committee should 
clarify the Bid price with the bidder to determine whether the Bid is 
abnormally low. 

(ii) Relative approach is to be considered when there are at least 5(five) nos. of 
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substantially responsive bids and the lowest bid price is 20% or more below 
AEGCL’s cost estimate. 
In this approach, first the Average bid price is determined and then by 
deducting the standard deviation from the Average bid price, potentially ALB 
may be determined. 

B. In case of an ALB, the tender evaluation committee/appropriate authority of 
the respective tenders shall undertake the following three stage review 
process which is as below: 

(i) To identify ALB as per the steps mentioned in SI no. 5.A.(i) and 5.A.(ii) 
whichever is applicable. 

(ii) To seek and analyse the clarifications from the abnormally low Bidder in 
terms of resource inputs and pricing, including overheads, contingencies and 
profit margins. In that respect, the committee may refer to guideline of World 
Bank, AIIB, ADB etc. prescribed for ALB. 

(iii) To decide whether to accept or reject the bid. 
(iv) On acceptance of the bid, whether Additional Performance Security is to 

imposed on the bidder supplemented by adequate justification. 
C. In case of acceptance of ALB with Additional Performance Security: 

(i) If any abnormally low bid is accepted under point 5.B.(iii) with additional 
performance security, it is to be noted that the total performance security 
should not exceed 20% of the total contract value. 

(ii) The additional performance security shall be treated as part of the original 
performance security and shall be valid for a period similar to that applicable 
for defect liability period of the contract. 

(iii) Non submission of the additional performance security shall constitute 
sufficient ground for rejection of the bid and similar assessment shall then be 
initiated for next ranked bidder if that bidder is also identified as ALB. 

(C)  GENERAL CONDITIONS OF CONTRACT: 
 INSPECTION OF SITE:- 

a)  The Bidder is advised to visit and examine the site where the work is to  be 
carried out and  its  surroundings, nature of work, site conditions, area for 
storage of materials, etc.  and obtain for itself  on  its  own  responsibility  all 
information  that  may  be  necessary  for  preparing  the bid  and  entering  
into  a contract. The costs of visiting the site shall be at the Bidder‘s own 
expense. Non-familiarity with the site conditions will not be considered a 
reason either for extra claims or for not carrying out the work in strict 
conformity with the specifications & requirements. 
For site visit and any clarification/information/assistance, the intending 
Bidder may contact the Office of the DGM (civil), AEGCL, Ground floor, Bijulee 
Bhawan, Paltan Bazar, Guwahati, Assam-781001. 

 PREPARATION OF BID:- 
a)  Cost of Bidding: 

The Bidder shall bear all costs associated with the preparation and submission 
of its Bid, and AEGCL shall not be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

b)  Documents Establishing Conformity of the Goods and Services: -The 
documentary evidence of the conformity of the goods and services to the 
Bidding Document may be in the form of letter, drawings and data, and shall 
furnish. A detailed description of the essential technical and performance 
characteristics of the goods and services, including the functional guarantees 
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of the Goods, in response to the specification. 
c)  Bidder should note clearly that department should not take any responsibility 

for issuing of any materials, equipment’s and T&P’s that may be required in 
the work. 

d)  All materials, labours, equipment’s, T&P and heavy vehicle etc. required in the 
work shall have to be arranged by the bidder/contractor from his own sources 
in the event of allotment of the said work to him/them. 

e)  Water to be used in the work should be clean and free from all impurities; the 
bidder should note that no water will be provided to them for the execution of 
the work from the department 

f)  The department is also not bound to supply power that may be required in the 
execution of the work. However, subject to the availability of the power source 
near the vicinity of the work site, the department on payment of tariff as 
applicable at the time of execution of work may arrange one point near the 
work site. 

g)  The bidder should clearly understand that all materials to be utilized in the 
work must confirm to the specifications. No substandard materials will be 
allowed to utilize in the work. Samples of each and every material to be 
brought to the site of work shall have to be get approved by the competent 
authority of the department before use. 

h)  The contract must not be sublet under any circumstances. If any contractor 
found in doing so, his work liable to be terminated. 

i)  The specification for the work shall be as per specification laid down in the 
items of work contained in the enclosed schedule of items of work or as per 
the APWD schedule of rates for Building (civil works), Sanitary and Water 
supply and internal electrification respectively  (whichever is applicable) but, 
certain modification in the specification and method of execution of work if 
required shall have to be carried out which shall be finalized with the 
contractor bilaterally through discussion 

 PRICE BID:- 
a)  Unless  otherwise  specified  in  the  Bid Document  and/or  AEGCL’s 

Requirements, bidders shall quote for the entire plant and services on a single 
responsibility  basis  such  that  the  total  bid  price  covers  all  the  
Contractor‘s obligations mentioned in or to be reasonably inferred from the 
bidding document in respect of the including procurement,  delivery,  testing 
of materials, construction,  installation  and  completion  of  the  Work.  The 
rate should also include the cost of testing of materials at the approved 
laboratory, carriage and transportation of sample, preparation of report, 
submission of report in all respect as required by AEGCL. This includes all 
requirements under the Contractor’s responsibilities for completing the work  
and  where  so  required  by  the bidding document, the acquisition of all 
permits, approvals and licenses, etc.; the operation, maintenance and training 
services and such other items and services as  may  be  specified  in  the  
Bidding  Document,  all  in  accordance  with  the requirements of the General 
Conditions. Items against which no price is entered by the Bidder will not be 
paid for by the Employer when executed and shall be deemed to be covered by 
the prices for other items. 

b)  Bidders are required to quote  the  price  for  the  commercial,  contractual  
and technical  obligations  outlined  in  the  bidding  document. 

c)  Bidders quoted price should include all cost of testing of materials, 
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transportation of sample, storage, preparation and submission of report 
during approval period, construction period as well as after completion of the 
work. 

d)  Whenever forest produces like sand, stone, timbers etc are used in the work 
the contractor have to furnish documentary proof that requisite royalty on 
such produces has been paid to the concerned Department, otherwise will be 
deducted at source at applicable rate. 

e)  Taxes like work contract, income tax etc. which need to be deducted at source 
as per the prevailing law, will be deducted at source. 

f)  The Bided Price should on Fixed Price basis, prices quoted by the Bidder shall 
be fixed during the Bidder’s performance of the contract and not subject to 
variation on any account. 

 SITE FACILITIES: - 
a)  The contractor shall visit the site to assess the nature and volume of the work. 

It will be in their scope to make accessibility to the work site, cleaning, 
dismantling and disposal of the same. 

b)  AEGCL will not provide any accommodation at the work site to the contractor 
and their field personnel. No claim shall be entertained from the bidder for 
making his own arrangement for providing accommodation to the labours and 
bidder will bear entire expense. The same has to be arranged by the contractor 
on their own. However, AEGCL may provide space for storage of the materials 
but responsibility of the material and their safety shall be taken care of by the 
Contractor. In case of non-availability of space under AEGCL the same should 
be arranged by the contractor outside AEGCL campus/work site at their own 
cost and responsibility. 

c)  AEGCL shall not be responsible for the safety of the workers at site either on 
account of the works executed by the Contractor or on account of the works 
executed by any other agency involved at that time. 

d)  AEGCL shall on no account be responsible for the expenses incurred by the 
Contractor during the progress of work at site, towards any incidental 
expenditure like medical amenities to the workers at site, security 
arrangements. 

e)  The quoted price shall be deemed to include charges for all site facilities for 
labour that are considered necessary for execution of the work.  

f)  No claim shall be entertained from the bidder for making his own 
arrangement for approach roads from outside PWD road to the site and bidder 
will bear entire expenses. 

g)  AEGCL on no account shall be responsible for storage of materials or loss or 
pilferage or theft either in  respect  of  the material  stored  or  material  
already billed  and  paid  for  by  the    AEGCL. 

h)  Any facilities available at site shall be utilized only with prior permission of 
AEGCL and it should not be taken as granted for availing such services. 

 DEFECT AFTER COMPLETION OF WORK:- 
a)  The contractor shall make good at his own cost  and  to  the satisfaction  of 

AEGCL all  defects, or other faults  which  may appear during the defect 
liability period. 
In default, AEGCL may employ and pay other agency or persons to amend   and 
make good such damages. Losses and expenses consequent thereon or 
incidental thereto shall be made good and borne by the contractor, failing 
which the same shall    be recoverable from the payment due to the contractor 
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and performance guarantee. In the event of amount due and performance 
guarantee being insufficient, the balance amount will be recovered from the 
contractor  from  the amount due or retained for other works executed in  
AEGCL. 

 VARIATION AND DEVIATION OF QUANTITY:- 
a)  The Tendered rates shall hold good for any variations in the Tendered 

quantities for legitimate completion of works as per original design on account 
of any modification in the bill of quantities. 

b)  Deletion of work: 
 AEGCL and its representative have the right to delete or decrease any item or 

quantity from schedule of quantity at its discretion if deemed necessary. No 
claim by the contractor will be admissible for this deletion or deduction of 
Item/quantity from schedule of quantity. 

 LABOUR LEGISLATION: - 
a)  The Bidder shall comply with the provisions of the Apprentices Act 1961, 

payment of Wages Act1936, Minimum Wages Act 1948, Employees Liability 
Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, 
Maternity Benefits Act 1961, and the Contract Labour (Regulation and 
Abolition) Act 1970, Provident Fund Act or the modifications thereof or any 
other laws relating thereto and the rules made there under from time to time. 

b)  The Bidder shall indemnify and keep indemnified AEGCL against payments to 
be made under and for the observance of the laws aforesaid and the 
Contractors’ Labour Regulations without prejudice to his right to claim.  The 
laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

c)  The Bidder shall at his own expense arrange for all the safety provisions for 
the safety of all workers and employees directly or indirectly employed on the 
work by the Bidder. 

d)  The Bidder shall be fully responsible at his own expenses for compliance all 
the labour regulations and rules to be observed by them. The Bidder shall fully 
indemnify AEGCL against any action by the state and/or Central Government 
for any default or alleged default by the Bidder for violation of any of such 
rules and regulations. If, due to any default of the Bidder, AEGCL has to incur 
any expenditure for compliance of the rules and regulations or for any other 
reason connected with such default, AEGCL shall be entitled to recover from 
the Bidder all such expenditure in full from any payment due to the Bidder. 

 GOVERNMENT AND LOCAL RULES:- 
a)  The Contractor shall conform to the provisions of all local bye-laws and acts 

relating to the work and to the regulations etc. of the Government and Local 
Authorities and of any Company whose system and design is proposed to be 
connected/utilized. The cost, if any, shall be deemed to have been included in 
his quoted rates, taking into account all liabilities and shall indemnify AEGCL 
against such liabilities and shall defend all actions arising from. 

 ELIGIBILITY OF CONTRACTORS EMPLOYEES: - 
a)  The Contractor shall employ in and about the Execution of the works only such 

persons as are skilled and experienced in their several trades. A list of such 
personal should be submitted in corresponding Appendix.  

 ENGINEER AT LIBERTY TO OBJECT:- 
a)  AEGCL's Site in-charge shall have right to remove any person provided by the 

Contractor who, in the opinion of the Site in-charge, misconducts himself, or is 
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incompetent or negligent in the proper performance of his duties, or whose 
presence on Site is otherwise considered by the Engineer to be undesirable, 
and such person shall not be again allowed upon the Works without consent of 
the Engineer. Any person so removed from the Works shall be replaced 
immediately without hampering the work. 

 TAXES: - 
a)  Any taxes, royalties and duties as per Govt. Law should be responsible of the 

contractor and must be included in their quoted rate. 
 INSURANCE: - 

a)  The bidder shall arrange for any pay/cost of personnel accident insurance, 
medical treatment etc. in respect of their employees assigned to the works for 
all time and shall govern by Law of the land. 

 DAMAGE TO PERSON AND PROPERTY: - 
a)  The Contractor shall be responsible for all injury to the work or to workmen, 

to persons, animals or things and for all damages to the structural and/or 
decorative part of property which may arise from the operations or neglect of 
contractor or its employees, against whether such injury or damage arise from 
carelessness, accident or any other cause whatsoever in any way connected 
with the carrying out of this Contract. The Contractor shall at his cost effect the 
insurance necessary and indemnify AEGCL entirely from all responsibility in 
this respect. The scope of insurance is to include loss or damage to the work 
and workmen due to carelessness, accident including fire, earthquake, floods, 
all medical expenses, compensation to be borne in the event of accident etc., 
damage or  loss  to  the Contract itself till this is made over a complete state. 
Insurance is compulsory and must be affected from the very initial stage and 
should cover the entire contract period till handing over of complete works. 
The Contractor shall also be responsible for anything which may be excluded 
from damage to any property arising out of incidents, negligence or defective 
carrying out of this Contract. 
AEGCL shall be  at  liberty  and  is  hereby  empowered  to  deduct  the  amount  
of  any  damages, compensations, costs,  charges  and expenses arising or 
occurring from or in respect of  any such claim for damages from any sums due 
or to become due to the Contractor. 

 ACCEPTANCE OF BID AND CONTRACT AGREEMENT:- 
a)  An agreement shall have to be drawn on non-judicial stamp of appropriate 

value with AEGCL by the selected Contractor in AEGCL’s General Conditions of 
Supply and Erection 2009 of contract within 15 (fifteen) days from the date of 
issue of the LOI. 
Wherever there is any variation in between the conditions of AEGCL’s General 
Conditions of Supply and Erection 2009 and the above terms & conditions, this 
bid conditions will supersede the conditions of AEGCL’s General Conditions of 
Supply and Erection 2009. 

 STATUTORY AND SAFETY REQUIREMENT:- 
a)  Each and every safety measure for MAN and MACHINE will be the sole 

responsibility of the Contractor without any prejudice. Compensation claims if 
any will also be the responsibility of the contractor without any prejudice. 

b)  During the execution of the work, the contractor shall have to mark the site 
with banner warning/indicating precautions. 

c)  The Contractor shall, throughout the execution and completion of the Works 
and the remedying of any defects therein: 
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d)  Have full regard for the safety of all persons entitled to be upon the Site and 
keep the Site (So far as the same is under his control) and the Works in an 
orderly state appropriate to the avoidance of danger to such persons, and 

e)  Provided and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Engineer or by 
any duly constituted authority for the protection of the Works or for the safety 
and convenience of the public or others, and Take all reasonable steps to 
protect the environment on and off the Site and to avoid damage or nuisance 
to persons or to property of the public or others resulting from pollution, noise 
or other causes arising as a consequence of his methods. 

  
 PAYMENT TERMS: - 

a)  No advance/Mobilization advance shall be made in this contract. 
b)  No claim for interest shall be entertained by AEGCL in respect of any money or 

balance which may be in AEGCL’s hands owing to any dispute or difference or 
misunderstanding between the contractor and the AEGCL or due to the reason 
beyond the reasonable control of AEGCL. 

c)  No running bill shall be paid to the contractor. 
d)  Payment for any deviated quantity will be paid only after approval. 
e)  Final bill must contain the original site register. 
f)  First & Final payment shall be released to the contractor only after completion 

of the work/final acceptance by AEGCL. 
g)  Payment is subject to availability of specific fund. 
h)  The Bidder / Firm will have to be submitted the following Net Banking details. 

 Banker’s Name & Branch 
 Account No 
 Banker’s address 
 Banker’s IFSC Code 
 Banker’s RTGS Code 

 ADDITIONAL WORKS:- 
 The Contractor shall, when ordered in writing by the concerned authority, 

perform extra work and furnish extra materials not required by the invitation 
or included in the “Bill of Quantities”, but forming an inseparable part of the 
work concerned. For extra work and, materials will ordinarily be paid for the 
lump sum or unit price/rates stated in the order. Whenever in the judgement 
of the concerned authority, it is impractical, because of the nature of the work 
or for any other reason to otherwise fixed the price/rate in order, the extra 
work and materials shall be paid for on the basis or actual necessary cost plus 
overhead and profit allowances as indicated hereunder. 
The actual necessary cost will include: 

a) Market value of the materials utilized in the extra work, including taxes and 
duties, if any. 

b) Actual cost of handling and transportation of materials wherever applicable. 
c) Direct labour charges. 
f) Further supervision charges and profit will be allowed at 10% on the sum. In 

case any material or parts are furnished by the department no overhead and 
profit will be allowed on the value of such materials or parts. 

 RETENTION MONEY:- 
a)  10% retention money will be deducted from running bill, which will be 
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released along with the final bill on completion of the work in all respect. 
 WARRANTY:- 

a)  The term period of warranty shall mean the period of 18 months from the date 
of Taking Over of the Work by AEGCL. A Taking over Certificate (TOC) will be 
issued by the appropriate authority. 

b)  The Contractor must handover the warranty card or other relevant documents 
from the OEM at the time of submission of the bill.  

 SUSPENSION OF WORK:- 
a)  If the contractor persistently neglects to carry out his obligations under the 

contract and/or commits default in complying with  any  of the terms and 
conditions of the contract  and  does not remedy it or take effective steps to 
remedy it within 7 days after a notice  in writing is given to him in that behalf 
by AEGCL subject to other provisions contained, AEGCL may without prejudice 
to his any other rights or remedy against the Contractor in respect of any delay 
in commencing, completing the work may serve  notice  in  writing absolutely  
determine and  cancel the Contract. 

 EXTENSION OF TIME:- 
a)  Time is the essence of the contract. No extension of time shall be allowed 

except on valid reason after pre-approval from competent authority. 
 CHANGE OF NAME OF THE TENDERER:- 

a)  At any stage after tendering, AEGCL shall deal with the Contractor only in the 
name and the address under which he submitted the tender. All the liabilities/ 
responsibilities for due execution of the contract shall be that of the 
Contractor. 

b)  Any change/ alteration of name/ constitution/ organization of contractor shall 
be duly notified to the AEGCL and the AEGCL reserves the right to determine 
the contract, in case of any such notification. 

 DEATH, BANKRUPTCY ETC.:- 
a)If the Contractor becomes bankrupt or being a corporation is in the process of 

winding up, amalgamation or reorganization, the AEGCL shall be at liberty to: 
i. Terminate the contract forthwith by notice in writing to the Contractor or to 

the liquidator or receiver or to any person in whom the contract may become 
vested. 

ii. Give such liquidator, receiver or other person the option of carrying out the 
contract subject to his providing a guarantee for the due and faithful 
performance of the contract up to an amount to be determined by the AEGCL. 

b)In case of death of the Contractor before completion of work and supply, the 

Engineer or AEGCL shall be at liberty to: 
a) Close up the contract and take over the completed portion of work done and 

made as per specification and make final payment to the legal heir of the 
Contractor on receipt of claim from such legal heir. 

b) Give the contract to the legal heir of the Contractor subject to his depositing a 
performance security for the due and faithful performance of the contract. The 
performance security amount shall be determined by the AEGCL 
commensurate with the incomplete portion of the work. The AEGCL will enter 
into a fresh contract with the legal heir of the Contractor on the same terms 
and conditions of the earlier contract. 

 CONTRACTUAL FAILURE, LIQUIDATED DAMAGE AND PENALTY:- 
a)  Liquidity Damages 1.0% (one percent) of the amount of delayed work per 
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week subjected to the maximum 10 % of the contract value. 
 TERMINATION OF CONTRACT: - 

a)  If the performance of the contract is not satisfactory and not corrected within 
15 days of receiving notice, then employer shall be at liberty to terminate the 
contract and get the work executed through other means at the risk and cost of 
the Contractor. 

 PAYMENT ON TERMINATION: - 
a)  In the event of termination of the contract, AEGCL shall be at liberty to get 

balance work done by any third party at the risk and cost of the contractor and 
due payment of the contractor, if any shall be released after the completion of 
whole of the works. 

 SUSPENSION OF BUSINESS DEALINGS WITH FIRMS/ CONTRACTORS: - 
a)  The AEGCL may suspend business dealings with a Firm/ Contractor, if:- 
i. The Central Bureau of Investigation or any other investing agency 

recommends such a course in respect of a case under investigation; and if a 
prima facie case is made out that the firm is guilty of an offence involving 
unethical, unlawful, fraudulent means in relation to business dealings, which, if 
established, would result in business dealings with it being banned. 

ii. The AEGCL has past record of non-performance of the Firm in its previously 
awarded contracts. 

iii. The AEGCL has record of ban against the Firm by other Government /Public 
sector utility. 

b)  However, the AEGCL shall give the Firm/ Contractor a fair chance to explain 
the circumstances of such previous suspensions. 

 BANNING OF BUSINESS DEALINGS WITH FIRMS/ CONTRACTORS:- 
 The AEGCL may ban business dealings with a Firm/ Contractor, if:- 

a)  The owner (s) of the Firm/ Contractor is convicted by a court of law following 
prosecution for offences involving unethical, unlawful, fraudulent means in 
relation to business dealings. 

b)  There is strong justification that the Firm has been guilty of malpractices such 
as, bribery, corruption, fraud, substitution of tenders, interpolation, mis-
representation, evasion or habitual default in payment of any Government tax 
etc. 

c)  The Firm continuously refuses to return government dues without showing 
adequate cause and government are reasonably satisfied that this is not due to 
reasonable dispute which would attract proceeding in arbitration or court of 
law. 

d)  The Firm is found guilty of involving in unethical practices, such as:- 
i. "corrupt practice" involving offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence the action of any such official/ 
party in procurement process or in contract execution. 

ii. "fraudulent practice" involving misrepresentation or omission of facts in order 
to influence a procurement process or the execution of a contract to the 
detriment of the Employer. 

iii. “collusive practice” involving a scheme among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition. 

iv. “coercive practice” involving harming or threatening to harm directly or 
indirectly, persons or their property to influence procurement process or the 
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execution of a contract. 
 The AEGCL may sanction a Firm/ Contractor or its successor, including 

declaring ineligible, indefinitely or for a period of not less than 3 (three) years. 
 FORCE MAJEURE CONDITION 

a)  Force Majeure condition shall be considered as any circumstances beyond 
reasonable control of the party claiming relief, including but not limited to 
strikes, lockout, civil commotion, riot insurrection, hostilities, mobilization, 
war, fire, flood, earthquake, malicious damage or accidents could entitle 
contractor to extension time. Any such delay should intimated within 10 (ten) 
days from the beginning of such delay to consider/approved, any claim 
without prior information may not be considered under force Majeure. 

 SETTLEMENT OF DISPUTE AND ARBITRATION:- 
a)  Any dispute arising out of the contract will be first settled bilaterally between 

AEGCL and Contractor. In case, dispute cannot be settled bilaterally, it will be 
referred to arbitration to be by an arbitrator appointed by AEGCL. The 
contractor shall not stop the work during settlement of any dispute. All 
disputes shall be subjected to the jurisdiction of District Court of respective 
District of work. 

 POLLUTION AND ENVIRONMENT: - 
a)  Each and every measure should be taken to adhere to the standard norms to 

avert any occasion of Air Pollution, Water Pollution, Soil Pollution and Sound 
Pollution. In case of any deviation leading to any legal action the Contractor 
will be solely responsible without any prejudice. 

 ACCEPTANCE AND TAKEOVER:- 
 a)  When the term of contract shall be fully complied with completing all works as 

per approved drawing and technical specifications to the satisfaction of the 
Department for a period as applicable, the Contractor/Firm shall have to 
submit Performance Certificate to the office of the undersigned after the 
satisfactory completion of the work through the executing authority for 
finalization of the work/payment as well as for the final acceptance and taking 
over the completed work and to issue the necessary certificate thereof. 
 

(D)  WORK SCHEDULE: 
 SITE HANDOVER: - 

a)  Handing over of the work site will be done in presence of Nodal Officer, BBM 
and contractor or its authorized representative. 

b)  The contractor has to submit the list of manpower along with contact numbers 
to be engaged for the work to the Nodal Officer, BBM. 

c)  The date of site handing over to be noted on the Site register duly signed by 
the Nodal officer, BBM and contractor or its authorized representative. 

 WORK COMMENCEMENT: - 
 The work should be started only after having the following documents. 

a)  Site Register 
b)  Measurement Book 
c)  Drawings 
d)  Specifications of item & schedule of Quantity 
e)  Approved Material 
 SITE REGISTER:- 

a)  It will be issued by the department along with the work order. 
b)  It will be the responsibility of the Contractor to record and update the site 
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register with details of Day-to-Day activities and other details. 
c)  The days on which no work is carried out should be recorded in the site 

register with proper justification. 
d)  Any instruction by AEGCL officials during site visit must be noted properly and 

should be jointly signed by the official and the contractor or its authorised 
representative. 
In case of any disagreement, the Contractor must notify AEGCL in written. 

e)  Any deviation in works must be properly noted in the site register by the 
Contractor along with proper justification for it. 

f)  Progress report along with work completion percentage must be prepared by 
the Contractor on the basis of site register log and has to be submitted to 
AEGCL on 1st and 16th date of the month. 

g)  Site register shall be verified from time to time by the Site In-charge and any 
anomalies found will be forwarded to higher authorities in written by the Site 
In-charge. 

 WORKING PROCEDURE: 
a)  All materials must be procured only after verification and approved at store by 

AEGCL or any authorised representative. 
b)  Any materials bought to the site of work without approval from AEGCL, those 

materials will not be accepted and cannot be used in carrying out the work. 
c)  All the work must be carried out as per the directions of AEGCL and no 

deviation from the directions shall be allowed under any circumstances. In 
case of inevitable discourse, the contractor must get the deviation approved 
from the AEGCL. 

d)  If any kind of unapproved deviations are observed during the course of the 
work, the contractor shall have to redo the work as per the direction of AEGCL 
at the cost of the Contractor. 

e)  Any kind of work which produces noise, or produces smoke must be carried 
out either before 9:30 A.M. or after 5:30 P.M inside Bijulee Bhawan building. 
No welding work is allowed to be carried out during office hours.  

f)  It shall be the contractor’s responsibility to clear any unusable debris/left out 
materials from the campus of Bijulee Bhawan. No unwanted material can be 
left unattended by the contractor and the same must be cleared before 
handing over the site to AEGCL. 

g)  The reusable or valuable dismantled materials during the work have to be 
shifted to a place as decided and directed by the AEGCL within Bijulee Bhawan 
campus. 

h)  Since multiple Agencies will be working on the same work site, There should 
be proper coordination between different contractors involved in the same 
project or related projects under AEGCL. 

 PERT CHART OR BAR CHART: - 
  The successful bidder within 10 (ten) days before the contract is awarded will 

make out a detailed PERT Chart covering all activities along with detailed 
program chart on accepted scheme indicating various stages of execution, 
method of execution and completion of work in different stages keeping the 
period of completion in view and submit the same to the Engineer for the 
consideration and approval. 

(E)  GENERAL SPECIFICATION OF WORK: 
  The work is to be executed as per specifications of the BOQ as provided by 

AEGCL. Any unauthorised deviation is strictly prohibited and any deviation is 
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to be corrected by the contractor at his own risk and cost. 
 SITE PREPARATION: - 

 a)  All works required for site preparation will have to be carried out by the contractor 
at his own expense, whenever directed by the Site In-charge. 

 b)  The Contractor shall clear the site of unnecessary vegetation to prepare the site for 
work only as per directions given by the Site In-charge. 

 c)  Any unnecessary structures are to be demolished and serviceable materials to be 
stacked and stored as directed by AEGCL.  

 d)  Any waste or unwanted material has to be disposed by the contractor if ordered by 
AEGCL. No materials will be allowed to leave the site without the permission of 
the Site In-charge. 

 e)  The Contractor will have to construct roads or any means for transport as instructed 
by the Site in-charge if the site is not easily accessible.  

 f)  All water which may accumulate on the site before or during the progress of the 
works or in trenches and excavations shall be removed and drained out from the 
site to the satisfaction of the Site In-charge by the Contractor. 

 g)  Any other work required for adequate preparation of the site shall be carried out by 
the Contractor. 
 

 PROFILE SETTING AND LEVELLING:- 
  Profile setting and levelling for the site has to be carried out by the Contractor for 

finding the amount of earth cutting and filling that will be required for setting the 
Final Ground Level, Tie Beam Level and to find the amount of excavation to be 
done for required foundation depth. 

 SETTING OF LAYOUTS: - 
 i. The Site In-charge shall supply dimensioned drawings, levels and other information 

necessary to enable the Contractor to set out the works and the Contractor shall set 
out the works and be responsible for the accuracy of the same.  

 ii. He shall rectify at his own cost and to the satisfaction of the Site In-charge any 
error found at any stage which may arise through in accurate setting out unless such 
error is based on incorrect data furnished in writing by the Site In-charge, in which 
case the cost of rectification shall be borne by the Corporation. 

 iii. The Contractor shall protect and preserve all bench marks used in setting out the 
works till end of the Defects Liability Period unless the Site In-charge directs their 
earlier removal. 

 EXCAVATION AND BACKFILLING: - 
 i. Trenches for foundation and other structures shall be taken out to the levels and 

dimensions shown on the approved drawings or to such other levels and 
dimensions as the Engineer-in-charge may direct. The bottom of all excavations 
shall be carefully levelled and stopped on benches as directed by the Engineer. Any 
pocket of soft or loose materials and fissures in the bottom pits and trenches shall 
be removed and the cavities so formed filled or grouted with concrete as directed 
by Engineer-in-charge. When any excavation has been done and trimmed to the 
required levels and dimensions, the Engineer-in-charge shall be informed 
accordingly so that he may inspect the complete pit or trench and no excavation 
shall be filled in and covered with concrete until it has been inspected and the 
contractor has been authorized to proceed with work. All surplus excavation not 
required for refilling shall be deposited in embankments, or otherwise disposed off 
as directed. The work shall include all necessary sheeting, shoring, bracing, 
drawing and pumping out water, removal of all legs, stumps, grabs and other 
deleterious matters, obstructions, necessary for placing the foundations. 
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 ii. When required by the Engineer-in-charge, materials in the last 500mm of depth of 
the excavations shall not be removed until immediately before the concrete is to be 
placed. 

 iii. Refilling of foundation pits and trenches shall be carried out only after the 
foundation and structure works within the excavation have been inspected and 
approved by the Engineer-in-charge. Unless otherwise directed by the Engineer-in-
charge all fillings shall consists of approved materials. All space between 
foundation concrete and the sides of excavation shall be refilled to the original 
surface using approved plant, in single layers not exceeding 250mm loose thickness 
which shall be watered and completed to a dry density not less than that of the 
adjoining soil strata. Timber sheeting and other excavation support shall be 
carefully removed as the filling proceeds but the removal of such supports will not 
relieve the contractor of his responsibility for the stability of the works.  
 

 DEWATERING: - 
 i. Where water is met with during excavation due to stream flow, seepage, shoring, 

rain or other reasons, the contractor shall take adequate measures such as bailing, 
pumping, constructing diversion channel, drainage channel, ponds and other 
necessary works to keep the foundation trenches dry and to protect the green 
concrete against damage by eruption or sudden rising of water level.  

 ii. Approval of the Engineer-in-charge shall be required for any method adopted, for 
the adequacy of dewatering and protection arrangements and for the sound safety of 
the work shall be required. 
PREPARATION OF BASE:- 

 i. Any excavation taken out to a greater depth than that required shall be back filled 
with concrete of the foundation grade at the cost of the contractor. If required sand 
may be used for backfilling, if permitted by Site In-Charge.  

 ii. Refilling of foundation pits and trenches shall be carried out only after the 
foundation and structure works within the excavation have been inspected and 
approved by the Engineer-in-charge. 

 iii. Unless otherwise directed by the Engineer-in-charge all fillings shall consists of 
approved materials. 

 iv. All space between foundation concrete and the sides of excavation shall be refilled 
to the original surface using approved plant, in single layers not exceeding 250mm 
loose thickness which shall be watered and completed to a dry density not less than 
that of the adjoining soil strata. 

 v. Timber sheeting and other excavation support shall be carefully removed as the 
filling proceeds but the removal of such supports will not relieve the contractor of 
his responsibility for the stability of the works 

7
. 

BRICK SOLING:- 

 i. Bricks in soling should be well placed and the surface after placing of brick should 
be flat. 

 ii. An extension of 75 mm should be maintained on each side of the footing or as 
specified in the drawing. 

8
. 

PLAIN CEMENT CONCRETE:- 

 i. Plain Cement Concrete works must be carried out in dry condition and dewatering 
should be carried out wherever necessary before placing of concrete.  

 ii. The proportion of Plain Cement Concrete should be 1:3:6 or as specified in the 
drawing and design. The quality of the mix will have to be checked and approved 
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by the Site In-charge. 
 iii. Curing should be done properly and as per instructions.  
9
. 

SHORING AND PROPPING:- 

 i. For pits and trenches requiring stabilising of slope, shoring or propping may be 
carried out at the Contractors own expense. 

1
0
. 

REINFORCEMENT:- 

 i. All reinforcement shall be cleaned thoroughly by removing loose scales, oil, grease 
or other deleterious materials. The contractor shall obtain the approval of the 
Engineer-in-charge or his representative to the reinforcement when fixed in 
position before any concrete is deposited in the forms. 

 ii. Bars shall be bent cold or straightened in a manner to the satisfaction of the 
Engineer-in-charge or his representative. Bars bent during transport or handing 
shall be straightened before using on work. They shall not be heated to facilitate 
bending. Welding shall be done as per latest IS Code of practice.  

 iii. All reinforcement bars shall be cut and standard hooks for MS rounds made at ends 
and accurately placed in position as shown on the approved drawings. They shall 
be securely held in position before and during concreting by annealed binding 
wires used for binding the reinforcement which shall be of approved quality soft 
annealed iron wire not less than 1 mm (18SWG) size, conforming to IS:280. 

 iv. As far as possible, bars of full length shall be used. Where bars are required or 
permitted to be lapped by the Engineer-in-charge, or his representative, the over 
laps shall be staggered for different bars and located at points, along the span where 
bending moment is not maximum. The concrete measured over the reinforcing bars 
shall be in accordance with the approved drawings. 

 SHUTTERING AND CENTERING: - 

 i. Shuttering for concrete shall be made of either metal or timber suitably lined and of 
substantial and rigid construction true to shape, alignment and dimensions as 
shown on the approved drawings 

ii. Shuttering shall be mortar tight and shall be made sufficiency rigid by the use of 
ties and bracings to prevent any displacement, deflection or movement of any kind. 
They shall be strong enough to withstand all pressure, ramming and vibration, 
movement of persons, materials and plant during and after placing the concrete. 
Special measures shall be taken to ensure that the form work does not hinder the 
shrinkage of concrete because without this cracking could occur before the form 
work is removed. 

 iii. When the Shuttering is ready for commencing concreting, the contractor shall 
inform the Site-in-charge or his representative to inspect and accept the shuttering 
as to their strength, alignment and general fitness.  

 iv. If the Site-in-charge is satisfied with the quality of shuttering then may allow 
the contractor for pouring concrete. 

 v. Poor or old shuttering should not be used. The Site In-Charge at his own 
discretion may reject any shuttering material if found not satisfactory. 

 
1
2

 REINFORCED CEMENT CONCRETE: - 
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. 
 i. Optimum quantity of water shall be mixed to produce the design mix/nominal mix 

concrete of required workability.  
 ii. Workability shall be such that the concrete surrounds and properly grips all 

reinforcement. 
 iii. The degree of consistency, which shall depend upon nature of work and method of 

vibration of concrete, shall be determined by regular slump tests to be carried out 
by the contractor at his cost. 

 iv. Usually for mass concrete in RCC works where vibrations are used the slumps shall 
be within 10mm to 25mm. 

 v. The frequency of such tests and the natures of slumps shall be maintained within 
the limits specified by the Engineer-in-charge. 

 vi. The Engineer-in-charge also reserves the right to carry out slump tests 
independently at his own discretion. 

 vii. Cube moulds should be prepared for destructive testing randomly as per 
instructions giver by Engineer In-charge. 

 viii. Cement shall have to be weighed from bulk stocks at site and not by bags. It shall 
be weighed separately from the aggregates. 

 ix. Water shall either be measured by volume in calibrated buckets or weighed. All 
necessary equipment shall be maintained in a clean and serviceable condition. Their 
accuracy shall be periodically checked. 

 x. Honeycombed RCC structure should be dismantled immediately and reconstructed. 
 xi. If Reinforced Cement Concrete works include Stone masonry works then stone 

masonry works should be carried out in stages. After completing one stage mortar 
droppings shall be cleaned and Reinforced Cement Concrete works should be done 
before starting the second stage of stone masonry work. 

1
3
. 

STEEL WORKS:- 

 i. Any kind of steel structural work such as roof truss, door, window, grill, roofing 
etc. must be carried out in accordance to relevant IS codes, approved drawing, 
specifications and as per directions of the Engineer In-charge. 

1
4
. 

STONE MASONRY:- 

 i. Stones used should generally be small enough to be lifted and placed by hand.  
 ii. The lengths of the stones should not exceed three times the height and, the breadth 

on base should not be greater than three-fourth of the thickness of the wall, not less 
than 15 cm.   

 iii. The height of stones may be up to 30 cm. 
 iv. Stones with round surface should not be used. 
 v. All stones should be wetted before use. 
 vi. Percentage of water absorption shall not be more than 5%. 
 vii. Mortar proportion for Stone Masonry works should be 1:6. 
1
5
. 

WEEP HOLES:- 

 i. Sufficient No of weep holes including provision of Asbestos pipes (in the weep 
hole portion only) in abutments, wing and retaining walls is to be provided as 
directed by the Engineer-in-charge with contractors own labour, materials etc. No 
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extra payments will be admissible for provision of the weep holes in RCC/Brick 
compound boundary wall and no deduction from quantity of concrete/Brick work 
shall be made for weep holes. 

1
6
. 

BRICK MASONRY:- 

 i. Brick work in cement mortar with 1st class brick including racking out joints and 
dewatering if necessary, and curing complete as directed in sub-structure up to 
plinth level. Cement Mortar used should be in 1:4 proportion. 

1
7
. 

CONSTRUCTION JOINT:- 

 i. All construction joints horizontal or vertical shall be at predetermined position 
according to approved drawing or as directed by the Engineer-in-charge. Prior to 
commencement of fresh concreting over any construction joint which has set but 
hardened, the removal of laitance and roughening shall be done by wire brushing 
and washing and care shall be taken to avoid dislodgement of coarse aggregates. 

 ii. At construction joints where the concrete has hard, any skin or laitance shall be 
thoroughly hacked, swept cleaned and washed with clean fresh water. The surplus 
water shall be removed immediately before depositing fresh, concrete. The neat 
cement, grout shall be followed by 13mm thick layer of cement mortar of same 
proportion as in concrete and the concreting resumed immediately thereafter. The 
first batch of fresh concrete shall be forced hard on to the mortar layer and the set 
faces, angles and corners by means of compacting tools, vibrators etc. and the 
damping effect on vibration in such position shall be allowed for. 

 iii. Construction joints shall be avoided as far as possible in case of structure, 
especially at tensile zones. Where unavoidable, concreting shall be carried out 
continuously up to such joints which shall preferably to transverse to the line of 
main compression. However, in all cases, the position of construction joints shall 
be predetermined and got approved by the Engineer-in-charge.   

1
8
. 

PLASTERING:- 

 i. Surfaces to be rendered must be cleaned and made free from all dust, loose 
materials, grease, etc, and be well wetted for a few hours (the wall should not be 
soaked but only damped evenly); but the wall should not be too wet. 

 ii. Plaster may be applied in one or two coats. No single coat should exceed 12 mm in 
thickness as thick coats shrink more and crack. 

 iii. Plaster work on new construction should be deferred as much as possible so as to 
let shrinkage in reinforced concrete and masonry take place before plastering. 

 iv. General proportion for cement plaster should be 1:4. 
 

1
9
. 

CURING:- 

 i. Curing should be done as soon as possible after concrete is placed and when initial 
set has occurred and before it has hardened. It should be continued for a minimum 
period of 7 to 12 days when normal (Portland) cement is used, 4 to 7 days when 
rapid hardening cement is used, and should be kept thoroughly wet for 24 hours 
when high alumina cement is used. 
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 ii. Vertical surfaces may be covered with hanging curtains. Columns and small 
members shall be cured by wrapping round them wet sacks or by sprinkling water 
continuously. On vertical surfaces it should be checked that the wet fabric is in 
contact with the surface. 

 iii. Water should be sprinkled on the underside of beams and slabs for proper curing. 
 
 

2
0
. 

 PRIMING AND PAINTING: - 

 i. As per specifications in the schedule of quantity. 
 

2
1
. 

 FURNITURE: 

 i. The procurement of acoustic materials should be done as per the items and 
specifications provided by AEGCL. If there are any unauthorised deviations in this 
regard, AEGCL reserve the right to reject the materials. In this case, the Contractor 
has to provided the mentioned materials at his own cost. 

2
2
. 

CONCRETE PAVEMENT PAVERS BLOCK: 

 i. Block testing report of every batch of Concrete pavers block must be submitted to 
the Engineer In-charge. In case of non-submission of quality reports, AEGCL 
reserves the right to discard the batch of material before or after construction of 
approach road at the location is complete. 

2
3
. 

ACOUSTIC MATERIALS: 

 i. The procurement of acoustic materials should be done as per the items and 
specifications provided by AEGCL. If there are any unauthorised deviations in this 
regard, AEGCL reserve the right to reject the materials. In this case, the Contractor 
has to provided the mentioned materials at his own cost. 

(
F
) 

QUALITY CONTROL. 

 If desired by AEGCL, the contractor must perform the test on construction 
materials. These tests listed in the document should be carried out as per Indian 
Standard Code specifications of the respective tests. Proper records of these tests 
should be maintained. 

1
. 

Tests for fresh concrete: 

 i. Workability: To determine the workability of fresh concrete by slump test as per 
IS: 1199-1959 

2
. 

Tests on Hardened Concrete: 

 i. Non-destructive tests: 
 Rebound hammer test: To assess the likely compressive strength of concrete by 
using rebound hammer as per IS:13311(Part 2)-1992 

 Compression test: to determine the compressive strength of concrete specimens as 
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Appendix-1 

COVERING LETTER (ON THE APPLICANT’S LETTER HEAD) 

To,  

The Chief  General Manager (PP&D), 

Assam Electricity Grid Corporation Limited 

Bijulee Bhawan, Paltanbazar, Guwahati-01. 

 

Sub: (Name of the work) 
 

Ref: (Bid identification no) 

 

Sir, 

          Having examined the terms & conditions, technical specifications, detailed items of work etc. as 

well as acquainting myself/ourselves with site of work, surroundings to get the required materials etc. 

I am/we are to submit herewith my/our tender for the above-mentioned work. My/our rates are 

quoted as per the specification laid down in the schedule of items of work, considering cost of design & 

preparation of structural drawing, materials, labours, haulage, taxes, royalty etc.  

           I /We clearly understand that all materials, tools and plants, machineries, labours, haulage etc. 

required in the work shall have to be arranged by me/us from my/our own resources in the events of 

allotment of the work to me/us. 

           I /We also clearly understand that in the event of acceptance/approved of my/our tender, the 

work shall have to be executed strictly as per specifications and the same shall have to be completed 

in all respects within the stipulated time failing which I am/We are liable to be penalized as per rules 

laid down in Tender document as well as agreement thereof.         

 

per IS:516-1959 
3
. 

Tests on Brick: 

 Testing of brick should be done as per IS 1077:1992 and related IS Codes 
 i. Compressive strength test: IS 3495(Part–1): 1992 
 ii. Water Absorption test: IS 3495(Part-2) : 1992 
 iii. Efflorescence test: IS 3495(Part-3) : 1992 
4
. 

Tests for Steel: 

 i. All reinforced steel bar should meet the specifications of IS 1786:2008 
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Appendix-2 

PROFILE OF THE BIDDER 
 

Sl. 
No. 

Particulars To be filled by Bidder 

a)  Name of the Bidder :- 
b)  Registration with Memorandum of 

Association 
:- 

c)  Financial statements for last 3(three) 
years (CA/CMA certified) 

 

d)  PAN :- 
e)  GST Registration number :- 
f)  Employees Provident Fund :- 
g)  Employees State Insurance Certificate :- 
h)  Labour License registration :- 
i)  Bank Solvency Certificate indicating 

the amount 
:- 

j)  Latest Income Tax Return   
k)  Date of Establishment/ 

Incorporation 
:- 

l)  Postal Address :- 
 House No. :- 
 Lane :- 
 Street :- 
 Town/Village :- 
 Post Office :- 
 P.S. :- 
 District :- 
 Pin code :- 
m)  Telephone Number :- 
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 Mobile No. :- 
 E-Mail Address :- 
 Website :- 
n)  Name(s) of the Owners / 

Directors/Partners  
:- 

o)  Name of the Banker with Address and 
Telephone Number  

:- 

p)  Contact Person Details 
(Furnish here name of that person 
with whom AEGCL may get in touch for 
more information or clarifications) 

Name:- 
Designation:- 
Mobile Number:- 
Email Address:- 

 
 
Note: Bidder may attach additional sheets, if required. 
 
 

Appendix-3 

WORK EXPERIENCE OF THE BIDDER 

a)  Experience having completed similar works during the last 7 years ending last day 
of the month previous to the one in which applications are invited should be either 
of the following: 

i. Three similar completed works each costing not less than the amount equal 
to Rs.  4572185.00 for Package-A  and Rs  94,37,988.00 for Package-B 
or 

ii. Two similar completed works each costing not less than the amount equal to  
Rs.  57,15,231.00 for Package-A  and Rs  1,17,97,486.00 for Package-B 
 
or 

iii. One similar completed work costing not less than the amount equal to  Rs.  
91,44,370.00 for Package-A  and Rs  1,88,75,977.00 for Package-B 

. 
Note: “Similar work” is defined as work of construction of RCC works/ Boundary 
wall complete in all aspects for Govt. Department or PSUs only. 

(a) If the nature of work and value differs from the above stated conditions, it 

will not be considered while evaluation of technical qualification. 

(b) Work order along with work completion certificate are to be mandatorily 

attached for technical bids to be responsive. 

 
Name of work Nature of 

Work 
Executed 
Amount 

Starting 
Date 

Completion Date 
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b) Bidders must compulsorily submit work order and work completion certificate 
issued from Govt Department/reputed PSUs satisfying the above-mentioned work 
experience criteria for technical qualification. Moreover, AEGCL reserves the right 
to scrutinise any work order/work competition certificate submitted by the bidders 
with issuing authority and if any abnormalities are observed in the same, their bids 
will be rejected. 

 
Note:  

1. Bidder has to attach additional sheets, if required. 
2. Bidder have to furnish necessary work order copies for technical evaluation of 

experience. 
 

 

 

 

Appendix-4 

FINANCIAL QUALIFICATIONS 

 

 Financial Qualifications: 
(i) Minimum average annual turnover of Rs.  34,29,138.00 for Package-A  and Rs   

70,78,491 .00 for Package-B  calculated as total certified payments received for 
contracts in progress or completed, within the last 3 (Three) years (Audited 
balance sheet) 

(ii) The Contractor must furnish their Bank Solvency Certificate indicating the amount 
by concerned authority in necessary format as per banks. 
Note: Bidder may attach additional sheets, if required. 

(iii) Financial statements for last 5(five) years out of which best of 3(three) years 
financial statements will be considered for calculation of turnover. (should be 
CA/CMA certified)  
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Form FIN – 3:  Financial Resources 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the 
subject contract or contracts as indicated in Financial Qualification Criteria. 

Financial Resources 

No. Source of financing Amount (Rupees) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

 

 

 
 

Common seal and signature of the authorized person:   ...................................................................................  

Name:  ...............................................................................................................................................................  

Designation: ………………………………………………………………………………………………………………. 

Date:………………………………………………………………………………………………………………………... 
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Form FIN- 4:  Current Contract Commitments 
Bidders should provide information on their current commitments on all contracts that have been awarded, or for 
which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an 
unqualified, full completion certificate has yet to be issued. 

Current Contract Commitments 

 

Common seal and signature of the authorized person:   ...................................................................................  

Name:  ...............................................................................................................................................................  

Designation: ………………………………………………………………………………………………………………. 

Date:………………………………………………………………………………………………………………………... 
 

No. Name of Contract 
Purchaser’s 
Contact Address, Tel, Fax 

Value of 
Outstanding Work 

[Rupees] 

Estimated 
Completion 

Date 

Average Monthly 
Invoicing Over Last 

Six Months 
[(Rs/month)] 

1      

2      

3      

4      

5      

      


