ASSAM ELECTRICITY GRID CORPORATION LIMITED
Regd. Office:1st floor, Bijulee Bhawan,Paltanbazar,Guwahati-781001
CIN:U40101 AS20035GC007238

web:www.aegcl.co.in

Bidding Document

For

ENGAGEMENT OF SURVEYOR BETWEEN DIFFERENT SPANS OF DIFFERENT EHV TRANSMISSION
LINE UNDER JURISDICTION OF 132KV DEPOTA DIVISION FOR SHIFTING OF EHV LINES DUE TO

FOUR LANNING OF NH-15 FROM BAIHATA CHARIALI TO MISSION CHARIALI

DEPUTY GENERAL MANAGER
TEZPUR T&T CIRCLE

AEGCL, TEZPUR-784154

Tender Cost: $1000.00

EMD: X27800.00
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BID NO: AEGCL/DGM/TTC/TEZ/T-20/2025/

For & on behalf of the Managing Director, AEGCL, the Deputy General Manager, Tezpur
T&T Circle, AEGCL, Kunderbari, Depota, Tezpur, invites tenders in prescribed form, from reputed
Firms/Contractors/Manufacturers with sound technical and financial capabilities for the following
work. A single stage two envelope procedure (Techno-Commercial and Price Bid) will be adopted

for this tender.

’

dtd 08.12.2025

Time
of
Sl. No. Name of work completion | Name and address of
In Days Consignee
ENGAGEMENT OF SURVEYOR
BETWEEN DIFFERENT SPANS
OF DIFFERENT EHV

TRANSMISSION LINE UNDER

JURISDICTION OF 132KV 90

1 DEPOTA DIVISION FOR days from the Asst General Manager,

SHIFTING OF EHV LINES DUE
TO FOUR LANNING OF NH-15
FROM BAIHATA CHARIALI TO

MISSION CHARIALI

date of issue of
work order

132kV Depota GSS,
AEGCL

1.0

Cost of Bidding Document:

Bidder has to pay Non-Refundable tender document cost of Rs.1000.00 (Rupees One
Thousand) only in the form of A/C payee Demand draft (Non-refundable) pledged in
favour of AEGCL, Bijulee Bhawan, Paltanbazar, Guwahati-1, payable at Guwahati.
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2.0 Bidding Address:
Tender papers can be purchased on application in plain paper from the Deputy
General Manager, Tezpur T&T Circle, AEGCL, Tezpur.
2.1 Key Dates:-
a) Bid Document available date: 10:00hrs of 08-12-2025
b) Bid Submission Start Time & date: 11:00hrs of 08-12-2025
c) Bid Submission end time & date: 11:00hrs of 29-12-2025
d) Techno-Commercial Bid Opening time: 12:00hrs of 29-12-2025

3.0 Validity of Bids and Bids Prices:

3.1 Bids shall remain valid for a period of 180 days after the bid submission
deadline date prescribed by AEGCL. In exceptional circumstances, prior to the
expiration of the bid validity period, AEGCL may request Bidders to extend the
period of validity of their bids. The request and the responses shall be made in
writing. If a bid security shall also be extended for a corresponding period.

3.2 Bidder may refuse the request without forfeiting its bid security. A Bidder granting
the request shall not be required or permitted to modify its bid.

3.3 Bidders shall quote for the entire scope of supply and services on a “single
responsibility” basis such that the totall bid price covers all the Supplier’s
obligations mentioned in or to be reasonably inferred from the bidding document in
respect of the design, manufacture, including procurement, delivery, and completion
of the entire scope.

3.4 Bidders shall give a breakdown of the prices in the manner and detail called for in the
Price Schedules.

4.0 Bid Security:

4.1 All bids must be accompanied by a bid security amounting to Rs. X27800.00 only in
the form of Bank Guarantee/Demand Draft from any Nationalised Bank payable at
Guwabhati in favour of AEGCL, Bijulee Bhawan, Paltanbazar, Guwahati-01.

4.2 If a bid security is specified, any bid not complying then his bid shall be rejected by
the Employer as non-responsive.

4.3 The bid security of the successful Bidder shall be returned as promptly as possible
once the successful Bidder has signed the Contract and furnished the required
performance security.

4.4 The bid security of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder‘s furnishing of the performance security.

4.5 The bid security may be forfeited:

a) if a Bidder withdraws its bid during the period of bid validity specified by
the Bidder.

b) if the successful Bidder fails to:
(i) sign the Contract with in the specified period.
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(ii) furnish a performance security within 15 (fifteen) days’ time.

4.6

The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV
has not been legally constituted at the time of bidding, the Bid Security shall be in
the names of all future partners as named in the letter of intent.

4.7

If a bid securing declaration is not executed in accordance with the above,
AEGCL will declare the Bidder ineligible to be awarded a contract by the AEGCL
for the period of time stated in the Form of Bid Securing Declaration.

5.0

Format and Signing of Bid:

5.1

The Bidder shall prepare one original of the Technical Bid and one original of the Price
Bid comprising the Bid and clearly mark it —ORIGINAL - TECHNICAL BID and
—ORIGINAL - PRICE BID.

In addition, the Bidder shall submit three copies of the bid, in the number specified
and clearly mark each of them —COPY. In the event of any discrepancy between the
original and the copies, the original shall prevail.

5.2

The original and all copies of the Bid shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Bidder.
This authorization shall consist of a written confirmation as specified in the Bid
Document and shall be attached to the bid. The name and position held by each
person signing the authorization must be typed or printed below the signature.
All pages of the bid where entries or amendments have been made shall be signed or
initialled by the person signing the bid.

5.3

A bid submitted by a JV shall be signed so as to be legally binding on all
partners.

5.4

Any interlineations, erasures, or overwriting shall be valid only if they are signed or
initialled by the person signing the bid.

6.0

Submission and Opening of Bids:

6.1

Submission, Sealing and Marking of Bids:

6.1.1

Bidders may submit their bids by mail or by hand. When so specified in the Bid
Document, bidders shall have the option of submitting their bids electronically.
Procedures for submission, sealing and marking are as follows:

Bidders submitting bids by mail or by hand shall enclose the original and each
copy of the Bid, including alternative bids, if permitted in accordance with above, in
separate sealed envelopes, duly marking the envelopes as —ORIGINAL and —COPY.
These envelopes containing the original and the copies shall then be enclosed in one
single envelope.

6.1.2

The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Bidding Authority.
(c) bear the specific identification of this bidding process indicated in the Bid
Document
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6.1.3

The outer envelopes and the inner envelopes containing the Technical Bid shall bear a
warning not to open before the time and date for the opening of Technical Bid.

6.1.4

The inner envelopes containing the Price Bid shall bear a warning not to open until
advised by the AEGCL.

6.1.5

If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

6.2

AEGCL may, at its discretion, extend the deadline for the submission of bids by
amending the Bidding Document, in which case all rights and obligations of the AEGCL
and Bidders previously subject to the deadline shall thereafter be subject to the
deadline as extended.

7.0

Eligible Bidders:

7.1

A Bidder may be a private entity or a government-owned entity or any combination
of such entities with the intent to enter into an agreement supported by a letter
of intent or under an existing agreement in the form of a joint venture, consortium,
or association (JV). In the case of a JV:
a) all partners shall be jointly and severally liable, and
b) the JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the partners of the JV
during the bidding process and, in the event the JV is awarded the Contract,
during contract execution.

7.2

A Bidder, and all partners constituting the Bidder, shall have Indian nationality. A
Bidder shall be deemed to have the nationality of a country if the Bidder is a national
or is constituted, incorporated, or registered and operates in conformity with
the provisions of the laws of Republic Of India. This criterion shall also apply to the
determination of the nationality of proposed subcontractors or suppliers for any part
of the Contract including related services.

7.3

AEGCL considers a conflict of interest to be a situation in which a party has
interests that could improperly influence that party’s performance of official duties or
responsibilities, contractual obligations, or compliance with applicable laws and
regulations, and that such conflict of interest may contribute to or constitute a
prohibited practice under Anticorruption Policy of Government of India and
Government Of Assam. In pursuance Anticorruption Policy’s requirement that
Employer as well as bidders, suppliers, and contractors observe the highest
standard of ethics. AEGCL will take appropriate actions if it determines that a
conflict of interest has flawed the integrity of any procurement process.
Consequently all Bidders found to have a conflict of interest shall be disqualified. A
Bidder may be considered to be in a conflict of interest with one or more
parties in this bidding process if, including but not limited to:

(a). they have controlling partners in common; or

(b). they receive or have received any direct or indirect subsidy from
any of them; or

(c). they have the same legal representative for purposes of this bid; or

Page 5 of 37




(d). they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another Bidder, or influence the
decisions of the Employer regarding this bidding process; or

(e). a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid will result
in the disqualification of all Bids in which it is involved. However, this
does not limit the inclusion of the same subcontractor, not
otherwise participating as a Bidder, in more than one bid; or

(f). a Bidder or any of its affiliates participated as a consultant in
the preparation of the design or technical specifications of the plant
and services that are the subject of the bid.

7.4

A firm that is under a declaration of ineligibility by the AEGCL or any Government
Entity or PSU at the date of the deadline for bid submission or thereafter i.e. on or
before contract signing date shall be disqualified.

7.5

Bidders shall provide such evidence of their continued eligibility satisfactory to
the AEGCL, as the Employer shall reasonably request.

7.6

In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

8.0

Financial Capability:

8.1

Bidder will require to submit along with the bid the audited balance sheets and other
legal financial statements acceptable to AEGCL, for the recent year to demonstrate
the current soundness of the Bidders financial position and its prospective long
term profitability. As a minimum, an Applicant’s net worth calculated as the
difference between totall assets and totall liabilities should be positive.

8.2

Average Annual Turnover : Minimum average annual turnover INR 4,17,012.00
calculated as totall certified payments received for contracts in progress or
completed, within the last Year.

8.3

Financial Resources: Bidder need to demonstrate access to, or availability of,
financial resources such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, other than any contractual advance payments to meet:

(1) the following cash-flow requirement, INR 4,17,012.00 and
(2) the overall cash flow requirements for this contract and its current
works commitment.

9.0

Experience:

9.1

Experience on similar nature of works under contracts in the role of manufacturers,
contractor, subcontractor, or management contractor for at least the last 5(Five)
years prior to the bid submission deadline.

9.2

Route Survey of transmission line/lines of atleast 5 KMs of voltage level 132 kV and
above. Documentary Evidence of Experience is to be provided in works of a similar
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nature (as defined in the scope of this bid) in the last five years. The Contractor/Firm
should produce work experience/completion certificate from officer not below the
rank of Executive Engineer strictly in the name of the Contractor/Firm of similar work
relevant to the tendered work, done within last 5 years and should be either of the
following:

(a) Three (3) similar completed works costing not less than Rs. 5,56,016.00.
(b) Two (2) similar completed works costing not less than Rs. 6,95,020.00
(c) One (1) similar completed works costing not less than Rs.11,12,032.00

9.3 The Bidder must have experience of executing work of similar nature previously. The
bidder must submit experience and completion certificate for scrutiny by AEGCL. Each
of such project/ works should consist of completion certificate as per Clause 9.1.

10.0 Evaluation Criteria:

10.1 Evaluation will be done on the basis of Bid Clause No. 7.0, Eligible Bidders, Cl. No. 8.0,
Financial Capability, Cl. No. 9.0., Experience and in accordance with the Annexure | to
be duly filled in, signed and submitted by the bidder.

10.2 Price Bid of only Responsive Techno-Commercial Bidders will be opened.

10.3 Arithmetical Error, if observed while in Price Bid evaluation, same will only be
corrected.

104 Any post bid correction request will NOT BE ENTERTAINED.

10.5 Price Bid Envelope of the Non-responsive Techno Commercial Bidders will be
returned to the respective bidders against submission of a written request by the

10.6 bidder.

The following methodology will be practised for identification and treatmentof the
Abnormally Low Bids (ALB) in this tender process of AEGCL:

(i) Absolute Approach is to be considered when there is fewer than five substantially
responsive bidders and if the bid price is 20% or more below AEGCL’s cost estimate
then AEGCL's tender evaluation committee should clarify the Bid price with the
bidder to determine whether the Bid is

Abnormally low.

(i) Relative approach is to be considered when there are at least 5(five) nos. of
substantially responsive bids and the lowest bid price is 20% or more below AEGCL's
cost estimate. In this approach, first the Average bid price is determined and then by
deducting the standard deviation from the Average bid price, potentially ALB may be
determined.

(iii) In case of an ALB, the tender evaluation committee/appropriate authority of the
respective tenders shall undertake the following three stage review process which is
as below:

e To identify ALB as per the steps mentioned in SI no. 10.6.(i) and
10.6.(ii), whichever is applicable.

e To seek and analyse the clarifications from the abnormally low Bidder
in terms of resource inputs and pricing, including overheads,
contingencies and profit margins. In that respect, the committee may
refer to guideline of World Bank, AlIB, ADB etc. prescribed for ALB.

e To decide whether to accept or reject the bid.

e On acceptance of the bid, whether Additional Performance Security is
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to be imposed on the bidder supplemented by adequate justification.
(iv) In case of acceptance of ALB with Additional Performance Security:

e If any abnormally low bid is accepted with additional performance
security, it is to be noted that the totall performance security should
not exceed 20% of the totall contract value.

e The additional performance security shall be treated as part of the
original performance security and shall be valid for a period similar to
that applicable for defect liability period of the contract.

e Non submission of the additional performance security shall
constitute sufficient ground for rejection of the bid and similar
assessment shall then be initiated for next ranked bidder if that
bidder is also identified as ALB.

11.0

Late Bid:

11.1

Any bid submitted after the due date and time will be rejected without any prejudice.

11.2

AEGCL will not be responsible for any Postal and/or Courier Delay in delivering the
bid. The same received after the scheduled closing date and time will be rejected
without any prejudice.

11.3

Bidding through EMAIL WILL NOT BE ACCEPTED.

12.0

Clarification:

12.1

A prospective Bidder requiring any clarification of the Bidding Document shall
contact the AEGCL in writing at the AEGCL’s address indicated in the BDS or raise his
enquiries prior to 7 (seven) days of closing of the bid. The Employer will respond to
any request for clarification, provided that such request is received no later than
seven (7) days prior to the deadline for submission of bids. The AEGCL's response
shall be in writing with copies to all Bidders who have acquired the Bidding
Document including a description of the inquiry but without identifying its
source. Should AEGCL deem it necessary to amend the Bidding Document as a
result of a request for clarification, it shall do so.

12.2

The Bidder is advised to visit and examine the site where the work is to be
Carried out and its surroundings and obtain for itself on its own responsibility
all information that may be necessary for preparing the bid and entering into a
contract for the provision of plant and services. The costs of visiting the site shall be
at the Bidder’s own expense.

12.3

The Bidder and any of its personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only
upon the express condition that the Bidder, its personnel, and agents will
release and indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for death or
personal injury, loss of or damage to property, and any other loss, damage,
costs, and expenses incurred as a result of the inspection.

12.4

The Bidder’s designated representative is invited to attend a pre-bid meeting, if
provided for in the BDS. The purpose of the meeting will be to clarify issues and to
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answer questions on any matter that may be raised at that stage.

12.5

The Bidder is requested, as far as possible, to submit any questions in writing, to
reach the AEGCL not later than one week before the pre-bid meeting if there is
provision of Pre Bid Meeting.

12.6

Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Bidders who have
acquired the Bidding. Any modification to the Bidding Document that may become
necessary as a result of the pre-bid meeting shall be made by AEGCL
exclusively through the issue of an Addendum but not through the minutes of the
pre-bid meeting.

12.7

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
Bidder.

13.0

Amendment of Bidding Document:

13.1

At any time prior to the deadline for submission of bids, the Employer may
amend the Bidding Document by issuing addenda.

13.2

Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from
AEGCL.

13.3

To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their bids, AEGCL may, at its discretion, extend the deadline for
the submission of bids.

14.0

Preparation of Bids by the Bidders:

141

Cost of bidding: The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and AEGCL shall not be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process.

14.2

Language of Bid: The Bid, as well as all correspondence and documents relating
to the bid exchanged by the Bidder and AEGCL, shall be written in the English
language.

14.3

Bid Prices and Discounts:

143.1

Unless otherwise specified in the Bid Document and/or AEGCL’s Requirements,
bidders shall quote for the entire plant and services on a —single responsibility basis
such that the totall bid price covers all the Contractor’s obligations mentioned in
or to be reasonably inferred from the bidding document in respect of the including
procurement and subcontracting (if any), delivery, construction, installation and
completion of the Work. This includes all requirements under the Contractor’s
responsibilities for completing the work and where so required by the bidding
document, the acquisition of all permits, approvals and licenses, etc.; the operation,
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maintenance and training services and such other items and services as may be
specified in the Bidding Document, all in accordance with the requirements of
the General Conditions. Items against which no price is entered by the Bidder will not
be paid for by the Employer when executed and shall be deemed to be covered by
the prices for other items.

14.3.2

Bidders are required to quote the price for the commercial, contractual and
technical obligations outlined in the bidding document. If a Bidder wishes to make
a deviation, such deviation shall be listed. The Bidder shall also provide the
additional price if any, for withdrawal of the deviation.

1433

Bidders shall give a breakdown of the prices in the manner and detail called for in the
Price Schedules. Where no different Price Schedules are included in the Bidding
Document, bidders shall present their prices in the following manner:

(a)Separate numbered Schedules shall be used for each of the following elements.

(i) The totall amount from each Schedule shall be summarized in a Grand
Summary giving the totall bid price(s) to be considered.

1434

The price of the work shall be quoted as the Base Price or EXW Price

14.3.5

Sales Tax, GST and all other taxes (as applicable) payable on the work should be
indicated separately. In case of failure to indicate so AEGCL will consider such taxes
are included in the Offered Price.

14.3.6

Whenever forest produces like sand, stone, timbers etc are used in the work the
contractor have to furnish documentary proof that requisite royalty on such produces
has been paid to the concerned Department.

14.3.7

When the work being “work contract” which is one and individual and which involves
no separate contract for the sale of materials, the contractor shall have not be
entitled to get any VAT and or any other taxes, levies reimbursed from the AEGCL for
the supply of the materials.

14.3.8

Taxes like work contract, income tax etc. which need to be deducted at source as per
the prevailing law of the land, will be deducted at source.

14.3.9

The Prices shall be FIXED and FIRM: The Bided Price should on Fixed Price basis,
prices quoted by the Bidder shall be fixed during the Bidder’s performance of the
contract and not subject to variation on any account. A bid submitted with an
adjustable price quotation will be treated as non-responsive and rejected.

15.0

Additional Requirements:

15.3.1

Bidders(s) knowledge from actual personal investigation of the resources of the
region or District (S) in which he/they offers the work.

15.3.2

The Bidder shall furnish copy of their PAN Card. The card must be in the name of
firm, in case the bidder is a partnership Firm.

15.3.3

In case the bidder is a partnership Firm, the work experience, solvency and turn
over shall be in the name of partnership Firm only.

15.3.4

Upto date GST Return, and Annual turn over for last three financial year
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15.3.5

GST registration No.

15.3.6

Registered Power of attorney, if any.

15.3.7

I T Return for last three financial year

15.3.8

Audited Balance Sheet and Profit and Loss Account for last three financial year

15.3.9

Reputed and financially sound civil engineering firms/contractors having experience
of successfully executing similar nature of work during the last 7 years. (Submitted
with supporting documents).

15.3.10

Required Tools and machineries required for the survey

16.0

Negotiation with successful bidder:

The AEGCL reserve the right to hold negotiations with lowest who should be lowest,
valid, eligible and technically acceptable bidder considered for award of contract
directly if the rates were not unreasonably high.

17.0

TECHNICAL REQUIREMENTS

17.1

Intent of specification

This section of the specification deals with the technical information & criteria for
“Engagement of surveyor between different spans of different EHV transmission
line under jurisdiction of 132KV Depota division for shifting of EHV lines due to four
lanning of NH-15 from Baihata Chariali to Mission Chariali”

The affected transmission lines and locations due to the said proposed four lanning

are:
Loc no. 04&05 :132kV LILO to Ghoramari GSS
Loc no. 148& 15:132kV Sonabil-Tezpur D/C line
Loc no. 40,41& 42 :132kV Sonabil-Depota D/C Line
Loc no. 396,397 & 398: 132kV Depota-Dhekiajuli S/C line
Loc no.345,346,347,348 &349:132kVDepota-Dhekiajuli S/C line
Loc no. 264&265:132kV Dhekiajuli-Rowta S/C line
Also, due to proposed construction of the Emergency Landing Facility
(ELF)corridor near Ganakchuburi, Tezpur, the following spans of the above
transmission lines are affected:
1. Between span nos. 472,473 & 474 of the 132kV Depota-Rowta S/C line
2. Between span nos. 425 & 426 of the 132kV Depota-Dhekiajuli S/C line

ounkwnNneE

The Contractor's proposal shall be based on the use of materials complying fully with

the requirements specified herein.

18.0

Scope

The scope of work under this contract consists of :
a) Engagement of surveyor between different spans of different EHV transmission line

under jurisdiction of 132KV Depota division for shifting of EHV lines due to four
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lanning of NH-15 from Baihata Chariali to Mission Chariali”
The affected transmission lines and locations due to the said proposed four lanning

are:

Loc no. 04&05 :132kV LILO to Ghoramari GSS

Loc no. 14& 15:132kV Sonabil-Tezpur D/C line

Loc no. 40,41& 42 :132kV Sonabil-Depota D/C Line

Loc no. 396,397 & 398: 132kV Depota-Dhekiajuli S/C line

Loc no.345,346,347,348 &349:132kVDepota-Dhekiajuli S/C line

Loc no. 264&265:132kV Dhekiajuli-Rowta S/C line

Also, due to proposed construction of the Emergency Landing Facility
(ELF)corridor near Ganakchuburi, Tezpur, the following spans of the above
transmission lines are affected:

1. Between span nos. 472,473 & 474 of the 132kV Depota-Rowta S/C line

2. Between span nos. 425 & 426 of the 132kV Depota-Dhekiajuli S/C line

b) Detailed survey using totall work station , GPS, Preparation of Route Map,
Plan&Profile drawing and Tower schedule

oukwnNnpeE

c) As per site requirement, 1 or more suitable route may be highlighted on the profile
drawing. Necessary photographs of the survey locations also to be submitted.

All works and labour as per Bill of Quantity and bid specification is under the scope of

the bidder. The Bill of Quantities for indicative purposes is furnished in Price

Schedules.

19.0

Contractor to inform himself fully

19.1

The Contractor should ensure that he has examined the General Conditions,
qualifying criteria, Specifications and Schedules and has satisfied himself as to all the
conditions and circumstances affecting the contract price and fixed his price
according to his own views on these matters and acknowledge that no additional
allowances except as otherwise provided therein will be levied.

19.2

AEGCL shall not be responsible for any misunderstanding or incorrect information
obtained by the Contractor other than information given to the Contractor in writing
by AEGCL.

20.0

Conformity with Indian Electricity rules & other local regulations wherever
applicable:

20.1

The Contractor shall note that all substation works shall comply with the latest
provisions of Indian Electricity Rules and with any other regulations. Local authorities
concerned in the administration of the rules and regulation relating to such works
shall be consulted, if necessary, in regard to the rules and regulations that may be
applicable.

20.2

The materials covered by this specification shall, unless otherwise stated be designed,
constructed and tested in accordance with the latest revisions of relevant Indian
Standards and shall conform to the regulations of local statutory authorities.

20.3

The Contractor shall also comply with the Minimum Wages Act 1948 and the
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payment of Wages Act (both. Of the Government of India and State of Assam) and
the rules made there under in respect of any employee or workman employed or
engaged by him or his Sub-Contractor.

20.4

All registration and statutory inspection fees, if any, in respect of his work pursuant to
this Contract shall be to the account of the Contractor. However, any registration,
statutory inspection fees lawfully payable under the provisions of the statutory laws
and its amendments from time to time during erection in respect of the Substation
Works, ultimately to be owned by the Employer, shall be to the account of the
Employer. Should any such inspection or registration need to be re-arranged due to
the fault of the Contractor or his Sub-Contractor, the additional fees to such
inspection and/or registration shall be borne by the Contractor.

20.5

In case of any conflict between the standards and this specification, this specification
shall govern.

21.0

Employer Supervision

21.1

The scope of the duties of the Employer, pursuant to the contract, will include but not
be limited to the following.
a) Inspect, accept or reject any material and work under the Contract.
b) Issue certificate of acceptance and/or progressive payment and final payment
certificate.

22.0

Packing:

All the materials shall be suitably protected, coated, covered or boxed and crated to
prevent damage or deterioration during transit, handling and storage at Site till the
time of erection. The Supplier shall be responsible for any loss or damage during
transportation, handling and storage due to improper packing.

The Supplier shall include and provide for securely protecting and packing the
materials so as to avoid loss or damage during transport by air, sea, rail and road.

All packing shall allow for easy removal and checking at site. Wherever necessary,
proper arrangement for attaching slings for lifting shall be provided. All packages shall
be clearly marked for with signs showing 'up' and 'down' on the sides of boxes, and
handling and unpacking instructions as considered necessary. Special precaution shall
be taken to prevent rusting of steel and iron parts during transit by sea.

The cases containing easily damageable material shall be very carefully packed and
marked with appropriate caution symbols, i.e. fragile, handle with care, use no hook
etc. wherever applicable.

Each package shall be legibly marked by the-Supplier at his expenses showing the
details such as description and quantity of contents, the name of the consignee and
address, the gross and net weights of the package, the name of the Supplier etc.

23.0

Materials handling and storage:

(a) All the supplies under the Contract as well as Employer supplied items (if any)
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arriving at site shall be promptly received, unloaded and transported and stored in
the stores by the Contractor.

(b) Contractor shall be responsible for examining all the shipment and notify the
Employer immediately of any damage, shortage, discrepancy etc. for the purpose of
Employer's information only. The Contractor shall submit to the Employer every week
a report detailing all the receipts during the week. However, the Contractor shall be
solely responsible for any shortages or damages in transit, handling and/or in storage
and erection at site. Any demurrage, and other such charges claimed by the
transporters, railways etc., shall be to the account of the Contractor.

(c) The Contractor shall maintain an accurate and exhaustive record-detailing out the
list of all items received by him for the purpose of erection and keep such record
open for the inspection of the Employer.

(d) All items shall be handled very carefully to prevent any damage or loss. The
materials stored shall be properly protected to prevent damage.

(e) All the materials stored in the open or dusty location must be covered with
suitable weatherproof and flameproof covering material wherever applicable.

(f) The Employer will verify the storage facilities arranged by the contractor and
dispatch clearance will be provided only after Employer is satisfied.

24.0

DAMAGE TO PERSON AND PROPERTY: -

The Contractor shall be responsible for all injury to the work or to workmen, to
persons, animals or things and for all damages to the structural and/or decorative
part of property which may arise from the operations or neglect of contractor or its
employees, against whether such injury or damage arise from carelessness, accident
or any other cause whatsoever in any way connected with the carrying out of this
Contract. The Contractor shall at his cost effect the insurance necessary and
indemnify AEGCL entirely from all responsibility in this respect. The scope of
insurance is to include loss or damage to the work and workmen due to carelessness,
accident including fire, earthquake, floods, all medical expenses, compensation to be
borne in the event of accident etc., damage or loss to the Contract itself till this is
made over a complete state. Insurance is compulsory and must be affected from the
very initial stage and should cover the entire contract period till handing over of
complete works. The Contractor shall also be responsible for anything which may be
excluded from damage to any property arising out of incidents, negligence or
defective carrying out of this Contract. AEGCL shall be at liberty and is hereby
empowered to deduct the amount of any damages, compensations, costs, charges
and expenses arising or occurring from or in respect of any such claim for damages
from any sums due or to become due to the Contractor.

25.0

LABOUR LEGISLATION: -

The Bidder shall comply with the provisions of the Apprentices Act 1961, payment of
Wages Act1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961,
and the Contract Labour (Regulation and Abolition) Act 1970, Provident Fund Act or
the modifications thereof or any other laws relating thereto and the rules made there
under from time to time. b) The Bidder shall indemnify and keep indemnified AEGCL
against payments to be made under and for the observance of the laws aforesaid and
the Contractors’ Labour Regulations without prejudice to his right to claim. The laws
aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this contract. c) The Bidder shall at his own expense
arrange for all the safety provisions for the safety of all workers and employees
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directly or indirectly employed on the work by the Bidder. d) The Bidder shall be fully
responsible at his own expenses for compliance all the labour regulations and rules to
be observed by them. The Bidder shall fully indemnify AEGCL against any action by
the state and/or Central Government for any default or alleged default by the Bidder
for violation of any of such rules and regulations. If, due to any default of the Bidder,
AEGCL has to incur any expenditure for compliance of the rules and regulations or for
any other reason connected with such default, AEGCL shall be entitled to recover
from the Bidder all such expenditure in full from any payment due to the Bidder.

26.0

26.1

26.2

26.3

TECHNICAL SPECIFICATIONS

A brief description of scope of work covered under this Bidding Document is furnished below:
Engagement of surveyor between different spans of different EHV transmission line
under jurisdiction of 132KV Depota division for shifting of EHV lines due to four
lanning of NH-15 from Baihata Chariali to Mission Chariali”

The affected transmission lines and locations due to the said proposed four lanning

are:
Loc no. 04&05 :132kV LILO to Ghoramari GSS
Loc no. 148& 15:132kV Sonabil-Tezpur D/C line
Loc no. 40,41& 42 :132kV Sonabil-Depota D/C Line
Loc no. 396,397 & 398: 132kV Depota-Dhekiajuli S/C line
Loc no.345,346,347,348 &349:132kVDepota-Dhekiajuli S/C line
Loc no. 264&265:132kV Dhekiajuli-Rowta S/C line
Also, due to proposed construction of the Emergency Landing Facility
(ELF)corridor near Ganakchuburi, Tezpur, the following spans of the above
transmission lines are affected:
1. Between span nos. 472,473 & 474 of the 132kV Depota-Rowta S/C line
2. Between span nos. 425 & 426 of the 132kV Depota-Dhekiajuli S/C line

ouhkwnNneE

SERVICE CONDITIONS

The plant and materials supplied shall be suitable for operation under the following climatic and
other conditions:

1. Peak ambient day temperature in stil lair :45°C
2. Minimum night temperatures :0°C
3. Reference ambient day temperature :45°C
4, Relative Humidity  a) Maximum 1100 %
b) Minimum :10%
5. Altitude : Below 1000M
above MSL
6. Maximum wind pressure :As per IS: 802
latest code.
7. Seismic Intensity :ZONE-V as per IS
1893.
GENERAL REQUIREMENTS
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26.4

26.5

26.6

26.7

The scope of work under this contract consists of :

a) Engagement of surveyor between different spans of different EHV transmission line
under jurisdiction of 132KV Depota division for shifting of EHV lines due to four
lanning of NH-15 from Baihata Chariali to Mission Chariali”

The affected transmission lines and locations due to the said proposed four lanning

are:

Loc no. 04&05 :132kV LILO to Ghoramari GSS
Loc no. 14& 15:132kV Sonabil-Tezpur D/C line
Loc no. 40,41& 42 :132kV Sonabil-Depota D/C Line
Loc no. 396,397 & 398: 132kV Depota-Dhekiajuli S/C line
Loc no.345,346,347,348 &349:132kVDepota-Dhekiajuli S/C line
Loc no. 264&265:132kV Dhekiajuli-Rowta S/C line
Also, due to proposed construction of the Emergency Landing Facility
(ELF)corridor near Ganakchuburi, Tezpur, the following spans of the above
transmission lines are affected:
1. Between span nos. 472,473 & 474 of the 132kV Depota-Rowta S/C line
2. Between span nos. 425 & 426 of the 132kV Depota-Dhekiajuli S/C line

b) Detailed survey using totall work station , GPS, Preparation of Route Map,
Plan&Profile drawing and Tower schedule

oukwnNnpeE

c) As per site requirement, 1 or more suitable route may be highlighted on the profile
drawing. Necessary photographs of the survey locations also to be submitted.

All works and labour as per Bill of Quantity and bid specification is under the scope of
the bidder. The Bill of Quantities for indicative purposes is furnished in Price
Schedules.

SITE VISIT:

The bidders must visit and examine the sites of works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid. The costs of visiting the Site shall be at the bidder’s own expense.
For any site related queries, the contact details of the Nagaon T&T Division may be
obtained via mail mentioned in the bid.

TIME SCHEDULE

No reward will be given for earlier completion.

QUERY ON THE BIDDING DOCUMENT:

Prospective bidders may submit queries, if felt necessary, requesting clarification of
any bid clause. Such queries must be submitted to the office latest by the Tender
clarification/ submission end date and time mentioned in the NIT. Purchaser shall
clarify to the extent felt necessary or issue a corrigendum for any amendment
required in the bidding document. Such corrigendum/clarification shall be made
available on the official website of AEGCL, www.aegcl.co.in.

TECHNICAL SPECIFICATION
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26.8

PRELIMINARY/WALKOVER SURVEY

1. In connection with realignment of different transmission lines under Depota
due to four lanning of NH-15 from Baihata Chariali to Mission Chariali,
different jobs of height raising/ Shifting will be required at different locations
of 132kV LILO to Ghoramari GSS, 132kV Sonabil-Tezpur D/C line, 132kV
Sonabil-Depota D/C Line, 132kV Depota-Dhekiajuli S/C line ,132kVDepota-
Dhekiajuli S/C line and 132kV Dhekiajuli-Rowta S/C line , the 132kV Depota-
Rowta S/C line and 132kV Depota-Dhekiajuli S/C line

2. The details of the locations mentioned above. For the height raising/ shifting
of towers, Identification of one or more suitable route alignments & selection
of optimized route alignment shall be in the scope of the contractor. This shall
be done using totall station, low resolution satellite imageries of NRSA, Google
images and Survey of India maps. The output shall be in the form of digitized
route alignment drawing with latest topographical and other details/features
up to 8 kms on either sides of selected route alignment (both in hard and soft
copies).

3. The following areas, however, are to be avoided as far as possible while
selecting the suitable position for shifting of the line:

a) Tough inaccessible areas where approach is difficult
b) Towns and villages, leaving sufficient margin for their growth.
c) Areas subject to floods, gushing nalas during rainy seasons, tanks, ponds,
lakes, etc. and natural hazards.
d) Wooded areas with high trees or fruit bearing trees involving payment of
heavy compensations for cutting of the trees. Swamps and shallow lands
subject to flood, marshy areas, low lying lands, river beds and earth slip zones,
etc. involving risk to stability to foundations.
e) High hillocks / hilly areas / sand dunes and areas involving abrupt changes
in levels and requiring too many long spans.
f) Series of irrigation wells.
g) Shooting areas and other protected areas such as army / defense
installations/ ammunition depots , areas of archaeological importance, forest
areas and wild life sanctuary.
h) Areas which involve risk to human life, damage to public & private
properties, religious places, cremation grounds, quarry sites and underground
mines, gardens, orchards and plantations.
i) Areas which will create problems of right of way and way leaves.
j) Buildings / Storage areas for explosives or inflammable materials, bulk oil
storage tanks, oil or gas pipelines, etc.

3. Preliminary survey involves
i.Fixing of angle points of the towers
ii.Identification of crossings of all electrical lines & details of the lines.
iii.Finalizing of crossing points of Railway Tracks & details of such points.
iv.Finalizing of crossing points of major rivers & details of such points
v.Finalizing of crossing points of roads, national highways & details of such
points
vi. General classifications of soils, land including forest area.
vii. Measurement of route length etc.
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26.9

26.10

26.11

viii. Pegging of locations.
DETAILED SURVEY

1. The detailed survey shall be carried out using totall stations, digital theodolites
etc. along the approved route alignment. As an alternative, the contractor
may also use ALTM (Airborne Laser Terrain Modeling) techniques of equal or
better accuracy for the detailed survey and plotting on topo sheet to fix up
angle point.

2. Soil resistivity, along the route alignment shall be measured in dry weather by
four electrode method keeping inter — electrode spacing of 50 mtrs. For
calculating soil resistivity formula 2nar (where a=50 m and r=megger reading
in ohms) shall be adopted. In case of soil characteristics changes within 2 to 3
km, values shall have to be measured at intermediate locations also. Megger
reading and soil characteristics should also be indicated in the soil resistivity
results.

3. Route Marking: The route of the transmission line shall be recorded using GPS
of positional accuracy less than 3m. The coordinates of all the angle points as
well as other important crossings, landmarks etc. shall be recorded using GPS
for easy relocating. At the starting point of the commencement of route
survey the co-ordinates shall be recoded. The co-ordinates of the location of
the survey instrument shall also be recorded. Further, the co-ordinates at
prominent position at intervals of not more than 750 meter along the
transmission line to be surveyed upto the next angle point shall also be
recorded. Wherever the line alignment crosses the EHT line, Railway line, P&T
line or roads, the contractor shall record co-ordinates on the points of
crossing. Wherever line route alignment passes over permanent land marks
such as rock, boulders, culverts etc. suitable white paint marks with
directional and AEGCL markings shall be made and co-ordinates recorded.
Surveyor should provide concrete block of size 1000x150x150 mm buried to a
depth of atleast 750 mm with AEGCL's name embossing on the concrete block
at alt angle point locations and important crossings etc.

PROFILING

a.  The complete profiling along the route shall be carried out using surveying
equipments viz. totall stations, GPS, digital theodolite, long range scanners
etc. Reference levels at every 20 meters along the route are to be recorded.
R/Ls at other undulations along the route as well as in the route plan and
other enroute details viz. crossings, building & structures, trees & other
infrastructure etc shall also be recorded. Areas along the route, which in the
view of the contractor, are not suitable for tower spotting, shall also be
marked.

b. The complete profiling details shall be digitized and the data shall be
prepared & stored in the format compatible to computer — aided tower
spotting software.

c. A printed / plotted output of the digitized profiling shall be submitted by the
contractor to AEGCL's site-in-charge for review before taking up computer-
aided tower spotting.

OPTIMIZATION OF TOWER LOCATION / TOWER SPOTTING:
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26.12

a.

Optimization of tower locations shall be done by the Contractor using
computer-aided tower spotting software (PLS CADD). In order to verify the
results of computer aided tower spotting, the contractor shall supply the
AEGCL, one soft copy of tower spotting & optimization report.

b. The sag-tension characteristics of the conductor as well as tower spotting data,

sag template curves, if any required for tower spotting shall be prepared by the
contractor on acrylic sheet indicating cold curve, hot curve, ground clearance
curve and support footing curve.

TOWER SPOTTING:

a.

While profiling & spotting the towers, the following shall to be borne in mind:
(a) Span: The number of consecutive spans between the section points shall not
exceed 15 spans or 5 km in plain terrain and 10 spans or 3 km in hilly terrain for
220KV line. A section point shall comprise of tension point with minimum angle
of deviation type towers as applicable.
Extension / Truncation: An individual span shall be as near to the normal design
span as possible. In case an individual span becomes too short with normal
supports on account of undulations in ground profile, one or both the supports
of the span may be extended by inserting standard body / leg extension. In case
of locations where the ground clearance is available, truncated towers may be
spotted. The provision kept in the design of towers with respect to body/leg
extensions, truncations shall be intimated to the contractor by the AEGCL
during execution stage.
Loading: There shall not be any upward force on suspension towers under
normal working conditions and the suspension towers shall support at least the
minimum weight span as provided in the designs. In case uplift is unavoidable, it
shall be examined if the same can be overcome by adding standard body
extensions to the towers failing which tension towers designed for the purpose
shall be employed at such positions.

Road/NH Crossing: At all important road crossings, the tower shall be fitted

with double suspension or tension insulator strings depending on the type of

tower but the ground clearance at the roads under maximum temperature and
in still air shall be such that even with conductor broken an adjacent span,

ground clearance of the conductor from the road surfaces will not be less than 9

Mtr for 220KV & 132kV line. At all national highways tension towers shall be

utilised and crossing span shall not be more than 250 meters.

Railway Crossings: All the railway crossings coming enroute the transmission

line shall be identified by the contractor. At the time of detailed survey, the

railway crossings shall be finalized as per the regulation laid down by the

Railway Authorities. The following are the important features of the prevailing

regulations (revised in 1987).

i) The crossing shall be supported on large angle type tower on either side
depending on the merits of each case.

ii) The crossing shall normally be at right angle to the railway track.

iii) The minimum distance of the crossing tower shall be at least equal to the
height of the tower plus 6 meters away measured from the center of the
nearest railway track.

iv) No crossing shall be located over a booster transformer, traction switching
station, traction sub-station or a track cabin location in an electrified area.

v) Minimum ground clearance above rail level of the lowest portion of any
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26.13

conductor under condition of maximum sag shall be maintained at 15.40 Mtr
for 220KV line

vi) The crossing span will be limited to 80% of Normal Span or 250 meters
whichever is less.

(f) River Crossings: In case of major river crossings, towers shall be of suspension
type and the anchor towers on either side of the main river crossing shall be
large angle Y/ D type tower. Clearance required by navigation authority shall be
provided. For non-navigable river, clearance shall be reckoned with respect to
highest flood level (HFL). Minimum ground clearance above the highest flood
level river and lowest point of conductor shall be 3 Mtr. for 220KV line. (g)
Power line crossings: Where this line is to cross over another line of the same
voltage or lower voltage, R / A type tower with suitable extensions shall be
used. Provisions to prevent the possibility of its coming into contact with other
overhead lines shall be made in accordance with the Indian Electricity Rules,
1956 / Indian Electricity Act, 2003 as amended upto date. In order to reduce the
height of the crossings towers it may be advantageous to remove the
groundwire of the line to be crossed (if this is possible, and permitted by the
AEGCL of the line to be crossed)

g) Telecommunication Line Crossings: The angle of crossing shall be as near to 90
degrees possible. However, deviation to the extent of 30 degree may be
permitted under exceptionally difficult situations. When the angle of crossing
has to be below 60 degree, the matter will be referred to the authority in
charge of the telecommunication system. On a request from the contractor, the
permission of the telecommunication authority may be obtained by the owner.
Also, in the crossing span, power line support will be as near the
telecommunication line as possible, to obtain increased vertical clearance
between the wires. (i) Details en route: All topographical details, permanent
features, such as trees, buildings etc. 17.5Mtr (Totall 35Mtr) for 220KV line on
either side of the alignment shall be detailed on the profile plan.

Clearance from Ground, Building, Trees etc.

(a) Clearance from ground, buildings, trees and telephone lines shall be provided
in conformity with the Indian Electricity Rules, 1956 / Indian Electricity Act, 2003 as
amended upto date.

(b) The contractor shall count, mark and put proper numbers with suitable quality
of paint at his own cost on the trees that are to be cut by the AEGCL at the time of
actual execution of the work as detailed below. Contractor may please note that
AEGCL shall not pay any compensation for any loss or damage to the properties or
for tree cutting due to contractor’s work.

(c) To evaluate and tabulate the trees and bushes coming within 17.5 Mtr. for
220KV line on either side of the central line alighment the trees will be numbered
and marked with quality paint serially from angle point 1 (1) onwards and the
corresponding number will be painted on the stem of trees at a height of 1 meter
from ground level.

(d) The trees list should contain the following: i. Girth (circumstances) measured at
a height of 1 meter from ground level. ii. Approximate height of the tree with an
accuracy of +2 meters. iii. Name of the type of the species / trees. iv. The bushy
and under growth encountered in the 35 Mtr. Belt for 220KV line should also be
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26.14

26.15

evaluated with its type, height, girth and area in square meters, clearly indicating
the growth in the tree / bush statement. v. The contractor shall also intimate the
AEGCL, his assessment about the likely amount of tree & crop compensation etc
required to be paid by the AEGCL during execution stage. This assessment shall be
done considering prevailing practices / guidelines, local regulations and other
enquiries from local authorities.

The profile sheets showing the locations of the towers together with preliminary
schedules of quantities indicating tower types, wind & weight spans, angle of
deviation, crossing & other details etc shall be submitted by the contractor for
review & approval by AEGCL’s site in charge.

Types of tower shall be A, B, C, D as per IS 5613 and other relevant standard for
transmission lines.

Conductor to be used for 220 KV shall be AAA Zebra and panther conductor
respectively.

Tower Schedule submitted shall be as per format specified by the consignee AGM
and site incharge.

Detailed survey of tower locations:

(a) The detailed survey shall be conducted to locate the tower locations on ground
conforming to the profile and tower schedule.

(b) The co-ordinates of all the tower locations shall also be recorded using GPS of
positional accuracy less than 3m for easy relocating. The positions of all tower
locations shall be marked in the final digitized route alignment drawing with
relative distances from any permanent bench mark in the area.

(c) The contractor shall also collect required data at each tower location in respect
of soil strata, ground water level, history of water table in adjacent areas / surface
water and classify the suitable type of foundation at each tower location based on
the data collected at each location and detailed soil investigations carried out at
selected locations etc.

(d) The levels up or down of each pit center with respect to center of tower
location shall be recorded at intervals of 2m using totall stations / GPS / digital
theodolite and digitized contour plans shall be made. Based on the digitized
elevation plans, the quantities of benching & protection work vis-a-vis possible
unequal leg extensions shall be optimized using suitable computer aided
techniques / software.

The changes desired by the AEGCL in the preliminary tower schedule or as may be
required based on detailed survey of tower locations & contouring by the
contractor, shall be carried out by the contractor and the final tower schedule shall
be submitted for approval of AEGCL. The tower schedule shall show position of all
type of towers, span length, type of foundation for each tower, benching &
revetment requirement, unequal leg extensions, deviation at all angles, crossings
& other details etc.

Check survey:
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Checking an EHV (Extra High Voltage) line survey involves verifying the detailed
topographical data, route alignment, tower spotting, geotechnical reports (soil
tests, bearing capacity), and compliance with design standards, often using
modern tools like DGPS, Total Stations, and CAD software, ensuring minimal
environmental impact and optimal power flow from generation to substations. The
"check survey" specifically confirms the execution aligns with approved drawings,
allowing minor route adjustments for constraints with approval.

WORKMANSHIP

1. All workmanship shall be according to the current Industry standard and best
practices. Before starting a pour the Contractor shall obtain the approval of the
Owner in a “Pour Card” maintained for this purpose. He shall obtain complete
instructions about the material and proportions to be used, Slump / workability,
Quantity of water per unit weight of cement, number of test cubes to be taken, type
of finishing to be done, any admixture to be added, any limitation on size of pour and
stopping of concrete in case of premature stopping of pours.

27.0

27.1

Supervising Authority:

The work shall be carried out under supervision of the Consignee AGM, 132Kv Depota
GSS, AEGCL and an officer deputed by him as site in charge .

After completion of the work, the report is to be submitted to GM(P&D), Narengi,
AEGCL & DGM (Civil), AEGCL.

Approving Authority:

The GM (P&D), AEGCL, Narengi & DGM (Civil), AEGCL shall approve the submitted
report. After approval, the contractor shall submit the report(s) to the office of
CGM(PP&D), AEGCL.

Hard copies: 6 nos. of approved hard copies Soft copies: 6 nos. in USB drives.

All data is to be submitted in AutoCAD format, PDF as well as hard copies (Colored)
as referred above.

27.2

Wherever there is any variation in between the conditions of the AEGCL’s General
Conditions of Supply and Erection 2009 and the bid terms & conditions, this bid
conditions will supersede the conditions of the AEGCL’s General Conditions of Supply
and Erection 2009.

28.0

Liquidated Damage:

The date of completion of work shall be deemed to be the essence of the contract
and shall not be completed no later than the date specified in the contract. In case of
failure to complete the work within the stipulated period AEGCL shall be entitled to:

28.1

Recover an amount at the rate of 1% (One percent) of the Contract Price per week or
part thereof of delay, subject to maximum of 10% (Ten percent) of the contract price
as liquidated damage to AEGCL.

However, the payment of liquidated damages shall not in any way relieve the
Contractor from any of its obligations to complete the works or from any other
obligations and liabilities of the Contractor under the Contract.

28.2

To complete the balance work giving notice to the Contractor/Firm and to recover
any extra expenditure incurred thereby for having to complete the work at a higher
price at the risk and responsibility of the Contractor/Firm.

28.3

Contractual failure:- Refer clause No.27.1 of AEGCL’s General Conditions of supply
and erection 2009.
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https://www.google.com/search?q=CAD+software&oq=check+survey+of+ehv+line+&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRigATIHCAMQIRigATIHCAQQIRigATIHCAUQIRifBTIHCAYQIRifBTIHCAcQIRifBTIHCAgQIRifBTIHCAkQIRifBdIBCTEwNjU2ajBqN6gCCLACAfEFyCZZF2tzFcA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCFZ-UP30rEYHII-rqJ3_TUlM18_cJZop_ss9Hglu8Pr1KJ6hzv89Jfmm5XKxnXJLYx2TGxL8nnWiRj2ram0zc1qHhz5H4OMFo_msnmnOXVVingvLaI7tsrsDviAbn72rFId1q5y1VkWfn1yK9KJTMQoeHTX67G6Wo4W-vBMHRNN0o&csui=3&ved=2ahUKEwjvz8bh0aiRAxWm3jgGHaRrAHAQgK4QegQIARAG
https://www.google.com/search?q=generation&oq=check+survey+of+ehv+line+&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRigATIHCAMQIRigATIHCAQQIRigATIHCAUQIRifBTIHCAYQIRifBTIHCAcQIRifBTIHCAgQIRifBTIHCAkQIRifBdIBCTEwNjU2ajBqN6gCCLACAfEFyCZZF2tzFcA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCFZ-UP30rEYHII-rqJ3_TUlM18_cJZop_ss9Hglu8Pr1KJ6hzv89Jfmm5XKxnXJLYx2TGxL8nnWiRj2ram0zc1qHhz5H4OMFo_msnmnOXVVingvLaI7tsrsDviAbn72rFId1q5y1VkWfn1yK9KJTMQoeHTX67G6Wo4W-vBMHRNN0o&csui=3&ved=2ahUKEwjvz8bh0aiRAxWm3jgGHaRrAHAQgK4QegQIARAH
https://www.google.com/search?q=substations&oq=check+survey+of+ehv+line+&gs_lcrp=EgZjaHJvbWUyBggAEEUYOTIHCAEQIRigATIHCAIQIRigATIHCAMQIRigATIHCAQQIRigATIHCAUQIRifBTIHCAYQIRifBTIHCAcQIRifBTIHCAgQIRifBTIHCAkQIRifBdIBCTEwNjU2ajBqN6gCCLACAfEFyCZZF2tzFcA&sourceid=chrome&ie=UTF-8&mstk=AUtExfCFZ-UP30rEYHII-rqJ3_TUlM18_cJZop_ss9Hglu8Pr1KJ6hzv89Jfmm5XKxnXJLYx2TGxL8nnWiRj2ram0zc1qHhz5H4OMFo_msnmnOXVVingvLaI7tsrsDviAbn72rFId1q5y1VkWfn1yK9KJTMQoeHTX67G6Wo4W-vBMHRNN0o&csui=3&ved=2ahUKEwjvz8bh0aiRAxWm3jgGHaRrAHAQgK4QegQIARAI

29.0

Insurance:

The bidder shall arrange for any pay/cost of personnel accident insurance, medical
treatment etc. in respect of their employees assigned to the works for all time and
shall govern by Law of land.

30.0 Warranty:

30.1 The Supplier/Manufacturer warrants that all the Goods are new, unused, and of the
most recent or current models, and that they incorporate all recent improvements in
design and materials, unless provided otherwise in the Contract.

30.2 The Supplier/Manufacturer further warrants that the Goods shall be free from
defects arising from any act or omission of the Supplier or arising from design,
materials, and workmanship, under normal use in the conditions prevailing in the
country of final destination.

31.0 Safety:

31.1 Each and every safety measures for MAN and MACHINE will be the sole responsibility
of the Contractor without any prejudice. Compensation claim if any will also be the
responsibility of the contractor without any prejudice. As the contract is Turnkey in
nature hence AEGCL will not bear any responsibility towards such claim.

32.0 Pollution:

Each and every measure should be taken to adhere to the standard norms to avert
any occasion of Air Pollution, Water Pollution, Soil Pollution and Sound Pollution. In
case of any deviation leading to any legal action the Contractor will be solely
responsible without any prejudice.

33.0 Payment terms:

33.1 No advance/Mobilization advance shall be made in this contract.

33.2 Payment will be made by DGM, Tezpur (T&T) Circle, AEGCL, Kunderbari ,Depota. The
Bidder / Firm will have to be submitted the following Net Banking details.

(a) Banker’s Name & Branch
(b) Account No
(c) Banker’s address
(d) Banker’s IFSC Code
(e) Banker’s RTGS Code
34 Performance security deposit:
34.1 The successful bidder shall have to deposit through a Bank Guarantee/Demand Draft

from a Nationalized or scheduled Bank of RBI in AEGCL’s standard proforma on non-
judicial stamp of appropriate value for an amount equivalent to 10% (ten percent) of
the totall value of the order_as performance security, immediately within 10 (ten)
days from the issue of the letter of intent/detailed orders (as the case may be), duly
pledged in favour of AEGCL, BijuleeBhawan, Paltanbazar, Guwahati-1, and such
security deposit shall be valid up to 30 days beyond the warranty period of 12
(Twelve) months. The Bank Guarantee (BG) should be submitted to the O/O the
Deputy General Manager, Tezpur T&T Circle, AEGCL, Tezpur-784001 by the issuing
Bank under registered post AD.

Page 23 of 37




34.2

Please note that, if the selected Bidder / Firm fails to furnish the requisite
performance security as stated above and signs the contract within the stipulated
period, 10 percent security money will be deducted from the totall Bill value.

34.3

If the bidder / firm fails or neglects to observe and perform any of his obligations
under the contract, Purchaser (AEGCL) shall have the right to forfeit either in full or in
part at his absolute discretion, the security deposit furnished by the Contractor/Firm.

344

No interest shall be payable on such deposits.

33.5

The supplier has to supply the materials to the consignee as mentioned in the bid.

35

Retention Money:

35.1

In addition to above performance security deposit, retention money @ 20% of the
totall value of the order will be retained by the Engineer/Purchaser as per Bid
Clause33.The amount will be held by the Purchaser (AEGCL) till the work under the
contract is completed and the completion certificate is issued.

35.2

If the Firm/Bidder fails or neglects to observe and perform any of his obligations
under the contract, the Purchaser (AEGCL) shall have the right to forfeit either in full
or in part at his absolute discretion, the security deposit furnished by the
supplier/contractor.

35.3

No interest shall be payable on such deposit.

36.0

Force Majeure Condition:

Force Majeure condition shall be considered as any circumstances beyond reasonable
control of the party claiming relief, including but not limited to strikes, lockout, civil
commotion, riot insurrection, hostilities, mobilization, war, fire, flood, earthquake,
malicious damage or accidents could entitle contractor to extension time. Any such
delay should intimated within 10 (ten) days from the beginning of such delay to
consider/approved, any claim without prior information may not be considered under
force Majeure.

37.0

Settlement of Dispute and Arbitration:

Any dispute arising out of the contract will be first settled bilaterally between AEGCL
and Contractor. In case, dispute cannot be settled bilaterally, it will be referred to
arbitration to be by an arbitrator appointed by AEGCL. The contractor shall not stop
the work during settlement of any dispute. All disputes shall be subjected to the
jurisdiction of District Court of Kamrup District.

38.0

Right to Reject:

AEGCL reserves the right to reject any or all the bids without assigning any reason
thereof and the AEGCL further reserves the right to split up the work order in favour
of more than one Contractor. The AEGCL also reserves the right to reject the lowest
or any other price without assigning any reason.

The clauses which are not appearing in this document (bid) will be as per The

General Condition of Supply and Erection 2009 of AEGCL. The General Condition of Supply and
Erection 2009 of AEGCL is available in the AEGCL’s website www.aegcl.co.in under Acts, Rules
and Policies Tab.
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Letter of Technical Bid

[Bidder’s Letterhead]
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To:

Date:

Tender No.:

Invitation for Bid No.:

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)
(f)

(g)

(h)

We have examined and have no reservations to the Bidding Document, including Addenda
No.:

We offer to supply in conformity with the Bidding Document and in accordance with the
completion/delivery schedule specified in the bid document, the following Goods and Related
Services:

Our Bid shall be valid for a period of days from the date fixed for the bid submission
deadline in accordance with the Bidding Document, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
percent of the Contract Price for the due performance of the Contract;

We are not participating, as Bidders, in more than one Bid in this bidding process;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed.

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of
the contract, has not been declared ineligible by AEGCLAPDCL or APGCL under the
Employer’s country laws or official regulations

We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive.

Name

In the capacity of
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Signed

Duly authorized to sign the Bid for and on behalf of

Date

Price Proposal Submission Sheet

Date:

Tender No.:
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To:

Invitation for Bid No.:

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

We have examined and have no reservations to the Bidding Document, including Addenda
No.:

We offer to supply in conformity with the Bidding Document and in accordance with the
completion/delivery schedule specified Schedule of Supply & Erection, the following Goods
and Related Services:

The totall price of our Bid, excluding any discounts offered in item (d) below is:

The discounts offered and the methodology for their application are:

The following commissions, gratuities, or fees have been paid or are to be paid with respect to
the bidding process or execution of the Contract:

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Name

In the capacity of
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Signed

Duly authorized to sign the Bid for and on behalf of

Date

Bidding Forms:

Name of work:

Bid Identification No:
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General

(i)  Name of the Firm/Contractor:
(ii)  Full Address:
(iii) Constitution of the Firm:
a) Whether Partnership or any type:

A) Experience as Clause 9 in the bid

(i)  No of years the Firm/Contractor has been in operation under its present name.
(ii)  Testimonials from Clients Company on various works executed.
(Details of works executed/under execution in the last three years including other department)

S| Present
. Name of work & Worked Done | Value of

status/completed
No. W/0 No. Under Work

on

B) Financial Position

(i) Financial Turnover during the last recent year (copies of Audited Annual report, Accounts or a
statement duly certified by a chartered accountant and Income Tax return.

Year Turn over
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Any other details that the tenderer may like to furnish to substantiate their financial and
technical ability to undertake this work and complete the same within stipulated period of
completion.

Name of the Bidder:-

Signature of the Bidder/Firm ........ccceeeveveceeerineeeecesens
FUITNGME oottt st
POStal AAAreSsS ...cvevvevireieeirecrece e st

Phone/Mobile NO. .......ccoveieeiiecece et

Form of Bid Security (Bank Guarantee)
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(To be stamped in accordance with Stamp Act)

(The non-Judicial Stamp Paper should be in the name of issuing Bank)

Date:

Bid Reference No.:

WHEREAS, [Name of Bidder] (hereinafter called "the
Bidder") has submitted his bid dated [Date] for the supply of
[Name of Contract] (hereinafter called "the Bid").

KNOW ALL MEN by these presents that We [Name of Bank] of
[Name of Place] having our registered office at

(hereinafter called "the Bank) are bound unto

[Name of Purchaser] (hereinafter called "the

Purchaser ") in the sum of 1 for which payment well and truly to be

made to the said Purchaser the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this __ day of 20

THE CONDITIONS of this obligation are:

1) If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder in the
Bid Submission Sheet, except as provided in the relevant Bid Clause;
Or

2)  If the Bidder refuses to accept the correction of errors in his Bid;
Or

3) if the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
a) fails or refuses to execute the Form of Contract Agreement in accordance with the
Instructions to Bidders, if required; or
b)  fails or refuses to furnish the Performance Security, in accordance with the Instructions
to Bidders;

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written
demand, without the Purchaser having to substantiate its demand, provided that in its demand the
Purchaser will note that the amount claimed by it is due to it owing to the occurrence of one or all
of the three conditions, specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date ____days after the deadline for
submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended
by the Purchaser, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

(Signature, Name, and Address

ANNEXURE: |
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BOQ
(To be submitted in the Part-Il as ‘Price bid’ in sealed envelope)

Estimate-A

ENGAGEMENT OF SURVEYOR BETWEEN DIFFERENT SPANS OF DIFFERENT EHV TRANSMISSION
LINE UNDER JURISDICTION OF 132KV DEPOTA DIVISION FOR SHIFTING OF EHV LINES DUE TO

FOUR LANNING OF NH-15 FROM BAIHATA CHARIALI TO MISSION CHARIALI

| Item description Unit | Qty Rate Amount
no.

Feasibility study, survey of existing 132kV line

1 | Between span 14& 15 of 132kV Sonabil-
Tezpur D/C line for shifting due to proposed
4 lanning work. Detailed survey of the route | Job 1
using total station, preparation of route map,
plan & profile drawing and tower schedule

2 | Between span 04&05 of 132kV LILO to
Ghoramari GSS D/C line for shifting due to
proposed 4 lanning work. Detailed survey of
the route using total station, preparation of
route map, plan & profile drawing and tower
schedule

Job 1

3 | Between span 40,41& 42 of 132kV Sonabil-
Depota D/C Line for shifting due to proposed
4 lanning work. Detailed survey of the route | Job 1
using total station, preparation of route map,
plan & profile drawing and tower schedule

4 | Between span 396,397 & 398 of 132kV
Depota-Dhekiajuli S/C line for shifting due to
proposed 4 lanning work. Detailed survey of
the route using total station, preparation of
route map, plan & profile drawing and tower
schedule

Job 1

5 | Between span 345,346,347,348 &349 of
132kVDepota-Dhekiajuli S/C line for shifting
due to proposed 4 lanning work. Detailed
survey of the route using total station,
preparation of route map, plan & profile
drawing and tower schedule

Job 1

6 | Between span 264(T) & 265(T) of 132kV
Dhekiajuli-Rowta S/C line for shifting due to
proposed 4 lanning work. Detailed survey of
the route using total station, preparation of
route map, plan & profile drawing and tower
schedule

Job 1

Total
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9% SGST

9% CGST

Grand total (A)

Estimate-B

ENGAGEMENT OF SURVEYOR AGAINST SHIFTING OF 132KV DEPOTA-DHEKIAJULI AND 132KV
DEPOTA-ROWTA EHV LINE FOR PROPOSED CONSTRUCTION OF FLIGHT LANDING CORRIDOR (6KM)

AT FOUR LANNING FROM BAIHATA CHARIALI TO MISSION CHARIALI

Sl Item description Unit | Qty Rate Amount
no.

Feasibility study, survey of existing 132kV line

1 | Detailed and check survey survey for shifting
of 132kV Depota-Dhekiajuli due to proposed
construction flight landing corridor at 4 lane
from Baihata Chariali to Mission Chariali. | km 8
Detailed survey of the route using total
station, preparation of route map, plan &
profile drawing and tower schedule

Detailed and check survey survey for shifting
of 132kV Depota-Rowta due to proposed
construction flight landing corridor at 4 lane
from Baihata Chariali to Mission Chariali. | km 11
Detailed survey of the route using total
station, preparation of route map, plan &
profile drawing and tower schedule

Total
9% SGST
9% CGST
Grand total(B)
Estimate-C
SN Estimate name Total inRs
1 A
2 B
Grand total in Rs
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ANNEXURE: Il

Following information is to be furnished in the ‘Technical and Commercial bid’ as first page.

(Please tick mark where necessary.)

1) | Earnest money (EMD) :Submitted/Not submitted
a) Amount of EMD ‘Rs.
b) Submitted in the form of
Bank Guarantee /Demand Draft : Yes/No.
2) | Validity of the offer days from the date of
opening of ‘Technical &
Commercial Bid’ & ‘Price bid’.
3) | Nature of price offered
i) ‘FIRM’ Price : Yes/No
4) | Terms of payment : Yes/No
(Whether agreeable to accept payment as specified in
clause- 33)
5) | Date of completion of supply (Please specify the date | : Yes/No
of completion of supply/Erection as per specification)
6) | ‘Security and performance guarantee’ : Yes/No
(Whether agreeable to accept as specified in Clause
no-34&35)
7) | List of orders executed for similar works furnished : Yes/No
8) | Performance certificate from the Govt/Govt : Yes/No

undertaking furnished

Page 36 of 37




9) Deviation from the specifications

a) Technical :Yes/No
b) Commercial : Yes/No

10) | Information in respect of technical capability is : Yes/No
furnished

11) | Information in respect of Financial capability : Yes/No
certificate from the Banker is furnished

13) | PAN card as per Cl. No. 15.3.2 : Yes/No

14) | GST registration no. as per Cl. No. 15.3.4 : Yes/No

15) | Registered Power of Attorney as per Cl.no. 15.3.6 : Yes/No
enclosed.

Name of the Bidder:-

Signature of the Bidder/Firm

Full Name ...ocovveevevneeiee,

Postal Address ......cceueene..

Phone/Mobile No. ..............
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