



No. AEGCL/DGM/TTC/DBR/TC-02/2026/4603

Date: 02.06.2026

TIME EXTENSION-III

NIQ no.: AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4531; Date: 14.05.2026

Ref.: 1. AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4568; Date: 22.05.2026 (Time Extension-I)

2. AEGCL/DGM/TTC/DBR/TC-02/2026/4587; Dated 29.05.2026 (Time Extension-II)

This is for general information that the last date & time for bid submission & opening for the bidding document of the tender for the work “Clearing of dismantled terminal equipment and materials from 220kV Kathalguri Switchyard at AGBPS, NEEPCO, Bokuloni, Dibrugarh and their systematic transportation to 220kV Tinsukia GSS, AEGCL Store along with proper staging” is hereby further extended by 4 (Four) days from the date of issue of this order, due to the non-fulfillment of the bid submission criteria.


The revised key dates for the extension of the aforementioned tender are as follow:

1. **Tender submission end date: 12.00Hrs of 06/06/2026.**
2. **Techno-commercial bid opening date: 14:00Hrs of 06/06/2026.**

Interested bidders may visit the official website of AEGCL, www.aegcl.co.in for detailed information and bid document.

All other terms and condition shall remain the same.

Yours faithfully,


**Dy. General Manager,
T&T Circle, AEGCL,
Dibrugarh**

Memo No. AEGCL/DGM/TTC/DBR/TC-02/2026/4603(a-f)

Date: 02.06.2026

Copy to:

- a) PS to the Managing Director, AEGCL, Bijulee Bhawan, Guwahati — for favour of his kind information.
- b) The Chief General Manager (O&M), UAR, AEGCL, Bijulee Bhawan, Guwahati — for favour of her kind information.
- c) The General Manager, UA T&T Zone, AEGCL, Dibrugarh — for favour of his kind information.
- d) The Assistant General Manager, 220kV GSS, AEGCL, Tinsukia — for information.
- e) Office Notice Board.
- f) Relevant File.


Dy. General Manager