

ASSAM ELECTRICITY GRID CORPORATION LIMITED Regd. Office:(FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001 CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3



No. AEGCL/DGM/Bong/T&TC/T-1/2022/109/542

PHONE: 0361-2739520 Web: www.aegcl.co.in

Dated: 04.01.2023

TIME EXTENSION-II

NIT No. AEGCL/DGM/Bong/T&TC/T-1/2022/109 Dated: 17.12.2022

Name of Work: Feasibility study, Survey & Consultation work for relocation of towers of transmission lines of AEGCL owing to widening/improvement to 4 (Four) lanes with paved shoulder from Ch.52.470 to Ch.71.500 of Tulungia-Jogighopa bridge approach section (Pkg-5) of Bilasipara-Guwahati Road (NH-17)

In view of non-fulfilment of minimum bid submission criteria, the bid submission date for the aforementioned tender is hereby extended by 07 (Seven) days.

The revised key dates for the extension of the aforementioned tender is as follows:

SI. No.	Date Details	Existing Date	Revised Date
1	Tender End Date	14:00 Hours of 02.01.2023	14:00 Hours of 10.01.2023
2	Tender Opening Date	12:00 Hours of 03.01.2023	12:00 Hours of 11.01.2023

All other terms and conditions shall remain the same.

04/01/2023

Dated: 04.01.2023

Deputy General Manager Bongaigaon T&T Gircle AEGCL, Dhaligaon

Memo No. AEGCL/DGM/Bong/T&TC/T-1/2022/109/ 542(A) Copy to:

- 1. The Chief General Manager (O&M), LAR, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for favor of kind information.
- The General Manager, Lower Assam Zone & Safety, AEGCL, Narengi, Ghy-26 for favor of kind information.
- The Assistant General Manager (IT), AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for information and necessary action. He is requested to upload the time extension notice in the AEGCL official website.

04/01/223 Deputy General Manag