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TENDER DOCUMENT
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INFORMATION TO BIDDER:

NAME OF WORK: - Construction of earthpit for 220KV Tinsukia-Kathalguri Ckt 1 & 2
Bays at AGBPS, NEEPCO, Kathalguri.

ESTIMATED AMOUNT:- Rs. 2,04,706.00 ( Rupees Two Lakhs Four Thousand Seven
Hundred and Six only) (inclusive of GST).

LOCATION OF WORK: - AGBPS, NEEPCO, Kathalguri.

TENDER ADDRESS: - Office of the Deputy General Manager, T&T Circle, AEGCL,

Dibrugarh.
BIDDING PROCEDURE:-

a)  All tenders shall have to be submitted in prescribed forms attached herewith eventually to be drawn up in
the rules of AEGCL.

b)  Two different envelopes to be used as follows.

Envolope-1: Bid document signed by bidder on all pages, Tender Document cost, Earnest Money,
Techno-commercial data of the Bidder and other necessary documents must be enclosed.

Envolope-2: Price Bid

KEY DATES:-

a)  Bid Submission Start Time & date:- 12.00 Hrs. of 08/05/26

b)  Bid Submission End Time & date:- 12.00 Hrs. of 02/06/26

¢)  Techno-Commercial Bid Opening Time & date:- 11.00 Hrs. of 03/06/26
TENDER PAPER COST AND MODE OF PAYMENT:-

Bidder has to pay Non-Refundable tender document cost @Rs. 500.00 (Rupees Five Hundred) only in
the form of DD in favour of the Managing Director, AEGCL, Bijulee-Bhawan, Paltanbazar, Guwahati-1,
payable at Guwahati. The original copy of the DD must be submitted along with relevant documents in
the Envelope-1.

BID SECURITY/EARNEST MONEY AND MODE OF PAYMENT:-

a)  For participation in bidding procedure, participants must compulsorily pay the Bid Security of Rs
4,100(Rupees Four Thousand One Hundred) only in the form of Fixed Deposit/Demand Draft in
favour of the Managing Director, AEGCL, Bijulee-Bhawan, Paltanbazar, Guwahati-1, payable at
Guwahati. The original copy of the Bid Security must be submitted along with relevant documents in the
Envelope-1.

b)  The bid security of the successful Bidder shall be returned as promptly as possible once the successful
Bidder has signed the Contract and furnished the required performance security.

¢)  The bid security of unsuccessful Bidders shall be returned as promptly as possible upon the successful
Bidder*s furnishing of the performance security.

d)  The bid security may be forfeited:-

(1) If a Bidder withdraws its bid during the period of bid validity period.

(i) If the successful Bidder fails to sign the Contract within the specified period.
PERFORMANCE GUARANTEE AND MODE OF PAYMENT: -

a)  Warranty: The materials and entire work are to be guaranteed against defective design, materials and
workmanship and for satisfactory performance for a period of 18 (eighteen) Months from the date of final
acceptance of the completed work by AEGCL.

b)  The successful Bidder shall have to deposit through a Bank Guarantee/Fixed deposit/RTGS/NEFT
from a Nationalized or scheduled Bank of RBI in AEGCL’s standard proforma on non-judicial stamp of
appropriate value for an amount equivalent to 10% (ten percent) of the total value of the order including
GST as performance security within 15(Fifteen) days from issue of LOA/NOA duly pledged in favour of
the Purchaser concerned (AEGCL) and such security deposit shall be valid up 60 days beyond the
warranty period.. In case of Abnormally Low Bid the amount to be taken as performance guarantee will
be as per bid document.
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If the contractor/firm fails or neglects to observe and perform any of his obligations under the contract,
Purchaser (AEGCL) shall have the right to forfeit either in full or in part at his absolute discretion, the
security deposit furnished by the contractor/firm.

If the value of the work increases from original ordered value, the contractor has to provide performance
guarantee for additional amount

If any abnormally low bid is accepted under Clause no. (B) 3.B., after taking the additional performance
security as per the assessment of the committee, however, the total performance security should not have
to be exceeded 20% of the total contract value.

The additional performance security shall be treated as the part of the original performance security and
shall be valid for a period coextensive with the applicable defect liability period of the contract.

Non submission of the additional performance security shall constitute sufficient ground to rejection of
the bid and similar assessment shall be initiated for next ranked bidder if that bidder is identified as ALB.
No interest shall be payable on such deposits.

VALIDITY OF BID:-
Bid shall remain valid for the period of 180 days from the date of bid submission end date.

TIME OF COMPLETION:-
The allotted time of completion for the work is 90 days from the handing over of the site.

DISCLAIMER:-

The purchaser is not committed contractually in any way to those Bidders whose Bid are accepted. The
issue of this Bid does not commit or otherwise oblige the purchaser to proceed with any part or steps of
the process.

LANGUAGE OF BID:-
The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder
and purchaser, shall be written in the English and / or Assamese language.

NEGOTIATION WITH BIDDER:-

The purchaser reserves the right to hold negotiations with lowest bidder if AEGCL feels the quoted rates
of particular item(s) are unreasonably high. The bid must be valid, eligible and technically acceptable and
considered for award of contract. Cost quoted by bidder shall be inclusive of all scope of work as specified
in the bidding document including any related services that is implicit to carry out the work successfully.
Price will be firm and no price variation will be allowed within the completion period given in the work
order.

AMENDMENT OF TENDER DOCUMENT:-

At any time prior to the deadline for submission of bids, the Employer may amend the Bidding
Document by issuing addendum.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their bids, AEGCL may, at its discretion, extend the deadline for the submission of bids.
VERIFICATION OF DOCUMENTS: -

AEGCL reserves the right to verify the documents submitted by the bidders with issuing authority

and if any abnormalities are observed in the same, their bids will be rejected.
ELIGIBILITY CRITERIA.

EXPERIENCE

A Bidder may be a private entity or a government-owned entity or any combination of such entity with
the intent to enter into an agreement supported by a letter of intent or under an existing agreement in the
form of a joint venture, consortium or association.

A Bidder, and all partners constituting the Bidder, shall have Indian nationality.
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To be qualified for the bid, the bidder must compulsorily meet the following minimum criteria: bidder
must establish the experience as single contractor.

i) Bidder must have valid work experience of similar work executed within the last 7 years at any Govt.
Deptt., PSU, etc. conforming either of the following requirements and submit supporting documents(Copy
of Work Orders and Completion Certificate) to establish work experience. The purchaser holds the
authority to verify the documents provided in support of work experience.

SINo | Description Amount not less than (Rs)
1 3 (three) similar completed works 82,000.00

2 2 (two) similar completed works 1,03,000.00

3 1 (one) similar completed work 1,64,000.00

If the nature of work and value differs from the above stated conditions, it will not be considered while
evaluation of technical qualification.

The purchaer holds the authority to verify the documents provided in support of work experience.

FINANCIAL QUALIFICATION

Minimum average annual turnover of Rs.1,00,000.00. (Rupees One Lakh) only calculated as total
certified payments received for contracts in progress or completed, within the last 3 (Three) Years, ending
315t March of the previous financial year. Audited Balance sheet must be furnished as a proof of annual
turnover. Any other form of supporting documents instead of Audited balance sheet will not be accepted.
The bidder should be financially sound.

Current bank solvency certificate must be submitted to show the bidder’s financial position.

The contractor shall make good at his own cost and to the satisfaction of the purchaser all defects, or
other faults which may appear during the defect liability period.

In default, the purchaser may employ and pay other agency or persons to amend and make good such
damages. Losses and expenses consequent thereon or incidental there to shall be made good and borne
by the contractor, failing which the same shall be recoverable from the payment due to the contractor.

PRICE BID EVALUATION PROCESS:

Identification:

The following methodology will be practised for identification and treatment of the Abnormally Low Bids
(ALB) in this tender process of AEGCL:

Absolute Approach is to be considered when there is fewer than five substantially responsive bidders and
if the bid price is 20% or more below AEGCL’s cost estimate then AEGCL’s tender evaluation committee
should clarify the Bid price with the bidder to determine whether the Bid is abnormally low.

Relative approach is to be considered when there are at least 5(five) nos. of substantially responsive bids
and the lowest bid price is 20% or more below AEGCL’s cost estimate.

In this approach, first the Average bid price is determined and then by deducting the standard deviation
from the Average bid price, potentially ALB may be determined.

In case of an ALB, the tender evaluation committee/appropriate authority of the respective tenders shall
undertake the following three stage review process which is as below:

To identify ALB as per the steps mentioned in SI no. 3.A.(i) and 3.A.(ii) whichever is applicable.

To seek and analyse the clarifications from the abnormally low Bidder in terms of resource inputs and
pricing, including overheads, contingencies and profit margins. In that respect, the committee may refer
to guideline of World Bank, AIIB, ADB etc. prescribed for ALB.

To decide whether to accept or reject the bid.

On acceptance of the bid, whether Additional Performance Security is to imposed on the bidder
supplemented by adequate justification.
In case of acceptance of ALB with Additional Performance Security:

If any abnormally low bid is accepted under point 3.B.(iii) with additional performance security, it is to
be noted that the total performance security should not exceed 20% of the total contract value.

The additional performance security shall be treated as part of the original performance security and shall
be valid for a period similar to that applicable for defect liability period of the contract.

NIT NO: - AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4498; Dated:06/05/2026 Bidders Signature & Seal



(i)  Non submission of the additional performance security shall constitute sufficient ground for rejection of
the bid and similar assessment shall then be initiated for next ranked bidder if that bidder is also identified
as ALB.

SITE VISIT

The bidders are advised to visit the site of work and obtain for itself on its own responsibility all the
information for necessary for preparing the bid.

QUERY ON THE BIDDING DOCUMENT

Prospective Bidder may submit queries, if felt necessary, requesting clarification of any bid clause. Such
queries must be submitted in the O/o the DGM, T&T Circle, AEGCL, Dibrugarh by the Tender
Clarification end date and time mentioned in the Bid Data Sheet. Purchaser shall clarify to the extent felt
necessary. Any query outside the mail or in physical letters after due date shall not be entertained.

DEADLINE FOR SUBMISSION OF BIDS

Bids shall be received only on or before the date and time indicated in the Bid Data Sheet. The Purchaser
may, at its discretion, extend the deadline for the submission of bids by amending the Bidding Document,
in which case all rights and obligations of the Purchaser and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

OPENING OF TECHNO-COMMERCIAL BIDS:-

The opening of the techno-commercial bid shall be conducted at the address as per the date and time
specified in the bid document on the basis of technical qualification, Financial qualifications and
fulfilment of the legal conditions.

Price Bids of those bidders shall only be opened whose techno-commercial bids are found to be responsive
to the requirement of the bidding document and intimation will be issued in due course.

*  Any interrelations, erasures, or overwriting shall be valid only if they are signed or initialised by
the person signing the bid.

PRILIMINARY EXAMINATION OF TECHNICAL BIDS:-

The purchaser shall examine the Techno-Commercial Bid to confirm that all the documents and technical
documentation requested in this bidding document have been provided and to determine the completeness
of each document submitted. If any of these documents or information is missing, the Bid may be
rejected. The purchaser shall confirm the following documents and information have been provided in
the Technical Bid. If any of the following document or information is missing or found incorrect, the
offer shall be rejected.

1. Original copy of tender document cost payment receipt.

2. Original copy of EMD BG or Online EMD payment receipt and

3. Duly Filled and signed Tender Submission Form.
Bidders should submit hard copies of the documents mentioned above in (1), (2) and (3) in a physical
envelope prior to the deadline for technical bid submission. Techno-commercial bids shall be summarily
rejected if these three documents are not submitted in hard copy or via email by the deadline for technical
bid submission.

RESPONSIVENESS OF TECHNO-COMMERCIAL BID:-

The purchaser shall examine the Techno-commercial Proposal, to confirm that the requirement of the
bidding document have been met without any material deviation or reservation.

If the bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected
by the Purchaser and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.
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CORRECTION OF ARITHMETICAL ERRORS
1. Where there are errors between the total of the amounts given under the column for the price
breakdown and the amount given under the Total Price, the former shall prevail and the latter
will be corrected accordingly.

2. Where there are errors between the total (sum) of the amounts of the different Schedule(s) and
the amount given in terms of a Grand Total or Grand Summary, as the case may be the former
shall prevail and the latter will be corrected accordingly.

3. [Ifthere is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetical error, in which case the amount in figures
shall prevail subject to (1) and (2) above.

*  If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its
bid shall be disqualified and its bid security may be forfeited.

EVALUATION OF PRICE BIDS

To evaluate a Price Bid, the Purchaser shall consider the following:
1. The bid price including GST as quoted in the Price Schedule.
2. Price adjustment for correction of arithmetical errors in accordance with Clause (B)9.
3. The Purchaser shall use the criteria and methodologies listed in this Clause. No other evaluation
criteria or methodologies shall be used.

AWARD CRITERIA

The purchaser shall in general award the contract to the lowest substantially responsive bidder. However,
the purchaser reserves the right to not award contract to the lowest substantially responsive bidder without
thereby incurring any liabilities to bidders.

RIGHT TO REJECT

The purchaser reserves the right to reject any or all the bids without assigning any reason thereof and the
purchaser further reserves the right to split up the work order in favour of more than one Contractor. The
purchaser also reserves the right to reject the lowest or any other price without assigning any reason. The
clauses which are not appearing in this Bid document will be as per The General Condition of Supply and
Erection 2009 of AEGCL. The General Condition of Supply and Erection 2009 of AEGCL is available in
the AEGCL’s website www.aegcl.co.in.

ACCEPTANCE OF BID AND CONTRACT AGREEMENT:-

a)  An agreement shall have to be drawn on non-judicial stamp of appropriate value with AEGCL by the
selected Contractor in AEGCL’s General Conditions of Supply and Erection 2009 of contract within 15
(ten) days from the date of issue of the LOI.
Wherever there is any variation in between the conditions of AEGCL’s General Conditions of Supply and
Erection 2009 and the above terms & conditions, this bid conditions will supersede the conditions of
AEGCL’s General Conditions of Supply and Erection 2009.
PAYMENT TERMS:-
a)  No advance/Mobilization advance shall be made in this contract.
b)  No claim for interest shall be entertained by AEGCL.
c)  Final bill must contain the original site register.
d)  Final payment shall be released to the contractor only after completion of the work in all respect and final
acceptance by AEGCL.
e)  Payment is subject to availability of specific fund.
f) The Bidder / Firm will have to be submitted the following Net Banking details.
e Banker’s Name & Branch
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e Account No
e Banker’s address
e  Banker’s IFSC Code
e Banker’s RTGS Code
RETENTION MONEY:-

10% retention money will be deducted from running bill, which will be released along with the final bill
on completion of the work in all respect.

WARRANTY:-

The contractor warrants that all the Goods are new, unused and of the most recent or current models, and
that they incorporate all recent improvements in design and materials, unless provided otherwise in the
Contract.

The term period of warranty shall mean the period of 18 months from the date of Taking Over of the Work
by AEGCL. A Taking over Certificate (TOC) will be issued by the appropriate authority.

If during the period of warranty any defect should be found, the purchaser shall give Notice to the
contractor stating the nature of any such defects together with all available evidence

EXTENSION OF TIME FOR COMPLETION

Time is the essence of the contract. No extension of time shall normally be allowed except on valid and
genuine ground.

CONTRACTUAL FAILURE, LIQUIDATED DAMAGE AND PENALTY:-

Liquidity Damages 1.0% (one percent) of the amount of delayed work per week subjected to the maximum
10 % of the contract value.

SUSPENSION OF WORK: -

If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
anotice in writing is given to him in that behalf by AEGCL subject to other provisions
contained, AEGCL may without prejudice to his any other rights or remedy against the
Contractor in respect of any delay in commencing, completing the work may serve
notice in writing absolutely determine and cancel the Contract.

TERMINATION OF CONTRACT:-

If the performance of the contract is not satisfactory and not corrected within 15 days of
receiving notice, then employer shall be at liberty to terminate the contract and get the
work executed through other means at the risk and cost of the Contractor.

PAYMENT ON TERMINATION: -

In the event of termination of the contract, AEGCL shall be at liberty to get balance
work done by any third party at the risk and cost of the contractor and due payment of
the contractor, if any shall be released after the completion of whole of the works.

FORCE MAJEURE CONDITION
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Force Majeure condition shall be considered as any circumstances beyond reasonable control of the party
claiming relief, including but not limited to strikes, lockout, civil commotion, riot insurrection, hostilities,
mobilization, war, fire, flood, earthquake, malicious damage or accidents could entitle contractor to
extension time. Any such delay should intimated within 10 (ten) days from the beginning of such delay to
consider/approved, any claim without prior information may not be considered under force Majeure.

SETTLEMENT OF DISPUTE AND ARBITRATION:-

Any dispute arising out of the contract will be first settled bilaterally between AEGCL and Contractor. In
case, dispute cannot be settled bilaterally, it will be referred to arbitration. The contractor shall not stop
the work during settlement of any dispute. All disputes shall be subjected to the jurisdiction of District
Court of respective District of work.

DEVIATION/ERROR IN DRAWING AND SPECIFICATIONS:-

In case of non-suitability of drawing or specifications, the matter to be brought to the notice of Competent
Authority without any delay. Any modification or deviation should only be done after approval of
Competent Authority.

In case of any omission and error in the drawing and specification the same procedure as above should
be followed.

VARIATION AND DEVIATION OF QUANTITY: -
The Tendered rates shall hold good for any variations in the Tendered quantities for completion of work
on account of any modification in the bill of quantities or design or specification.

Deletion of work:

AEGCL and its representative have the right to delete or decrease any item or quantity from schedule of
quantity at its discretion if deemed necessary. No claim by the contractor will be admissible for this
deletion or deduction of Item/quantity from schedule of quantity.

ENGINEER AT LIBERTY TO OBJECT: -

AEGCL's Site in-charge shall have right to remove any person provided by the Contractor who, in the
opinion of the Site in-charge, misconducts himself, or is incompetent or negligent in the proper
performance of his duties, or whose presence on Site is otherwise considered by the Engineer to be
undesirable, and such person shall not be again allowed upon the Works without consent of the Engineer.
Any person so removed from the Works shall be replaced immediately without hampering the work.

TAXES: -

Any taxes, royalties and duties as per Govt. Law should be responsible of the contractor and must be
included in their quoted rate.

INSURANCE: -
The bidder shall arrange for any pay/cost of personnel accident insurance, medical treatment etc. in
respect of their employees assigned to the works for all time and shall govern by Law of the land.

DAMAGE TO PERSON AND PROPERTY: -
The Contractor shall be responsible for all injury to the work or to workmen, to persons, animals or
things and for all damages to the structural and/or decorative part of property which may arise from the
operations or neglect of contractor or its employees, against whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the carrying out of this
Contract. The Contractor shall at his cost effect the insurance necessary and indemnify AEGCL entirely
from all responsibility in this respect. The scope of insurance is to include loss or damage to the work
and workmen due to carelessness, accident including fire, earthquake, floods, all medical expenses,
compensation to be borne in the event of accident etc., damage or loss to the Contract itself till this is
made over a complete state. Insurance is compulsory and must be affected from the very initial stage
and should cover the entire contract period till handing over of complete works. The Contractor shall
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also be responsible for anything which may be excluded from damage to any property arising out of
incidents, negligence or defective carrying out of this Contract. AEGCL shall be at liberty and is
hereby empowered to deduct the amount of any damages, compensations, costs, charges and
expenses arising or occurring from or in respect of any such claim or damages from any sums due or to
become due to the Contractor.

STATUTORY AND SAFETY REQUIREMENT: -

(a) Each and every safety measure for MAN and MACHINE will be the sole responsibility of the
Contractor without any prejudice. Compensation claim if any will also be the responsibility of
the contractor without any prejudice.

(b) During the execution of the work, the contractor shall have to mark the site with banner
warning/indicating precautions.

(c) The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein.

(d) Have full regard for the safety of all persons entitled to be upon the Site and keep the Site

So far as the same is under his control) and the Works in an orderly state appropriate to the
avoidance of danger to such persons.

(e) Provided and maintain at his own cost all lights, guards, fencing, warning signs and

watching, when and where necessary or required by the Engineer or by any duly constituted
authority for the protection of the Works or for the safety and convenience of the public or
others, and Take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from pollution,
noise or other causes arising as a consequence of his methods.

GENERAL SPECIFICATION OF WORK:

The work is to be executed as per specifications of the BOQ as provided by AEGCL. Any
unauthorized deviation is strictly prohibited and any deviation is to be corrected by the contractor at his
own risk and cost.

SITE PREPARATION:-

All works required for site preparation will have to be carried out by the contractor at his own expense,
whenever directed by the Site In-charge.

The Contractor shall clear the site of unnecessary vegetation to prepare the site for work only as per
directions given by the Site In-charge.

Any unnecessary structures are to be demolished and serviceable materials to be stacked and stored as
directed by AEGCL.

Any waste or unwanted material has to be disposed by the contractor if ordered by AEGCL. No materials
will be allowed to leave the site without the permission of the Site In-charge.

The Contractor will have to construct roads or any means for transport asinstructed by the Site

in-charge if the site is not easily accessible.

All water which may accumulate on the site before or during the progress of the works or in trenches
and excavations shall be removed and drained out from the site to the satisfaction of the Site In-charge
by the Contractor.

Any other work required for adequate preparation of the site shall be carried out by the Contractor.
REINFORCEMENT:-

All reinforcement shall be cleaned thoroughly by removing loose scales, oil, grease or other deleterious
materials. The contractor shall obtain the approval of the Engineer-in-charge or his representative to the
reinforcement when fixed in position before any concrete is deposited in the forms.

Bars shall be bent cold or straightened in a manner to the satisfaction of the Engineer-in-charge or his
representative. Bars bent during transport or handing shall be straightened before using on work. They
shall not be heated to facilitate bending. Welding shall be done as per latest IS Code of practice.

All reinforcement bars shall be cut and standard hooks for MS rounds made at ends and accurately placed
in position as shown on the approved drawings. They shall be securely held in position before and
during concreting by annealed binding

wires used for binding the reinforcement which shall be of approved quality soft annealed iron wire
not less than 1 mm (18SWGQG) size, conforming to IS:280.

As far as possible, bars of full length shall be used. Where bars are required or permitted to be lapped by
the Engineer-in-charge, or his representative, the over laps shall be staggered for different bars and
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located at points, along the span where bending moment is not maximum. The concrete measured
over the reinforcing bars shall be in accordance with the approved drawings.

b) SHUTTERING AND CENTERING:-

1) Shuttering for concrete shall be made of either metal or timber suitably lined and of substantial and rigid
construction true to shape, alignment and dimensions as shown on the approved drawings

i) Shuttering shall be mortar tight and shall be made sufficiency rigid by the use of ties and bracings to
prevent any displacement, deflection or movement of any kind. They shall be strong enough to withstand
all pressure, ramming and vibration, movement of persons, materials and plant during and after placing
the concrete. Special measures shall be taken to ensure that the form work does not hinder the shrinkage
of concrete because without this cracking could occur before the form work is removed.

iii)  When the Shuttering is ready for commencing concreting, the contractor shall inform the Site-in-
charge or his representative to inspect and accept the shuttering as to their strength, alignment and
general fitness.

iv)  If the Site-in-charge is satisfied with the quality of shuttering then may allow the contractor for
pouring concrete.

V) Poor or old shuttering should not be used. The Site In-Charge at his own discretion may

reject any shuttering material if found not satisfactory.

¢) REINFORCED CEMENT CONCRETE:-

i) Optimum quantity of water shall be mixed to produce the design mix/nominal mix concrete of required
workability.

i)  Workability shall be such that the concrete surrounds and properly grips all reinforcement.

iii)  The degree of consistency, which shall depend upon nature of work and method of vibration of concrete,
shall be determined by regular slump tests to be carried out by the contractor at his cost.

iv)  Usually for mass concrete in RCC works where vibrations are used the slumps shall be within 10mm to
25mm.

V)  The frequency of such tests and the natures of slumps shall be maintained within the limits specified
by the Engineer-in-charge.
vi) The Engineer-in-charge also reserves the right to carry out slump tests independently at
his own discretion.
vii) Cube moulds should be prepared for destructive testing randomly as per instructions giver
by Engineer In-charge.
viii)  Cement shall have to be weighed from bulk stocks at site and not by bags. It shall be weighed

separately from the aggregates.

ix)  Water shall either be measured by volume in calibrated buckets or weighed. All necessary
equipment shall be maintained in a clean and serviceable condition. Their accuracy shall be
periodically checked.

x)  Honeycombed RCC structure should be dismantled immediately and reconstructed.

xi)  If Reinforced Cement Concrete works include Stone masonry works then stone masonry works should
be carried out in stages. After completing one stage mortar droppings shall be cleaned and Reinforced
Cement Concrete works should be done before starting the second stage of stone masonry work.

d) BRICK MASONRY:-

Brick work in cement mortar with st class brick including racking out joints and dewatering if necessary,
and curing complete as directed in sub-structure up to plinth level. Cement Mortar used should be in 1:4
proportion.

e) CONSTRUCTION JOINT:-

1) All construction joints horizontal or vertical shall be at predetermined position according to approved
drawing or as directed by the Engineer-in-charge. Prior to commencement of fresh concreting over any
construction joint which has set but hardened, the removal of laitance and roughening shall be done by
wire brushing and washing and care shall be taken to avoid dislodgement of coarse aggregates.

ii) At construction joints where the concrete has hard, any skin or laitance shall be thoroughly hacked, swept
cleaned and washed with clean fresh water. The surplus water shall be removed immediately before
depositing fresh, concrete. The neat cement, grout shall be followed by 13mm thick layer of cement
mortar of same proportion as in concrete and the concreting resumed immediately thereafter. The first
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(E)

iii)

batch of fresh concrete shall be forced hard on to the mortar layer and the set faces, angles and corners
by means of compacting tools, vibrators etc. and the damping effect on vibration in such position shall
be allowed for.

Construction joints shall be avoided as far as possible in case of structure, especially at tensile zones.
Where unavoidable, concreting shall be carried out continuously up to such joints which shall preferably
to transverse to the line of main compression. However, in all cases, the position of construction joints
shall be predetermined and got approved by the Engineer-in-charge.

f)  PLASTERING:-

1) Surfaces to be rendered must be cleaned and made free from all dust, loose materials, grease, etc, and be
well wetted for a few hours ( the wall should not be soaked but only damped evenly); but the wall should
not be too wet.

i)  Plaster may be applied in one or two coats. No single coat should exceed 12 mm in thickness as thick
coats shrink more and crack.

iii)  Plaster work on new construction should be deferred as much as possible so as to let shrinkage in
reinforced concrete and masonry take place before plastering.

iv)  General proportion for cement plaster should be 1:4.

g) CURING:-

i) Curing should be done as soon as possible after concrete is placed and when initial set has occurred and
before it has hardened. It should be continued for a minimum period of 7 to 12 days when normal
(Portland) cement is used, 4 to 7 days when rapid hardening cement is used, and should be kept thoroughly
wet for 24 hours when high alumina cement is used.

ii)  Vertical surfaces may be covered with hanging curtains. Columns and small members shall be
cured by wrapping round them wet sacks or by sprinkling water continuously. On vertical surfaces it
should be checked that the wet fabric is in contact with the surface.

iii)  Water should be sprinkled on the underside of beams and slabs for proper curing.

h)  PRIMING AND PAINTING:-

As per specifications in the schedule of quantity.
i) STEEL WORKS:-
Any kind of steel structural work such as roof truss, door, window, grill, roofing etc. must be carried
out in accordance to relevant IS codes, approved drawing, specifications and as per directions of the
Engineer In-charge.
SUPPLY OF MATERIALS:-

a)  The supply of materials should be as per ISI standard.

b) The purchaser reserves the right to carry out quality Audit/inspection of all the supply materials and if
found not in accordance with scope of contract, supplied materials shall be rejected.
WORK SCHEDULE.
SITE HANDOVER:-

a)  Handing over of the work site will be done in presence of Project Manager or its authorized representative,
Resident Engineer, site engineer and contractor or its authorized representative.

b)  The contractor has to submit the list of manpower along with contact numbers to be engaged for the work
to the Project Manager.

c)  The date of site handing over to be noted on the Site register duly signed by the Project Manager or its
authorized representative, Resident Engineer, site engineer and contractor or its authorized representative.
WORK COMMENCEMENT:-

The work should be started only after having the following documents.

a)  Work order

b)  Site Register

¢)  Meaurement Book

d)  Drawings
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(F)
(2)

(b)

(©)

(&)

(H)

e)

Specifications of item & schedule of quantity
WORKING PROCEDURE:

a)  All materials must be procured only after verification and approved at store by AEGCL or any
authorised representative.

b)  Any materials bought to the site of work without approval from AEGCL, those materials will not
be accepted and cannot be used in carrying out the work.

c)  All the work must be carried out as per the directions of AEGCL and no deviation from the directions
shall be allowed under any circumstances. In case of inevitable discourse, the contractor must get the
deviation approved from the AEGCL.

d) Ifany kind of unapproved deviations are observed during the course of the work, the contractor shall
have to redo the work as per the direction of AEGCL at the cost of the Contractor.

QUALITY CONTROL.

AEGCL shall check the Contractor’s work and notify the Contractor of any defects that are found.
AEGCL may instruct the Contractor to search for a Defect and to uncover and test any work that the
AEGCL considers may have a Defect.

If desired by AEGCL, the contractor must perform the test on construction materials. These tests listed
in the document should be carried out as per Indian Standard Code specifications of the respective tests.
Proper records of these tests should be maintained.

Tests for fresh concrete:

Q) Workability: To determine the workability of fresh concrete by slump test as per IS: 1199-1959
Tests on Hardened Concrete:

(1) Non-destructive tests:

Rebound hammer test: To assess the likely compressive strength of concrete by using rebound hammer
as per IS:13311(Part 2)-1992

Compression test: to determine the compressive strength of concrete specimens as per IS:516-1959
Tests on Brick:

Testing of brick should be done as per IS 1077:1992 and related IS Codes

(1) Compressive strength test: IS 3495(Part—1): 1992

(i1) Water Absorption test: IS 3495(Part-2) : 1992

(i)  Efflorescence test: IS 3495(Part-3) : 1992
Tests for Steel:

(1) All reinforced steel bar should meet the specifications of IS 1786:2008
If AEGCL instructs the Contractor to carry out a test not specified in the Specification to check whether
any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples.

CORRECTION OF DEFECTS:-

(a) AEGCL shall give notice to the Contractor of any Defects before the end of the Defects Liability Period,
which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

(b) Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length
of time specified by the AEGCL notice.

UNCORRECTED DEFECTS:-
If the Contractor has not corrected a Defect within the time specified in the AEGCL notice. AEGCL
will assess the cost of having the Defect corrected, and the Contractor will pay this amount.
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BILL OF QUANTITY
Price Bid (To be provided in separate envelope& should be inclusive of GST)

Name of the work:- Construction of earthpit for 220KV Tinsukia-Kathalguri Ckt 1 & 2 Bays at AGBPS, NEEPCO,
Kathalguri.

SL Description Unit ) Qty Rate Amount
No

1. | Supply with installation & commissioning of | Each 6
readymade maintenance free CPRI approved
chemical earthing system with 50 mm dia. 3.00
Metres length corrosion free dual pipe
technology G.I. CHEMRODE ELECTRODE
complete with RESLOW Grounding Minerals
(25 K and Advance Earth Pit cover (PV
including excavation of earth pit and construction
brick earth chamber including plastering both
inper & outer surface of brick wall as specified
and directed by the deptt.

2. | Laying of GI Flat Strip with connection to Mtr 20
existing earthing system(Supply of standard Gl
Strip)

Total Amount= |

- General Manager,
T Circle, AEGCL, Dibrugarh
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Appendix-1

COVERING LETTER (ON THE BIDDERS LETTER HEAD)

To,

The Deputy General Manager,
T&T Circle, AEGCL,
Dibrugarh.

Sub: Submission of Tender.

Ref: -

1. NIT No:
2. Name of work:-

Sir,

Having examined the terms & conditions, technical specifications, detailed items of work etc. as well as acquainting
myself/ourselves with site of work, surroundings to get the required materials etc. I am/we are to submit herewith my/our tender
for the above mentioned work. My/our rates are quoted as per the specification laid down in the schedule of items of work.

I /We clearly understand that all materials, tools and plants, machineries, labours, testing of material, storage, haulage etc.
required in the work shall have to be arranged by me/us from my/our own resources in the events of allotment of the work to
me/us.

I /We also clearly understand that in the event of acceptance/approved of my/our tender, the work shall have to be executed
strictly as per specifications and the same shall have to be completed in all respects within the stipulated time failing which I
am/We are liable to be penalized as per rules laid down in Tender document as well as agreement thereof.
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Appendix-2

PROFILE OF THE BIDDER

Hard copy of the following documents to be submitted with Techno-Commercial Bid.

Sl. No. | Particulars To be filled by Bidder
a) Name of the Bidder -
b) Registration with Memorandum of Association -
c) PAN -
d) GST Registration number -
e) EPF(within last 3 months payment slip)

f) IT Returns (last 3 Years)

g) Bank Solvency certificate(within last 3 months)

h) Audited Balance Sheet(last 3 Years, CA
Certified)

i) Annual Turnover(last 3 Years, CA certified)

1) Labour License registration -

k) Date of Establishment/ -
Incorporation

)] Postal Address -
House No. -
Lane -
Street -
Town/Village -
Post Office -
P.S. -
District -
Pin code -

m) Telephone Number -
Mobile No. -
E-Mail Address -
Website -

n) Name(s) of the Owners / Directors/Partners -

0) Name of the Banker with Address and Telephone -
Number
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Contact Person Details Name: -
(Furnish here name of that person with whom Designation: -
AEGCL may get in touch for more information or . )
clarifications) Mobile Number: -
Email Address:-
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Appendix-3

WORK EXPERIENCE OF THE BIDDER

Following documents to be submitted with Techno-Commercial Bid (Envolope-1)

In order to techno-commercially qualify for this Bid, the bidders have to submit work orders along with
Completion certificate for similar nature of work executed within last 7 (seven) years at any Govt. Deptt., PSU

etc. As per guidelines laid down in the technical qualifications clause. The work completion certificate must

be duly signed by the officers not below the rank of Executive Engineer/Assistant General Manager.

If the nature of work and value differs from the above stated conditions, it will not be considered while

evaluation of technical qualification.

Sl. No. | Name of work Nature of Work| Executed | Starting Completion
Amount | Date Date
a)
b)
c)

NB:- The Bidder may prepare extra sheet if required
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Appendix-4

FINANCIAL OUALIFICATIONS

Following documents to be submitted with Techno-Commercial Bid (Envelope-1)

In order to techno-commercially qualify for this Bid, the bidders have to submit annual audit report
for last 3 (Three) years. As per the guidelines laid down in clause no (A) i.e. (ELIGIBILITY
QUALIFICATION) 4. i.e. (FINANCIAL QUALIFICATION).

Financial Qualifications:
4

2) Minimum average annual turnover of calculated as

total certified payments received for contracts in progress or completed.
T

Minimum cash flow of showing financial

b o . .

) resources such as liquid assets unencumbered real assets, line of credit and other

financial means. Bank solvency certificate to be submitted.

NB:- The Bidder may prepare extra sheet if required
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