



TIME EXTENSION-I

NIT NO. AEGCL/DGM/TTC/TEZ/T-20/2023/208 Dated. 15.07.2023

Name of work: Procurement and installation of 18nos. of AC for the newly constructed Administrative building at 132/33kV Depota GSS.

Due to non-availability of three nos. of participant bidders, the bid submission date for the aforementioned tender is hereby extended up to 14.08.2023.

The revised key dates for the extension of the aforementioned tender are as follows:

Sl No.	Date Details	
	Existing Date	Revised Date
1	Tender end date: 11.00 Hrs. of 07.08.2023	Tender end date: 11:00 hrs of 14.08.2023
2	Tender Opening Date: 12.00 Hrs. of 07.08.2023	Tender Opening Date: 12:00 hrs of 14.08.2023

All other terms and conditions shall remain the same.

Deputy General Manager,
Tezpur T&T Circle, AEGCL

Memo. No. AEGCL/DGM/TTC/TEZ/T-20/2023/ 2285-88

Dated. 07/08/2023

Copy to:-

1. The Chief General Manager (O&M), CAR, AEGCL, Bijulee Bhawan, Ghy-1, for favour of kind information.
2. The General Manager, Central Assam zone, AEGCL, Nagaon for favour of kind information.
3. The AGM (IT), Bijulee Bhawan, Paltan Bazar, Guwahati-1, for information and necessary action.
4. The Public Relation Officer, AEGCL, Bijulee Bhawan for information and necessary action.

Deputy General Manager,
Tezpur T&T Circle, AEGCL