

BOQ

Name of Work:- Estimate for temporary re-arrangement of 132 kV Kahilipara-AIIMS T.L. ,132 kV Sishugram-Kamakhya T.L.,132 kV Sishugram-Amingaon T.L. & 132 kV Sishugram-PBSLT.L. at various points for new 6-lane highway construction linking Guwahati to North Guwahati.

Name & Address of Bidder:

SI No	Work Description	Unit	Qty	Rate (in Rs)	Amount In Rs.
1	Tapping of 132 KV AIIMS-Kahilipara Transmission Line to 132 KV Sishugram- PBSL at loc no 39 to 13 Conductor laying and Connecting	Km	0.6		
2	Opening and Lowering of conductor including all hardware fitting at loc no 27 132 D/C KV Rangia-Kahilipara T.L	Km	0.6		
3	Restringing of Conductor at loc no 27 132 D/C KV Rangia-Kahilipara T.L	Km	0.6		
4	Jumper opening	Nos	15		
5	Re-arrangement of Jumper	Nos	6		
6	Refitting of Hardware fittings, etc.	Nos	10		
7	Refitting of suspension Disc insulator string	Nos	6		
8	Refitting of tension Disc insulator String	Nos	6		
9	Head loading of tower materials & conductors to site from Roadside	MT/m	1.5/15 Mtr		
10	Jungle cleaning	KM	1		
				Total =	
				Add GST @18% =	
				Grand Total =	
				Say =	