



No: AEGCL/DGM/LAC/TT/TLS-69/2022/ 1263

Dated: 12-10-2022


Time Extension-III

Sl. No	NIT No. & Date	Name of the work
1	AEGCL/DGM/LAC/TT/TLS-69/2022/645; Dtd.14/09/2022	Procurement of DG change over LT panel and 110V DCDB panel board at 132kV Kamakhya GIS for commissioning of 100 KVA DG set and 110V DC charger panel.

Time Extension:

The last date of submission of tender papers for the above tender is extended upto 19/10/2022 till 13:00 Hrs and date of opening of Technical Bid be on 20/10/2022 at 15:00 Hrs. The extension is given due to non-submission of sufficient tender papers.

**The intending bidders may visit the office of the undersigned for more details.


Deputy General Manager
Lower Assam T&T Circle,
AEGCL, Narengi, Guwahati-26

Memo No AEGCL/DGM/LAC/TT/TLS-69/2022/ 1263 (A-2) Dated: 12-10-2022

Copy to :

1. The Chief General Manager-O&M (LAR), AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati-01 - for kind information.
2. The General Manager, Lower Assam T&T Zone, AEGCL, Narengi, Guwahati-26 - for kind information.
3. The AGM-IT, AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati-01 - for information & necessary action.
4. Notice Board.


Deputy General Manager