



## ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: [www.aegcl.co.in](http://www.aegcl.co.in)

### CORRIGENDUM – I

**Bid Identification No.:** AEGCL/MD/Tech-1209/Deposit/33kV Bongaigaon Medical College/2026/BID, dated: 17.02.2026.

**IFB No.:** AEGCL/MD/Tech-1209/Deposit/33kV Bongaigaon Medical College/2026/IFB, dated: 17.02.2026.

**NIT No.:** AEGCL/MD/Tech-1209/Deposit/33kV Bongaigaon Medical College/2026/NIT, date: 17.02.2026.

**Name of the Work –** “Turnkey Construction of 01 (one) no. of 33kV Feeder Bay for Bongaigaon Medical College at 132kV Dhaligaon GSS, AEGCL”.

With reference to the bid/tender documents mentioned above, the following clause has been amended -

| Sl. No. | Clause of Tender Data Sheet                                            | As Existing                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | As Amended                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |
|---------|------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1       | Sub-Clause 6.7.2, Clause 6.7.0 Terms of Payment, Section 6 of Volume I | <p>Progressive payments for supply items within the country:</p> <p>1. Within 60 (sixty) days from the date of submission of the invoice against supply, not more than 60% (sixty percent) payment of the total supply Invoice value would be made, on receipt and acceptance of materials in full and good condition. However, GST amount on invoice would be paid 100% or as per Govt. Rules.</p> <p>2. Maximum 10 (Ten) Nos. of progressive supply invoices would be entertained.</p> <p>3. Remaining 40% (forty percent), retention amount would be released subject to fulfilment of the following conditions<br/>(a) 50% of balance supply amount would be paid on completion of 50% of the total erection works of the project.<br/>(b) Remaining 50% of the supply amount would be paid on completion of 100% erection, testing and commissioning activities of the project, which should be certified by the Project Manager.</p> | <p>Progressive payments for supply items:</p> <p>1. Within 60 (sixty) days from the date of submission of the invoice against supply, not more than <b>80% (Eighty percent)</b> payment of the total supply invoice value would be made, on receipt and acceptance of materials in full and good conditions (subject to availability of fund). However, GST amount on invoice would be paid 100% or as per Govt. Rules.</p> <p>2. Maximum numbers of invoices/bills is to be determined as per the volume of the work.</p> <p>3. <b>Remaining 20% (Twenty percent), retention amount of that item would be released subject to fulfillment of the following conditions -</b><br/>(a) Next 10% of the supply amount of that supply item would be payable on completion of 100% of the total erection, testing, commissioning works of that particular item.<br/>(b) within 60 (sixty) days after receipt of invoice out of remaining 10% of the supply amount 5% would be paid upon issue of the Completion Certificate and balance 5% upon issue of the Operational Acceptance Certificate as per clause 25, 26 &amp; 27 of GCC, which should be certified by the Project Authority</p> |
| 2       | Sub-Clause 6.7.3, Clause 6.7.0 Terms of Payment, Section 6 of Volume I | <p>Progressive payments for erection works:</p> <p>1. Within 60 (sixty) days from the date of submission of invoice against foundation, erection &amp; civil works, not more than 80% (eighty percent) of the total verified invoice would be made. However, GST amount on invoice would be paid 100% or as per Govt. Rules.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | <p>Progressive payments for Erection Works:</p> <p>1. Within 60 (sixty) days from the date of submission of invoice against foundation, erection &amp; civil works, not more than <b>90% (ninety percent)</b> of the total verified invoice would be made. However, GST amount on invoice would be paid 100% or as per Govt. Rules</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |



## ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: [www.aegcl.co.in](http://www.aegcl.co.in)

|  |  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |
|--|--|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|  |  | <p>2. Maximum 8 (eight) Nos. of progressive erection invoice/ bill would be entertained during entire erection work.</p> <p>3. The 1st progressive erection invoice/ bill would be entertained on completion of 30% of total erection cost of the project.</p> <p>4. Maximum 6 nos. of additional progressive erection invoice / bills would be entertained. Minimum value of each invoice should be 10% of the total ordered value for foundation, erection and civil works</p> <p>5. Remaining 20% of the erection value would be paid on successful completion of 100% erection, testing and commissioning activities of the project, which should be certified by the Project Manager.</p> | <p>2. Maximum numbers of invoices/bill is to be determined as per the volume of the work.</p> <p>3. The 1st progressive erection invoice/ bill would be entertained on completion of 30% of total erection cost of the project.</p> <p>4. <b>Within 60 (sixty) days after receipt of invoice out of remaining 10% of the supply amount 5% would be paid upon issue of the Completion Certificate and balance 5% upon issue of the Operational Acceptance Certificate as per clause 25, 26 &amp; 27 of GCC, which should be certified by the Project Authority.</b></p> <p>In the event that the Employer fails to make any payment on its respective due date, the Employer shall not pay any interest to the Contractor.</p> |
|--|--|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

The above Corrigendum-I shall form an integral part of the above-referred Bid Identification Number. Except to the extent expressly stated herein, all other clauses, terms, and conditions of the bid documents shall remain unchanged. Bidders are requested to regularly visit the website <https://assamtenders.gov.in/nicgp/app> to keep themselves updated regarding the above tenders.

Sd/-

Chief General Manager, (PP&D)

Assam Electricity Grid Corporation Limited

Memo No.: AEGCL/MD/Tech-1209/Deposit/33kV Bongaigaon Medical College/2026/15

Date: 13.03.2026

Copy to:

1. PS to the Managing Director, AEGCL for kind appraisal to the MD, AEGCL.
2. The AGM - IT, O/o the MD, AEGCL for publication in the AEGCL's website.

Sd/-

Chief General Manager, (PP&D)

Assam Electricity Grid Corporation Limited