



No.AEGCL/MD/ADMIN/2023/PartI/Hojai/Notice

Date:14.10.2026

NOTICE FOR POSTPONEMENT OF TENDER

This is for information to all concerned that the following NIT (Notice Inviting Tender) are hereby postponed due to unavoidable circumstances. The details of the tenders are given below:

1. NIT No.: AEGCL/MD/ADMIN/2023/PartI/Kamalpur/NIT Dated 09.10.2026

Name of Work: Turnkey construction of 132 kV Transmission Line from Kamalpur GSS to Ambuja Cement Plant at Rangia.

2. NIT No.: AEGCL/MD/ADMIN/2023/PartI/Hojai/NIT Dated 09.10.2026

Name of Work: Turnkey construction of 132 kV Transmission Line from Sankardevnagar GSS to Ambuja Cement Plant at Hojai.

3. NIT No.: AEGCL/MD/T-1090/SCIL/Rangamati/2023/Part2/NIT Dated 09.10.2026

Name of Work: Turnkey construction of 132 kV Transmission Line from Khumtai GSS to Star Cement Plant at Rangamati.

The revised schedule and further details regarding the above tenders shall be notified in due course.

Sd/-
Chief General Manager (PP&D)
Assam Electricity Grid Corporation Ltd
Bijulee Bhawan, Paltanbazar, Guwahati – 1

Memo No. AEGCL/MD/ADMIN/2023/PartI/Hojai/Notice

Date:14.10.2026

Copy to :

1. The AGM -IT, O/o the MD, AEGCL, for publication of the cancellation notice in AEGCL's Website. (Soft copy enclosed)
2. The AGM-PR, O/O the MD, AEGCL for publication in leading newspapers: such as a) The Assam Tribune and b) Dainik Agradoot

Sd/-
Chief General Manager (PP&D)
Assam Electricity Grid Corporation Ltd