



ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE DEPUTY GENERAL MANAGER

T&T CIRCLE, AEGCL, NORTH LAKHIMPUR,

Sunaram Saikia Path, Nakari-787001

Email: dgmttc.northlakhimpur@aegcl.co.in



No. AEGCL/DGM/TTC/NLP/T-3/2022-23/ **200**.....

Date.. **20/07/2022**

TIME EXTENSION-I

NIT NO. AEGCL/DGM/TTC/NLP/T-3/2022-23/06

Date: 16/06/2022

Name of work:

1. Construction of Staging for Syntax Water tank of 4000 litre capacity at 132 KV GSS Gohpur.
2. Construction of RCC slow sand water filter (24 KL) at 132 KV GSS, Gohpur.
3. Construction of Security Booth at 132 KV GSS, Gohpur.


Due to non-Availability of participant bidders, the bid submission date for the aforementioned tender is hereby extended up to 27.07.2022.

The revised key dates for the extension of the aforementioned tender is as follows:

Sl. No.	Date Details	Existing Date	Revised Date
1	Tender End Date	14:00 Hrs of 19.07.2022	27.07.2022
2	Tender Opening Date	11:00 Hrs of 20.07.2022	29.07.2022

All other terms and conditions shall remain the same.

Yours faithfully,



 Deputy General Manager
 T&T Circle, AEGCL
 North Lakhimpur.

Memo No-AEGCL/DGM/TTC/NLP/T-3/2022-23/ **200(a-6)**

Date.. **20/07/2022**

Copy to: -

1. The Chief General Manager(O&M), UAR, AEGCL, Ghy-01– for favour of his kind information.
2. The General Manager, UAZ, AEGCL, Dibrugarh-for favour of his kind information.
3. The DGM-IT, O/o the MD, AEGCL, Ghy-01-for information & publication in AEGCL's website.
4. The DGM (BBM and PR), O/o the MD, AEGCL, Ghy-01-for information & publication in The Assam Tribune, Dainik Agradoot.
5. The AGM, T&T Division, AEGCL, Nalkata-for his information and display at the office notice board.
6. The office file.


 Deputy General Manager
 T&T Circle, AEGCL
 North Lakhimpur.

Head Office: Office of the Managing Director, 1st Floor Bijulee Bhawan, Paltan Bazar, Guwahati-01

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in

