



No:-AEGCL/DGM/LAC/TT/TLS-69/2021/ 588

Dated. 21/06/2021

Corrigendum-2

(A) **Time Extension of tender floated vide NIT No. AEGCL/DGM/LAC/TLS-69/2021/528; Dated. 28/05/2021**

Name of the Work:- Construction of RE's residence at 132/33 KV Grid Sub-station Barpeta, AEGCL.

Reason for Time Extension:- Due to less no. of participants in the bidding process of the above NIT, the time for submission of bid has been extended upto **29/06/2021 till 12:00 Hrs.**

Date of opening of Bid:- 30/06/2021 at 14:00 Hrs


(B) **Time Extension of tender floated vide NIT No. AEGCL/DGM/LAC/TLS-69/2021/529; Dated. 28/05/2021**

Name of the Work:- Construction of Staff Hostel at 132/33 KV Grid Sub-station Barpeta, AEGCL.

Reason for Time Extension:- Due to less no. of participants in the bidding process of the above NIT, the time for submission of bid has been extended upto **29/06/2021 till 12:00 Hrs.**

Date of opening of Bid:- 30/06/2021 at 14:00 Hrs

**The intending bidders may visit the office of the undersigned for more details. The undersigned on behalf of AEGCL reserves the right to withdraw the NIT, accept or reject any or all tenders or to split the work among different contractors without assigning any reason thereof and he is not bound to accept lowest value of the tender.


Deputy General Manager
Lower Assam T&T Circle,
AEGCL, Narengi, Guwahati-26


Memo No AEGCL/DGM/LAC/TT/TLS-69/2021/ 588 (a-e)

Dated : 21/06/2021

Copy to :

1. The Chief General Manager-PP&D, AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati-01- for kind information.
2. The General Manager, Lower Assam T&T Zone, AEGCL, Narengi, Guwahati-26- for kind information.
3. The PRO,AEGCL,1st Floor, Bijulee Bhawan, Paltan Bazar, Guwahati-01- for publication in leading newspapers.
4. The AGM-IT, AEGCL, Bijulee Bhawan, Paltan Bazar, Guwahati-01 for information & necessary action.
5. Notice Board.




Deputy General Manager