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EOI IDENTIFICATION NO:

AEGCL/DGM/TTC/DBR/EMP/2021/628; Dtd. 22.04.2022

Expression of Interest (EOI)
FOR

“Empanelment at AEGCL for a period of one year with provision to extend by another one year to carry out
various types of 0&M works at Sub-Stations of AEGCL under Dibrugarh T&T Circle”

Deputy General Manager,
Dibrugarh T&T Circle, AEGCL
Dibrugarh-786001

EOI Document Cost - ¥ 200.00 (For Offline)
-30.00 (For Online)
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SECTION -1

INSTRUCTION TO PARTICIPANTS

1.1.0

Scope of EOI

The ASSAM ELECTRICITY GRID CORPORATION LIMITED invited sealed Expression of Interest (EOI)
from party/firm/contracting firms for undertaking Review/Appraisal of the, herein after referred to as
AEGCL or Employer will receive EOIs for the following:

SI.
No.

Description EOI Reference No.

(i)

“E0I for Empanelment at AEGCL for a period of one year AEGCL/DGM/TTC/DBR/EMP/2021/628:
with provision to extend by another one year to carry out Dtd. 22.04.2022 ’

various types of O&M works at Sub-Stations of AEGCL
under Dibrugarh T&T Circle.

The EOI Document containing the details of qualification criteria, submission requirement, brief objective
& scope of work and method of evaluation etc. is enclosed.

1.2.0

1.3.0

1.4.0

1.5.0

Cost of Document:
Free (Zero) In case of online mode. And for offline the documents to be purchased with Rs 200.00 in
DD/Bank Cheque only in favour of AEGCL.

EOI application Address:

Participants must visit in the web portal https://aegcl.co.in for more details.

Participants have the option to participate in any one or all the packages as defined under.
Participants submit the EOI through offline mode only along with all sign & seal copies of supporting
documents.

Participants can Re-work/Edit their EQls before closing date of the tender. Participants are advised to
submit/re-work their EOls well advance in time to avoid any last-minute unforeseen hassle.

EOI Processing Fees:

The empanelment for each party/firm/contractor shows EOI shall be valid for one year by paying a
registration fee $1000.00 (One Thousand) Only for each package and with a provision for extended
for another one year by paying ¥1000.00 (One Thousand) Only. The registration fees ¥1000.00 (One
Thousand) Only shall be paid in the form in any instruments either than cash and must obtain a
receipt of the payment received at O/o undersigned in favour of AEGCL. Any incomplete or non-
cleared transaction will not be considered as payment received.

The Expression of Interest is to be submitted in the manner prescribed below: -
All information as detailed below is to be submitted in hard copies in separately sealed envelopes: -

a) Applicant’s Expression of Interest as per Format-1.

b) Organizational Contact Details as per Format-2.

c) Experience of the organization as per Format-3.

d) Upto date GST Return.

e) Financial strength of the company as per Format-5.

f) Labour License (Valid).

g) Electrical License/supervisory license above 33kV Voltage level in case of
electrical work.

h) Power of Attorney in favour of Authorized Signatory with long and short signatures
of Authorized person.

i) Contact Agreement in case of earlier empanelled party/contracting firm.

j)  ESIC (If available).

k) Contractor License/Registration.
/) EPF(for Package-D only)


https://aegcl.co.in/

1.6.0 EOI Documents have been hosted on the website www.aegcl.co.in and may be downloaded from the
website for free of cost. For hard copy please visit the office of the undersigned.

The Participants are expected to examine all instructions, forms, terms and other details in the EOl document
carefully. Failure to furnish complete information as mentioned in the EOl document or submission of a

proposal not substantially responsive to the EOl documents in every respect will be may result in rejection of
the proposal and will be at the Participant’s risk.

Please refer to notice for more details.

1.7.0 SCOPE OF THE PROPOSAL
A. Participants scope:

Package-A (For Line related work, 400/220/132kV Level)

a) Re- Jumpering of damaged/snapped jumper of the Transmission Line.

b) Replacement of damaged disc insulator of Suspension point per string.

¢) Replacement of damaged disc insulator of Tension point per string.

d) Re-stringing of snapped conductor due to disc failure or failure of conductor or due to snapping of
conductors.

e) Replacement of hardware fittings like vibration dumpers etc.

f) Re-stringing of snapped Ground wire.

g) Attending emergency hot spot in the Transmission Line.

h) Jungle cleaning in the corridor of the Line.

i) Emergency tree/bamboo clearing in the corridor of the line (during fault)

j) Painting of Towers.

k) Earthing of Towers.

[) ERS Works

Package-B (In Substation, 400/220/132kV Level).

a) Replacement of damaged clamp of CT/Isolator /Breaker/LA/CVT/Transformer/ Bus etc.
b) Replacement of Jumper/Drop of CT/Isolator /Breaker/LA/CVT/Transformer/Bus etc.

c) Attending emergency hot spot in the Sub Station.

d) Dismantling with erection of CT/LA/CVT in the Substation (including all necessary associated works)
e) Dismantling with erection of Circuit Breaker (including all necessary associated works)
f)  Un skilled labour for jungle cleaning or other works.

g) Supply of Skilled labour /Fitter.

h) Jointing works of 33 KV power cable

i) Laying of replaced power cable

j) Replacement of control cable.

k) Bushing Changing of Transformers.

[) Earthing System of switchyard.

Package-C (OPGW Works).
a) Survey of Transmission Line (for Live-Line installation OPGW)

b) 24F/48F (DWSM) Fibre Optic Installation (Live Line)

¢) Installation of Joint Box above ground (Including Splicing and Testing) 24 Fibres

d) 48 F FODP installation and mounted on 19-inch Rack including splicing and LSPM, OTDR testing Link
Commissioning.

e) Fibre Optic approach cable installation, hardware like ties/clips/cleats conduits, ducts, supports,
fittings, accessories etc.

f)  OPGW Drum Testing (Including Splicing Testing).
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g) Tools & tackles for stringing & transportation & to and fro.

Package-D (All Types of Civil Works related to 0&M, Colony and others).

a) For any civil repairing and maintenance works related to substation, colony and control room etc
CPWD schedule (DSR-2021) to be followed and any other items which are not available in CPWD
Schedule APWD Schedule 2013-14 with 20% escalation fixed in unit rate shall be considered. Rate
for any items which are not covered either in APWD Schedule for CPWD Schedule will refer to
empanelment committee of HQ for analysis and setting the same. This is binding with the contractor
however specials case shall be referred to HQ for analysis and setting the same.

B. AEGCL scope:

QO
~

Arrangement of shut down.

Material will be supplied by AEGCL

T&P to be used will be supplied by the contractor.
List of the Sub-Stations-

o O T
~ ~— —

=
e

Name of the Sub-Stations
132/33 KV GSS Dibrugarh
132/33 KV GSS Moran
132/33 KV GSS Behiating
220/132 KV GSS Namrup
220/132/33 KV GSS Tinsukia
132/33 KV GSS Margherita
132/33 KV GSS Rupai
132/33 KV GSS Chapakhowa
132/33 KV GSS Bordubi

OO |INDD(OA[BA|WIN—=~WN

1.8.0 EMPLOYER'S SUPERVISION
To eliminate delays and avoid disputes and litigation it is agreed between the parties to the Contract
that all matters and questions shall be resolved in accordance with the provisions of this document.

1.9.0 Arbitration:
Any dispute arising out of the contract will first be discussed and settled bilaterally between the
AEGCL and firms/ contractors. In case, the dispute cannot be settled bilaterally, it will be referred to a
sole arbitrator to be mutually agreed upon by the Assam Electricity Grid Corporation Limited and the
contractor /Firm. The contractor shall not stop the work during settlement of any arbitration case.
The place of Arbitration shall be Guwahati.

1.10.0 The work shall be carried out in accordance with the specifications and joint assessment on the
scope of work. The scope of the duties of the Employer, pursuant to the contract, will include but not
be limited to the following.

Interpretation of all the terms and conditions of these Documents and Specifications. Witness or
authorize Employer’s representative to witness tests at the manufacturer’s works or at site, or at any
place where work is performed under the contract. Inspect, accept or reject any equipment, material
and work under the Contract, in accordance with the Specifications.
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SECTION-2
GENERAL CONDITION:

The successful Participants shall be responsible for the entire job till successful completion of work
followed by charging of the equipment/bay etc.

A single point of contact with knowledge of the work in hand will be declared by the Participants side
to coordinate the entire job.

Necessary commissioning assistance shall be given by AEGCL.

Boarding and lodging of required manpower shall be arranged by Participants or may be provided at
site subject to availability.

Conveyance for mobilized manpower inside plant premises shall be arranged by Participants.

Qualification of the Participants

2.2.1 To be qualified for award of Contract, Participants:

ii.)

v.)

(A) shall submit a written power of attorney authorizing the signatory of the EQI to represent the
Participants and will be legally binding on the participants;
(B) must compulsorily meet each of the following minimum criteria.

TECHNICAL ELIGIBILITY: -

The Participants(s) should have experience of more than 3 (Three) years in the above mention field
of repairer/recovering of transmission line/substation bay/ other O&M works in 33kV level or above
voltage class from the date of publication of NIEOI. The Participants(s) must have reputation of
successful completion of work in reputed Indian power utilities as on the date of publication of NIEOI
and shall be supported by performance certificates issued by not below the rank of Executive
Engineer / Dy. General Manager /Divisional Engineer or equivalent”. However, any party experienced
in repairing of below 33kV level and willing to upgrade to 33kV level may also participate in the EOI,
demonstrating in documents their association with experienced and skilled.

FINANCIAL CAPABILTY

Participants must submit annual turnover report in a separate sheet with the certification.

EQUIPMENT/INFRASTRUCTURE CAPABILITIES
The Participants should possess the necessary equipment and other T&P materials required for
highly precise job.

LITIGATION HISTORY

Participants shall submit details of all litigation, arbitration or other claims, whether pending,
threatened or resolved in the last three years.

The Participant’s offer shall include and substantiate data on qualifying requirements such as in
addition to given as above:
o Experience in works of a similar nature and volume for each of the last three years(minimum 2

(two) work orders for each package), and details of works under way or contractually
committed; and clients who may be contacted for further information on those contracts.

e Even if the Participants meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirement.
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2.3.0

2.4.0

2.5.0

2.6.0

2.7.0

2.8.0

¢ Notwithstanding anything stated hereinabove, AEGCL reserves the right to assess the capacity
and capability of the Participants to execute the work, should the circumstance warrant such
assessment in the overall interest of AEGCL.

o The same party/contractor/firm will not be awarded 3nos of works in continuation depriving
scopes for other contractors to offer their services.

e Joint Venture may be allowed in between the empanelled firms.

Cost for EOI

The Participants shall bear all costs associated with the preparation and submission of its EOl and
AEGCL will in no case be responsible or liable for those costs.

Clarification on EOl Documents

A prospective Participants may ask AEGCL in writing for any clarification on the EOI documents at the
following address:
Deputy General Manager,
Dibrugarh T&T Circle, AEGCL
Dibrugarh-786001

Amendment of EOl Documents

a) At any time prior to the deadline for submission of EOIs, the Employer may for any reason
modify the EOI documents by issuing addenda which shall be uploaded online in AEGCL
website as such the Participants are requested to see the website in regular interval.

b)  Any addendum thus issued shall be part of the EOI documents.

Language of EOI

a) The EOI, and all correspondence and documents related to the EOI, exchanged between the
Participants and the Employer shall be in the English language.

Price Adjustment

Prices quoted by the Participants shall remain firm during tenure of the entire agreement of one year
with the option of extension of another year.

EOI Validity

a) EOIs shall remain valid for a period of 180 (One Hundred Eight) days after the date of opening of
EQIs.

b) In exceptional circumstances, prior to expiry of the original EOI validity period, AEGCL may
request that the Participants to extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing. A Participant may refuse the request
without forfeiting its EOI security. A Participant agreeing to the request will not be required or
permitted to modify its EOI, but will be required to extend the validity of its EOI security for the
period of the extension.
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2.9.0

2.10.0

2.11.0

2.12.0

2.13.0

Format and Signing of EOI

a) The Participants shall prepare one original and one copy of the EOI proposal, clearly marking
each one as: "EOI PROPOSAL”, etc. as appropriate. In the event of a discrepancy between the
original and any copy, the original shall prevail.

b) The original and scanned copies of the EOI shall be signed by a person or persons duly
authorized to sign on behalf of the Participants, pursuant to Sub-Clauses. All pages of the EOI
where entries or amendments have been made shall be signed by the person or persons signing
the EOI.

c) The EOI shall contain no alterations, omissions or additions, except those to comply with
instructions issued by AEGCL, or as necessary to correct errors made by the Participants, in
which case such corrections shall be signed by the person or persons signing the EOL.

d) The EOI must contain the name, residence and place of business of the person or persons
making the EOI and must be signed and sealed by the Participants with his usual signature. The
names of all person signing should also be typed or printed below the signature.

e) EOIs by Corporation / Company must be signed with the legal name of the Corporation/Company
by the President, Managing Director or by the Secretary or other person or persons authorized to
EOI on behalf of such Corporation/Company in the matter.

fy A EOI by a person who affixes to his signature the word ‘President’, ‘Managing Director’,
‘Secretary’, ‘Agent’, or other designation without disclosing his principal will be rejected.

g) Satisfactory evidence of the authority of the person signing on behalf of the Participants shall be
furnished with the EOI.

h) The Participants’ name stated on the proposal shall be the exact legal name of the firm.

i)  EOIs not conforming to the above requirements of signing may be disqualified.

Sealing and Marking of EOls
a) The Participants shall seal the original copy of the technical proposal, the original copy of the
price proposal and each copy of the technical proposal, and each copy of the price proposal in
separate envelopes clearly marking each one as: EOl Proposal, etc. as appropriate group and
package wise separately.
b) The inner and outer envelopes shall be addressed to the Employer at the following address along
with the participants’ identification details;
Deputy General Manager,
Dibrugarh T&T Circle, AEGCL
Dibrugarh-786001
Deadline for Submission of EOls
The deadline for submission of EOls will be at 14.00 Hrs on 06-05-2022.
EOIs must be submitted on the stipulated time and no EOI will be accepted after the expiry of closing
time.

Late EOls

Any EOI received by AEGCL after the deadline for submission of EOIls prescribed in Clause will be
rejected and returned unopened to the Participants.

Withdrawal of EOls
The Participants may withdraw their EOI after EOl submission, provided that written notice of the
withdrawal is received by AEGCL prior to the deadline for submission of EQIs.
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2.14.0

2.15.0

2.16.0

2.17.0

2.18.0

The Participants’ withdrawal notice shall be prepared, sealed, marked and delivered in, with the
envelopes additionally marked "WITHDRAWAL".

Withdrawal of an EOIl during the time between the deadlines for submission of EOls and EOI
validity period specified in Sub-Clause 3.9.0 may result in the forfeiture of the EOI security.

Opening of EOIs

AEGCL will open the proposals, in the presence of Participants' representatives who choose to attend
14:00 hours on 07-05-2022 at the office of the undersigned:

Deputy General Manager,
Dibrugarh T&T Circle, AEGCL
Dibrugarh-786001

The Participants' representatives who are present shall sign a register as evidence of their
attendance. The Participants' names, the EOI Prices, the presence or absence of EOl Security, and
such other details as AEGCL may consider appropriate, will be announced and recorded by AEGCL at
the opening. The Participants' representatives will be required to sign this record.

Process to Be Confidential

Information relating to the examination, clarification, evaluation and comparison of EOIs and
recommendations for the award of a contract shall not be disclosed to Participants or any other
persons not officially concerned with such process.

Clarification of EOIl Proposals and Contacting AEGCL

To assist in the examination, evaluation, and comparison of EOls, AEGCL may, at its discretion, ask
any Participants for clarification of its EOI. The request for clarification and the response shall be in
writing, but no change in the price or substance of the EOI shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors detected by AEGCL in the evaluation
of the EOQIs.

Correction of Errors

Price Proposals determined to be substantially responsive will be checked by AEGCL for any
arithmetic errors. Arithmetic errors will be rectified on the following basis. If there is a discrepancy
between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the
unit rate shall prevail and the total cost will be corrected unless in the opinion of AEGCL there is an
obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will
govern and the unit rate corrected. If there is a discrepancy between the total EOl amount and the
sum of total costs, the sum of the total costs shall prevail and the total EOl amount will be corrected.

The decision of the AEGCL will be full and final in evaluation as above and the Participants will not
have the right to object to it.
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2.19.0 Evaluation and Comparison of EQIl Proposals

a) AEGCL will evaluate and compare only the EQls determined to be substantially responsive.

b) The comparison shall be on all components and other services required under the contract with due
corrections as per Clause.

c) AEGCL will carry out a detailed evaluation of the EOIs in order to determine whether the Participants
are qualified and whether the technical aspects are substantially responsive to the requirements set
forth in the EOI documents. In order to reach such a determination, AEGCL will examine the
information supplied by the Participant and other requirements in the EOI documents

d) Participants submitting EOls which deviate from the time schedule specified will be rejected.

e) AEGCL reserves the right to accept or reject any variation or deviation.

2.20.0 Employer’s Right to Accept any EOI and to Reject any or all EOls
Notwithstanding Clause, AEGCL reserves the right to accept or reject any EOI, and to annul the EOI
process and reject all EOls, at any time prior to award of Contract, without assigning any reason and
liability to the affected Participant.

2.21.0 Notification of Award

AEGCL will notify the acceptance of successful participants and will invite the successful participants
to enter into an agreement within 15 days from the date of declaration of the accepted list.
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b)

3.2.0

3.3.0

3.4.0

3.5.0

3.6.0

SECTION-3

SPECIAL CONDITION OF CONTRACT

Introduction

This section “SCC” supplementary to the “General Condition of Supply & Erection of AEGCL”.
Whenever there is a conflict the provisions in this shall prevail.

The General Condition of Supply & Erection of AEGCL is available in the official website of AEGCL.
The Participants shall download the same from the AEGCL website www.aegcl.co.in.

Contractor to Inform Himself Fully

The contractor should admit that he has examined the general condition of the contract,
specifications and schedule and has been satisfied as to all the conditions and circumstances
affecting the contract prices and fixed his price according to his own views on these matters, and
acknowledge that no additional allowances except as otherwise provided therein will be levied. The
employer shall not be responsible for any misunderstanding or incorrect information obtained by the
Participants/contractor other than the information given to the Participants/contractor in writing by
the employer.

Extension of Time
There will be no extension of time. The contractor will have no right to request for extension
except under force majeure. Time is the essence of this contract

Variations, Additions and Omissions
The contractor shall not modify any of the terms and conditions except as directed in
writing by AEGCL.

Terms of Payment
The terms of payment for the works shall be as follows

a) No advance payment shall be made in this contract.

b) No claim for interest shall be entertained by AEGCL.

c¢) No running bills shall be entertained till the completion of the work.

d) The price is firm and no price variation shall be applicable.

e) 100% payment will be made on completion of the work as specified in the work order

Liability for Accidents and Damage
The contractor shall indemnify the AEGCL against any loss, damage, and injury to any person or to
any property and against any other liability or obligation and against all actions, suits, claims demand
costs, charges, and expenses arising in connection with such damage, injury, liability or obligation
resulting from: -
1. The negligence of the contractor and his workers, agents, subcontractors;
and/or the lack of or inadequacy of safety devices under this contract.
2. Any damages during loading, and unloading will be borne by the
contractor/firm, if found by testing after unloading.
The contractor/firm shall have all the insurances for the workers/labourer as per applicable
government norms .
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3.7.0

3.8.0

3.9.0

3.10.0

3.11.0

3.12.0

Use of Materials Arranged by the employer

If any materials supplied by AEGCL are found to be missing, misused or wasted due to
negligence by the contractor comes to the notice of the Corporation then the contractor shall be
liable to pay compensation to the Corporation as may be decided by the Corporation.

Penalty for Delayed Execution

In the event of delay in completing the work extending beyond the date of completion or
beyond any extension, permitted by AEGCL, the contractor shall pay as agreed liquidated damage
and not as a penalty a sum equal to 1% of the contract price under this contract for each week of
delay or part thereof subject to a maximum of 10% of the contract price.

AEGCL is at liberty to cancel the contract wholly or in part and to engage another party to
execute the work in case of deficiency of the executor in adhering to the timeline or quality of work.
Further, the decision of the employer as regards to a deficiency on the above accounts will be final
and will not be questioned by the executor (defaulting contractor). Nevertheless, the employer may
intimate him about the deficiency in writing in the aftermath of disengaging the executing agency
(defaulting contractor) if sought by the work executing firm. In such an event, the executing agency
will forfeit the security deposit.

Settlement of the Dispute & Arbitration

Any dispute arising out of the contract will first be discussed and settled bilaterally between
the AEGCL and firms/ contractors. In case, the dispute cannot be settled bilaterally, it will be referred
to arbitration by an arbitrator to be appointed by the Assam Electricity Grid Corporation Limited. The
contractor shall not stop the work during the settlement of any arbitration case. All disputes arising
out of the agreement so made shall be subjected to the jurisdiction of the district court of Kamrup
(M) District.

Force Majeure

Normally, force majeure shall cover only acts of God, fire, war, riots, and act of Government
etc. Any constraints other than those specified above, will not constitute a force majeure condition.
In view of other constraints beyond the control of the contractor, primarily due to statutory
compulsion, the extension of time may be considered on the merit of the individual case. In case of
a force majeure condition, the contractor shall notify the purchaser in writing of such condition
within 10 days from the beginning of such delay in writing for consideration and acceptance.

PATENT RIGHTS AND ROYALTIES

The contractor shall indemnify the purchaser against all claims actions, suits and
proceedings for the infringement or alleged infringement of any patent, design or copyright protected
either in the country of origin or in India by the use of any equipment supplied by the contractor but
such indemnity shall not cost any use of the equipment other than for the purposes indicated by or
reasonably to be inferred from the specification.

DEFENCE OF SUITS

If any action in court is brought against AEGCL for the failure, omission or neglect on the
part of the Contractor to perform any acts, matters, or things under the Contract, or for damage or
injury caused by the alleged omission or negligence on the part of the Contractor, his agents,
representatives or his Sub-Contractors, or in connection with any claim based on lawful demands of
Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such cases indemnify
and keep AEGCL, from all losses, damages, expenses or decrees arising of such action.
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3.13.0

3.14.0

3.15.0

3.16.0

3.17.0

3.18.0

3.19.0

LIMITATION OF LIABILITIES
As per AEGCL Norms.

POWER TO VARY OR OMIT WORK

No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter
referred to as ,variation®) under the Contract as detailed in the Contract Documents, shall be made
by the Contractor except as directed in writing by AEGCL in charge of the work, but he shall have full
powers subject to the provisions hereinafter contained, from time to time during the execution of the
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to
the Contract. The Contractor shall carry out such variation and be bound by the same conditions as
far as applicable as though the said variations occurred in the Contract Documents. If any suggested
variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his
obligations or guarantees under the Contract, he shall notify the AEGCL’s in charge of the work
thereof in writing and the owner’s AEGCL in charge of the work shall decide forthwith whether or not,
the same shall be carried out and if the owner confirm his instructions, the Contractor’s obligations
and guarantees shall be modified to such an extent as may be mutually agreed. Any agreed
difference in cost occasioned by any such variation shall be added to or deduced from the Contract
Price as the case may be. In the event of the owner requiring any variation, a reasonable and proper
notice shall be given to the Contractor to enable him to work his arrangement accordingly, and in
cases where goods or materials are already prepared or any design, drawings or pattern made or
work done requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the
Contractor.

In any case in which the Contractor has received instructions from the AEGCL’s Engineer in charge of
the work as to the requirement of carrying out the alterations or additional or substituted work which
either then or later on, shall in the opinion of the Contractor, involve a claim for additional payment,
the Contractor shall immediately and in no case later than (14)days, after receipt of the instructions
aforesaid and before carrying out the instructions, advise the AEGCL’s in charge of the work to that
effect. But the AEGCL’s in charge of the work shall not become liable for the payment of any charges
in respect of any such variations, unless the instructions for the performance of the same shall be
confirmed in writing by the appropriate authority of AEGCL.

If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing,
to the extent of any change in the price, before the Contractor proceeds with the change.

In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the
decision of AEGCL'’s in charge of the work shall prevail.

Notwithstanding anything stated above in this clause, AEGCL’s in charge of the work shall have the
full power to instruct the Contractor, in writing, during the execution of the Contract to vary the
quantities of the items or groups of items in accordance with the provisions of clause entitled
‘Change of Quantity in Section — llI”. The Contractor shall carry out such variations and be bound by
the same conditions as though the said variations occurred in the Contract Documents.

CHANGE OF QUANTITY

During the execution of the Contract, AEGCL reserves the right to increase or decrease the quantities
of items of spares or any other extra involvement of work required for complete execution of work
under the Contract but without any change in other terms & conditions. Quantity variation and
additional work involvement may be there as per actual and DGM (T&T Circle) will take the final
decision in this regard as per the report of the inspection team if necessary. The successful
Participants should be agreeable to carry work in the range of the NIT / Agreement Quantity
/Agreement value.
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3.20.0

3.21.0

3.22.0

NO WAIVER OF RIGHTS

Neither the inspection by AEGCL nor any order by AEGCL for payment of money or any payment for
or acceptance of, the whole or any part of the Works by the owner’s Engineer in charge of the work,
nor any extension of time, nor any possession taken by the owner’s Engineer in charge of the work
shall operate as a waiver of any provision of the Contract, or of any power herein reserved to AEGCL
or any right to damages herein provided nor shall any waiver of any breach in the Contract be held to
be a waiver of any other or subsequent breach.

CERTIFICATE NOT TO AFFECT RIGHT OF AEGCL AND LIABILITYOF CONTRACTOR

No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum paid on
account by AEGCL, nor any extension of time for execution of the Works granted by AEGCL shall
affect or prejudice the rights of AEGCL against the Contractor or relieve the Contractor of his
obligation for the due performance of the Contractor, or be interpreted as approval of the Works
done or of the equipment furnished and no certificate shall create liability for AEGCL to pay for
alterations, amendments, variations or additional works not ordered, in writing, by the owner’s
Engineer in charge of the work or discharge the liability of the Contractor for the payment of
damages whether due, ascertained or certified or not or any sum against the payment of which he is
bound to indemnify AEGCL, nor shall any such certificate nor the acceptance by him of any sum paid
on account or otherwise affect or prejudice the rights of AEGCL against the Contractor.

Any other point not specifically mentioned will be as per General conditions of supply and erection
2009 of AEGCL for the whole tender.
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SECTION -4

RATES, BOQ AND Others.
4.1.0 Evaluation Criteria and Method of Evaluation:

a. Screening of EOIs shall be carried out as per eligibility conditions mentioned in this
document and based on verification of testimonials submitted.

b. EOI will be evaluated for short listing inter alia based on their past experience of handling
similar type of project, strength of their man power, financial strength of firm and
presentation / proposal to the selection committee whose decision will be final.

c. AEGCL will take up references and reserves the right to pay due heed to the Participant’s
performance elsewhere and any past experience from AEGCL

4.2.0 Response:

a) Participants must ensure that their EOI response is submitted as per the formats attached with this
document. Special comments on the objectives and scope of the service projected in the enquiry
may also be submitted along with the offer.

b) Application in sealed cover super scribed, as “EOIl for Engagement of Empanelment at AEGCL for
Review/Appraisal.”.

4.3.0 Conflict of Interest:

a) Where there is any indication that a conflict of interest exists or may arise, it shall be the
responsibility of the Participants to inform AEGCL, detailing the conflict in writing as an attachment to
this EOL.

b) AEGCL will be the final arbiter in cases of potential conflicts of interest. Failure to notify AEGCL of any
potential conflict of interest will invalidate any verbal or written agreement.

c) A Conflict of Interest is where a person who is involved in the procurement has or may be perceived
to have a personal interest in ensuring that a particular Participants is successful. Actual and potential
conflicts of interest must be declared by a person involved in a EOI process.

4.4.0 Condition under which EOI is issued:

The EOI is not an offer and is issued with no commitment. AEGCL reserves the right to withdraw EOI
and or vary any part thereof at any stage. AEGCL further reserves the right to disqualify any
Participants, should it be so necessary at any stage.

4.5.0 Last date of submission of EOI:
The last date of submission of EOl is on 06-05-2022 (14.00 hrs.)
EOI Opening Date & Time is 07-05-2022 (14.00 hrs.)

4.6.0 TRANSFER OF THE TITLE
a) This Transfer of Title of equipments / materials shall not be constructed to mean the acceptance and

the consequent “Taking Over” of equipment and materials. The Contractor shall continue to be
responsible for the quality and performance of such equipment and materials and for their
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b)

4.7.0

4.8.0

4.9.0

4.10.0

4.11.0

compliance with the specifications until “Taking Over” and the fulfilment of guarantee provisions of
this Contract.

This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss or
damage to the equipment and materials as specified under the clause entitled “Insurance” of this
Section.

COMMISSIONING ACTIVITY

Participants will depute Engineers/Technicians for commissioning successfully. No Boarding and
Lodging facility will be arranged by AEGCL for the deputed personnel for this work. “To and fro”
travelling expenses for the deputed personnel will be borne by the Participants.

PERFORMANCE GUARANTEE DEPOSIT RELEASE:

Performance Guarantee Deposit can be made through a bank guarantee while concluding agreement
as per the pro-forma of the owner and shall be released after successful covering guaranty period of
the agreement.

INSURANCE

a) The “Contractor” shall, have, unless, otherwise specified by the Purchaser, ensure the materials
through their underwrites at their cost and shall keep it insured against any loss/ damaged/
pilferage in transit, destruction or damage by fire/ flood, without exposure to vagaries of weather
or through riot, civil commotion, war or rebellion, for the full value of the materials until the
materials are received at the purchaser’s destination store.

b) The “Contractor” shall be responsible for safe arrival at destination, unloading and receipt of the
materials by the consignee. The Purchaser will discharge consignee’s responsibilities only and
shall not be responsible for any damage/ loss/ pilferage/ non-delivery by the carriers.

c) In case of any loss/ damage/ pilferage/ non-delivery/ short delivery by carriers etc.; the supplier
shall replace free of cost missing / damaged / lost materials within 30 (thirty) days from the
receipt of report thereof from the consignee(s) without waiting for settlement of their claims with
their carriers / under-writers. Normally, such reports from the consignee(s) to the supplier shall
be initiated within a period of 30 (thirty) days from the date of receipt of each consignment by
him /them.

d) Ifitis considered necessary that the damage equipment either in part or in full to be sent back to
the manufacturer’s works for repair, the manufacturers/ suppliers will furnish the Bank Guarantee
for the full value of equipment needing repairs and such Bank Guarantee shall remain valid till
such time, the equipment are repaired and returned to the consignee in good condition. The to
and fro freight, handling and insurance charges in such cases will be borne by the Contractor.

e) Unless, otherwise mutually agreed upon, in case of failure by the supplier to replenish /make
good of the loss/damage /short supplied quantities, within the stipulated period, the purchaser
reserves the right to forfeit the security deposit and/ or adjust any outstanding payment to the
“Contractor” with the Purchaser or take any other appropriate action.

f)  All materials will be dispatched against clear door delivery basis unless otherwise agreed by the
“Purchaser”

LIABILITY FOR ACCIDENTS AND DAMAGES

Under the Contract, the Contractor shall be responsible for loss or damage to the equipment until the
successful completion of commissioning as defined else-where in the EOl Documents.

DELAYS BY AEGCL OR HIS AUTHORISED AGENTS
In case the Contractor’s performance is delayed due to any act on the part of AEGCL or his

authorized agents, then the Contractor shall be given due extension of time for the completion of the
Works, to the extent of such act on the part of AEGCL has caused delay in the Contractor’'s
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performance of the Contract. Regarding reasonableness or otherwise of the extension of time, the
decision of the AEGCL shall be final.

4.12.0 DEMURRAGE, WHARFAGE, ETC.

All demurrage, wharf-age and other expenses incurred due to delayed clearance of the material or
any other reason shall be to the account of the Contractor

4.13.0 ADDRESS FOR COMMUNICATION
All communication / correspondences shall be made with: -

Deputy General Manager,
Dibrugarh T&T Circle, AEGCL
Dibrugarh-786001
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Section -5
EOI SUBMISSION SHEET, EOl FORMS AND
SCHEDULES
1 EOI Submission Sheet

Name of Contract:(mention package and group specifically):-

16.0 FORMATS FOR SUBMISSION:
FORMAT -1
APPLICANT’S EXPRESSION OF INTEREST
To:
Deputy General Manager,
Dibrugarh T&T Circle,
Assam Electricity Grid Corporation Limited.

Sub: Submission of Expression of Interest to Review/Appraisal for empanelment at AEGCL.
Dear
In response to the Invitation for Expressions of Interest (EOI) published on xx.xx.xxxx for the above
purpose, we would like to express interest to carry out the above proposed task. As instructed, we
attach 2 sets of the following documents in separately sealed envelopes and one soft copy:
a) Applicant’s Expression of Interest as per Format-1.
b) Organizational Contact Details as per Format-2.
¢) Experience of the organization as per Format-3.
d) Upto date GST Return.
e) Financial strength of the company as per Format-5.
f) Labour License (Valid).
g) Electrical License/supervisory license above 33kV Voltage level in case of
electrical work.
h) Power of Attorney in favour of Authorized Signatory with long and short signatures
of Authorized person.
i) Contact Agreement in case of earlier empanelled party/contracting firm.
j) ESIC( If available).
k) Contractor License/Registration.

1) EPF for package - D only

Sincerely Yours,
Signature of the applicant
[Full name of applicant]

Encl.: As above.

Note: This is to be furnished on the letter head of the organization.
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FORMAT - 2 Organizational Contact Details
S. No
1. Name of Organization

2. Main areas of business

3. Type of Organization Firm/
Company/ partnership firm
registered under the Indian
Companies Act, 1956/ the
partnership Act, 1932

4, Whether the firm has been
blacklisted by any Central Govt. /
State Govt./PSU/ Govt. Bodies /
Autonomous? If yes, details
thereof.

5. Address of registered office with
telephone no. & fax

6. Address of offices in
i) National Capital Region of
Delhi
ii) All other State/UT’s

7. Contact Person with telephone
no. & e-mail ID
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Form 2: Financial details for turnover (as per audited balance sheet) (in "Lakhs)

(To be filled only by Market Research Agencies)

S. No. Name of Organization FY 2019-20 FY 2020-21 FY 2021-22
Turnover Turnover Turnover

(Note: The above statement should be certified by a Chartered Accountant as below)
Certified that the statement above reflects the true and correct statement of the turnover as per the audited
books of accounts of the entity applying for empanelment.
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Format-3: Work Experience of The Bidder

In order to qualify for this, bid the participants have to submit minimum two numbers of work order along
with performance certificate for similar nature of work executed within the last 3 years at AEGCL or any
Govt. Deptt or PSU etc.

If the nature of work and value differs from the above stated conditions, it will not be considered while
evaluation of technical qualification.

SI. No. | Name of work | Nature of work | Executed amount | Starting Date | Completion Date

Format 4 : Financial details for turnover( as per audited balance sheet) (in Lakhs)
(To be filled only by Market Research Agencies)

S. No. Name of Organisation FY 2018-19  FY 2019-20 FY 2020-21
Turnover Turnover Turnover

(Note: The above statement should be certified by a Chartered Accountant as below) Certified that the
statement above reflects the true and correct statement of the turnover as per the audited books of accounts
of the entity applying for empanelment.
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EOI SUBMISSION SHEET

NAME OF PACKAGE:

NAME OF FIRMS/CONTRACTORS/AGENCY:

To
The DGM,

Sirs,

With reference to the notice Inviting Tender, 1/We have gone through the tender documents issued to us.
I/We have also gone through the general conditions of the contract of AEGCL. I/We here by confirm that I/We
shall abide by terms and conditions of General conditions of the contract including form of tender, Invitation
to Tender, Articles of Agreement etc. I/We hereby declare that, I/We have visited, inspected and examined the
site and its surroundings and well aware about the prevailing site conditions. | / we have satisfied ourselves
before submitting this tender; obtained information about the nature of work, facilities that may be required
and obtained necessary information about working conditions, risk contingencies etc., which may influence
this tender. We hereby offer to execute & maintain the work during the defect liability period in conformity
with the tender conditions at the respective rates quoted by us same as per rate of package -A/B/C/D

I/We shall also comply to all applicable statutory requirements i.e. PF, ESI, labour license & insurance, etc.
The quoted unit rates are firm and will not claim any extra during the execution of contract. The payment of
bonus if any will also be attributed to me/us.

I/We also declare that the deposited registration fees amount as per the standard set by the AEGCL to
execute the agreement and/start the work within reasonable time (to be determined by the engineer) after
written acceptance of my/our Tender. l/we also accept that the AEGCL has right to cancel the contract
agreement without any notice.

Status of the Firm (mark)
Proprietary/Partnership/Others (Specify)
Authority to Sign

a) Proprietor

b) Managing Partner

c) Power of Attorney holder
Names of partners

1)

2)

3)

Yours faithfully,

For M/s.

Following Details are to be furnished by the
Tenderer compulsorily (neat &legible) while
submitting the Tender schedule
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Section -6
Price Schedule

PACKAGE A : SOR for Various types of O&M works related to Transmission Line

ITEM WISE SOR FOR THE
SI. No Description of Work UoM WORK RELATED TO
TRANSMISSION LINE
1 Re- Jumpering of damaged/snapped jumper
of the Transmission Line.
For 132kV TL No %1,425.60
b | For 220KV TL No ¥1,600.00
2 Replacement of damaged disc insulator of
Suspension point per string.
a | For132kV TL Per String ¥ 2,500.00
b | For220kV TL Per String Z4,000.00
3 Replacement of damaged disc insulator of
Tension point per string.
a | For132kV TL Per String %9,000.00
b | For220kV TL Per String % 11,000.00
4 Stringing of Conductor
For 132kV TL Per CKM £40,000.00
b | For 220KV TL Per CKM £42,000.00
5 Replacement of hardware fittings like
vibration dumpers etc.
For 132kV TL Per Job %1,600.00
b | For220kV TL Per Job ¥1,600.00
6 ngri_cationIRepairinglreplacement of Per MT % 27.500.00
missing tower members.
7 Head loading of tower.materials, Per MT/Mtr % 1,600.00
conductors etc (For Hilly areas)
8 Bepair_inglreplacement of_ d.amage leg etc Per Leg % 8.500.00
including all necessary civil work.
9 Stringing of Ground wire. Per KM Z6,000.00
10 Attending emergency hot spot in the Per Job 71.200.00
Transmission Line. ’
11 Per KM ¥1,500.00
Jungle Cleaning in the corridor of the Line.
12 Eme.rgency tree!bambop clearing in the Per Section % 1,600.00
corridor of the line (during fault)
Temporary Protection using bamboo
13 palisade with gunny bag fill of sands of Per SQMtr 2,200.00
Tower legs washout due to erosion.
14 Repairing/Replacement of Damaged Cross
Arm. (Materials will be supplied by AEGCL)
15 | a | Suspension Type, 132kV Level Per Job Z11,500.00
b | Tension Type, 132kV Level Per Job 20.00
C | Suspension Type , 220kV Level Per Job %14,600.00
d | Tension Type, 220kV Level Per Job % 12,500.00
a | Painting of Tower , Type-A +0Mtr Extn Per Tower %24,000.00
16 | b | Painting of Tower , Type-A +3Mtr Extn Per 3 Mtrs %5,000.00
¢ | Painting of Tower , Type-A +6Mtr Extn Per 6 Mtrs %10,000.00
a_| Painting of Tower , Type-B +0Mtr Extn Per Tower %26,000.00
17 | b | Painting of Tower , Type-B +3Mtr Extn Per 3 Mtrs %5,200.00
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¢ | Painting of Tower , Type-B +6Mtr Extn Per 6 Mtrs %12,000.00
a | Painting of Tower , Type-C +0Mtr Extn Per Tower % 27,000.00
18 | b | Painting of Tower , Type-C +3Mtr Extn Per 3 Mtrs %5,200.00
¢ | Painting of Tower , Type-C +6Mtr Extn Per 6 Mtrs %12,000.00
a | Painting of Tower , Type-D +0Mtr Extn Per Tower %39,000.00
19 | b | Painting of Tower , Type-D +3Mtr Extn Per 3 Mtrs % 6,000.00
¢ | Painting of Tower , Type-D +6Mtr Extn Per 6 Mtrs %12,000.00
20 Earthing_ of per toyver (Including supply of Per tower % 5,500.00
all earthing materials)
2 Opening and lowering of conductoor Per KM/Per 2 22572.00
incuding all hardware fitting Conductor
22 Welding of nuts and bolts Per Towers %10,824.00
23 Erection of superstructures Per MT %11,286.00
24 Per Leg %7,766.00
PCC work upto 1.2 mts from ground level
25 Dismantling of Complete Tower and Per MT Z.8,470.00
transport the same to store
26 Restrin_ging of conductor for adjustment of Conductor/km % 15,000.00
sag (With support of Roller)
Head loading of tower materials,
27 conductors etc (for hilly areas) (For MT/M ¥1,600.00
Carriage beyond 10Mts)
28 Painting of towers with bituminous paints Per Tower %6,500.00
of approved quality up to 3 mts from
gorund level including the cost of the paint
29 Erection of ERS for line shifting
a | Preparation and leveling of site job % 8,500.00
ERS tower materials sorting, loading and Upto 30KM % 15,400.00
carrying from Kahilipara store and
b | unloading at site camp Beyond 30KM 15.00/MT/KM
Carrying of ERS materials from head camp ,
€ | tosite camp by head load job ¥ 3,250.00
Anchoring (including excavation) for 5 nos ,
d of Anchors job % 5,500.00
e | Erection of 1 ERS tower job ¥ 12,000.00
Dismantling of conductors (3 nos ) from ,
f the existing line of location job ¥ 5,000.00
Restringing of conductors (3 nos ) in the
ERS tower including changing of damaged .
9 | insulators, jointing and repairing of the job ¥ 11,500.00
conductors
Openi iri d refitting of j
h pening, repairing and refitting of jumpers iob 2 1.600.00
.| Dismantling of the conductors (3 nos) .
' | from ERS tower job ¥ 6,000.00
.| Dismantling of 1 ERS tower including de- .
j Anchoring job £10,350.00
Restringing of conductors (3 nos ) in the
k | repaired existing tower including jointing job ¥ 12,000.00
etc complete
ERS tower materials shifting from work ,
! site to the site camp by head load job ¥ 3,250.00
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M | Kahilipara store.

ERS tower materials sorting, loading and
carrying from site camp and unloading at

Upto 30KM

% 15,400.00

Beyond 30KM

15.00/MT/KM

PACKAGE B: Various types of O&M works in Substations

SI. No | Description of Work UoM Itemwise Lowest
Rate
1 Replacement of damaged clamp of CT/PT
a | For 33kV Level 1050.00
b | For 132kV Level 1185.00
Per Job
¢ | For 220kV Level 1300.00
d | For 400kV Level 2000.00
2 Replacement of damaged clamp of Isolator
a | For 33kV Level 1050.00
b | For 132kV Level 1185.00
Per Job
¢ | For 220kV Level 1300.00
d | For 400kV Level 2000.00
3 Replacement of damaged clamp of Breaker
a | For 33kV Level 1040.00
b | For 132kV Level 1185.00
Per Job
¢ | For 220kV Level 1300.00
d | For 400kV Level 2000.00
4 Replacement of damaged clamp of LA
a | For 33kV Level 1050.00
b | For 132kV Level 1185.00
Per Job
¢ | For 220kV Level 1300.00
d | For 400kV Level 2000.00
5 Replacement of damaged clamp of CVT
a | For 33kV Level 1100.00
b | For 132kV Level 1185.00
Per Job
¢ | For 220kV Level 1300.00
d | For 400kV Level 1529.00
6 Replacement of damaged clamp of Transformer
a | LV Side upto 33kV Level 1200.00
- Per Job
b | HV Side above 33kV level. 1500.00
7 Replacement of damaged clamp of Bus/etc
a | Upto 132kV Level 1100.00
Per Job
b | Above 132kV Level 1500.00
8 Replacement of Jumper/Drop of CT
Upto 132kV Level Per 1100.00
Above 132kV Level Drop/Jumper 1600.00
9 Replacement of Jumper/Drop of Isolator
Upto 132kV Level Per 1100.00
Above 132kV Level Drop/Jumper 1400.00
10 Replacement of Jumper/Drop of Breaker
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Upto 132kV Level Per 1100.00
b | Above 132KV Level Drop/Jumper 1400.00
11 Replacement of Jumper/Drop of LA
Upto 132kV Level Per 1100.00
Above 132kV Level Drop/Jumper 1400.00
12 Replacement of Jumper/Drop of CVT
Upto 132kV Level Per 1100.00
b | Above 132KV Level Drop/Jumper 1450.00
13 Replacement of Jumper/Drop of Transformer
LV Side Per 1150.00
HV Side Drop/Jumper 1450.00
14 Replacement of Jumper/Drop of Bus/etc
Upto 132kV Level Per 1300.00
b | Above 132KV Level Drop/Jumper 1529.00
15 Dismantling of CT/PT in the Substation (including
all necessary associated works)
a | For 33kV Level (Without Structure) 2500.00
b | For 132kV Level (Without Structure) Per Unit 4900.00
¢ | For 220kV Level (Without Structure) 6700.00
d | For 400kV Level (Without Structure) 8000.00
16 Dismantling of CTII?T in the Substation (including
all necessary associated works)
a | For 33kV Level (With Structure) 2500.00
b | For 132kV Level (With Structure) Per Unit 5800.00
¢ | For 220kV Level (With Structure) 7500.00
d | For 400kV Level (With Structure) 8500.00
16 Dismantling of I:A in the Substation (including all
necessary associated works)
a | For 33kV Level (Without Structure) 2500.00
b | For 132kV Level (Without Structure) Per Uniit 5000.00
¢ | For 220kV Level (Without Structure) 6000.00
d | For 400kV Level (Without Structure) 9000.00
17 Dismantling of LA in the Substation (including all
necessary associated works)
For 33kV Level (With Structure) 2500.00
b | For 132kV Level (With Structure) 5500.00
¢ | For 220kV Level (With Structure) Per Unit 7000.00
d | For 400kV Level (With Structure) 10500.00
18 Dismantling of C_VT in the Substation (including all
necessary associated works)
a | For 33kV Level (Without Structure)
b | For 132kV Level (Without Structure) Per Unit 5500.00
c | For 220kV Level (Without Structure) 6500.00
d | For 400kV Level (Without Structure) 10000.00
19 Dismantling of CVT in the Substation (including all
necessary associated works)
For 33kV Level (With Structure) .
- Per Unit
For 132kV Level (With Structure) 6200.00
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c | For 220kV Level (With Structure) 6500.00
d | For 400kV Level (With Structure) 12000.00
20 Erection of CTIP_T in the Substation (including all
necessary associated works)
a | For 33kV Level (Without Structure) 2800.00
b | For 132kV Level (Without Structure) Per Unit 5890.00
¢ | For 220kV Level (Without Structure) 7990.00
d | For 400kV Level (Without Structure) 9449.00
21 Erection of CTIP_T in the Substation (including all
necessary associated works)
a | For 33kV Level (With Structure) 3000.00
b | For 132kV Level (With Structure) Per Unit 6500.00
¢ | For 220kV Level (With Structure) 8500.00
d | For 400kV Level (With Structure) 11000.00
29 Erection of LA in the Substation (including all
necessary associated works)
a | Upto 132kV Level (Without Structure) 2200.00
b | Above 132kV Level (Without Structure) Per Unit 4000.00
c | Upto 132kV Level (With Structure) 5200.00
d | Above 132kV Level (With Structure) 6500.00
23 Erection of CVT_ in the Substation (including all
necessary associated works)
a | Upto 132kV Level (Without Structure) 6000.00
b | Above 132kV Level (Without Structure) Per Uniit 6000.00
¢ | Upto 132kV Level (With Structure) 6800.00
d | Above 132kV Level (With Structure) 7800.00
24 Dismantling of Circuit Breaker (including all
necessary associated works)
a | For 33kV Level (Without Structure) 10000.00
b | For 132kV Level (Without Structure) Per Set 11500.00
¢ | For 220kV Level (Without Structure) 12000.00
d | For 400kV Level (Without Structure) 15300.00
25 Dismantling of_ Circuit Breaker (including all
necessary associated works)
a | For 33kV Level (With Structure) 10000.00
b | For 132kV Level (With Structure) Per Set 11600.00
¢ | For 220kV Level (With Structure) 12500.00
d | For 400kV Level (With Structure) 15500.00
26 Erection of Circuit Breaker (including all necessary
associated works)
a | For 33kV Level (Without Structure) 10000.00
b | For 132kV Level (Without Structure) Per Set 11900.00
¢ | For 220kV Level (Without Structure) 13200.00
d | For 400kV Level (Without Structure) 14950.00
97 Erecti?n of Circuit Breaker (including all necessary
associated works)
For 33kV Level (With Structure) 10000.00
b | For 132kV Level (With Structure) Per Set 12000.00
¢ | For 220kV Level (With Structure) 14500.00
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d | For 400kV Level (With Structure) 16000.00
28 Dismantling of Isolator (Tandem Type) (including
all necessary associated works)
For 132kV Level (Without Structure) 7500.00
For 220kV Level (Without Structure) Per Set 8900.00
¢ | For 400kV Level (Without Structure) 15000.00
29 Dismantling of Isolator (Tandem Type) (including
all necessary associated works)
For 132kV Level (With Structure) 10000.00
For 220kV Level (With Structure) Per Set 12000.00
¢ | For 400kV Level (With Structure) 19756.00
30 Erection of Isolator with (Tandem Type)(including
all necessary associated works)
For 132kV Level (Without Structure) 9174.00
b | For 220kV Level (Without Structure) Per Set 10580.00
¢ | For 400kV Level (Without Structure) 17000.00
31 Erection of Isolator (Tandem Type) (including all
necessary associated works)
For 132kV Level (With Structure) 10000.00
b | For 220kV Level (With Structure) Per Set 12500.00
¢ | For 400kV Level (With Structure) 20460.00
Dismantling of Isolator (including all necessary
32 .
associated works)
a | For 33kV Level (Without Structure) 6500.00
b | For 132kV Level (Without Structure) Per Set 7500.00
er Se
¢ | For 220kV Level (Without Structure) 8500.00
d | For 400kV Level (Without Structure) 12000.00
Dismantling of Isolator (including all necessary
33 .
associated works)
For 33kV Level (With Structure) 7500.00
For 132kV Level (With Structure) 9000.00
) Per Set
¢ | For 220kV Level (With Structure) 10500.00
d | For 400kV Level (With Structure) 13300.00
Erection of Isolator (including all necessary
34 .
associated works)
a | For 33kV Level (Without Structure) 7000.00
b | For 132kV Level (Without Structure) Per Set 9000.00
er Se
¢ | For 220kV Level (Without Structure) 10000.00
d | For 400kV Level (Without Structure) 11286.00
Erection of Isolator (including all necessary
35 .
associated works)
a | For 33kV Level (With Structure) 8000.00
b | For 132kV Level (With Structure) Per Set 9878.00
er Se
¢ | For 220kV Level (With Structure) 11286.00
d | For 400kV Level (With Structure) 12694.00
36 Dismantling of CR Panel (including all necessary
associated works)
a | For 33kV Level Per Unit 5500.00
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b | For 132kV Level 6500.00
For 220kV Level 7000.00
For 400kV Level 8500.00
37 Erection of CR Panel without SAS (including all
necessary associated works)
a | For 33kV Level 6500.00
b | For 132kV Level ) 6500.00
Per Unit
c | For 220kV Level 7000.00
d | For 400kV Level 8500.00
38 Jointing works of 33 KV power cable (Without Per Joint 2500.00
supply)
39 Replacement of control cable. Per 10 Mtrs 600.00
40 Laying of replaced power cable Per 10 Mtrs 600.00
41 Recovery of Old Cable Per 10 Mtrs 725.00
42 Attending emergency hot spot in the Sub Station. Per Job 2000.00
43 Un skilled labour for jungle cleaning or other 50sqm 320.00
works.
44 Dismantling of Battery Bank 110/220V Per Job 5000.00
45 Erection of Battery Bank 110/220V Per Job 4466.00
46 Dismantling of Wave Trap 132/220/400kV Per Job 6000.00
47 Erection of Wave Trap 132/220/400kV Per Job 7000.00
Replacement of Transformer Bushing HV Side
48 (Including all associated works) Bushing and Gasket will be
supplied by AEGCL
At 132kV Level Per Bushing 15000.00
At 220kV Level Per Bushing 20000.00
c | At 400kV Level Per Bushing 23178.00
49 Switchyard Earthing
a | Earthmat (With supply of earthing materials) Per SQM 1500.00
Laying of GI Flat Strip with connection to existing
b earthing system ( Supply of Standard GI Strip) Per Mirs 1700.00
¢ | Rod Electrode (With supply) Per Unit 2500.00
Gl Pipe electrode with earthpit (Incl supply) 50MM
Dia, 3Mtrs Length, 4.5mm thickness including all Per Unit 6000.00
necessary related works
Transportation of all equipments (Base rate) and
50 other materials (Subjet to pre engagement of dept
vehicle)
For Tata Magic or equivalent (Upto 700KG +/- 5%) KM 3000 Plus 8.00/KM
gﬁ;or) Bolero Camper or equivalent (Upto 1200KG +/- KM 5000 Plus 10.00/KM
For 607 Truck or equivalent (Upto 2.5 Tons +/- 5%) KM 6000 Plus 12.00/KM
. . 10000 Plus
For Truck or equivalent (Beyind 2.5 Tons) KM 15.00/KM
51 Loading & unloading of Equipments MT 1200/MT
52 Replacement of circuit breaker pole (departmental 2000.00

supply)
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33kV Nos. 3500.00
132kV Nos. 4000.00
220kV Nos. 6000.00
400kV Nos. 7500.00
53 Fabrication of equipment structure CT, PT, CVT, PI,
LA (with departmental supply)
3 LA, CT,. PT & CVT uptt_) 33_kV Levell(20% to be added Per Job 5000.00
with unit value for fabrication materials)
LA, CT, PT & CVT for 132kV up to 220kV Level (20% to
b be added with unit value for fabrication materials) Per Job 5700.00
c LA, CT,_ PT & CVT for _400_kV Level _(20% to be added Per Job 6500.00
with unit value for fabrication materials)
d CB uptt_) 33_kV Level _(20% to be added with unit value Per Job 4500.00
for fabrication materials)
CB. for 132kV to 220I§V Level (_20% to be added with Per Job 5000.00
unit value for fabrication materials)
CB for inO!(V Level §20% to be added with unit value Per Job 5500.00
for fabrication materials)
Isolators uptq 229kV LeveI. (20% to be added with unit Per Job 7300.00
value for fabrication materials)
Isolators for waI_(V Level (20% to be added with unit Per Job 8200.00
value for fabrication materials)
54 Swit<_:hy_ard groundwire dismantling proper stacking, Mirs 100.00
restringing
PACKAGE C: Empanelled Rates for OPGW Related Works in AEGCL
Sl No: Description Unit Rate
Survey of Transmission Line (for Live-Line
T 1 installation OPGW) 1 Km 13843
9 2f1F/48F (DWSM) Fibre Optic Installation(Live 1 Km 86520
Line)
3 Insatllation of Joint Box above ground 1 nos. 36338

(Including Splicing and Testing) 24 Fibres

48 F FODP installation and mounted on 19 inch
4 Rack including splicing and LSPM , OTDR 1 nos. 259560
testing Link Commissioning.

Fibre Optic approach cable installation,
5 hardware like ties/clips/cleats conduits, ducts , 1 Km 138432
supports, fittings, accessories etc: 24 Fibre

OPGW Drum Testing (Including Splicing Testing

6 |y 24Fibres ! brum i
7 Tools & tackles for stringing & transportation & 1 Lot 155000
to and fro
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