



AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4856

Date:23/07/2026

TIME EXTENSION-III

Memo No. AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4651; Date: 15/06/2026

This is for general information that the last date & time for submission & opening for the quotation for the work **"Procurement of additional hardware and OPGW items required for execution of the SOPD funded ongoing project "Construction of 132 kV D+0 tower (01 No) on pile foundation in place of river eroded tower at Loc. No. 136 of 132 KV Dibrugarh Tinsukia line including associated works"** of the aforementioned NIT is hereby extended by 10 days due to the non-fulfilment of the quotation submission criteria.

The revised key dates for the extension of the aforementioned NIT are as follows:

1. Quotation submission end time & date: 12:00Hrs of 02/08/2026
2. Quotation opening time & date: 15:00Hrs of 03/08/2026

Dy. General Manager, (i/c)
T&T Circle, AEGCL,
Dibrugarh.

Memo No. AEGCL/DGM/TTC/DBR/O&M/TC-02/2026/4856

Date:23/07/2026

1. PS to The Managing Director, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for favour of his kind information.
2. The Chief General Manager(O&M) UAR, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for favour of his kind information.
3. The General Manager, UA T&T Zone, AEGCL, Dibrugarh for favour of his kind information.
4. The Assistant General Manager, 132KV GSS, AEGCL, Dibrugarh for information.
5. Office Notice Board.
6. Office Copy.

Dy. General Manager, (i/c)
T&T Circle, AEGCL,
Dibrugarh.