## ASSAM ELECTRICITY GRID CORPORATION LIMITED

Regd. Office:(FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in



Dated: 24.02.2023

No. AEGCL/DGM/Bong/T&TC/T-1/2022/111/616

## TIME EXTENSION-III

NIT No. AEGCL/DGM/Bong/T&TC/T-1/2022/111 Dated: 01.02.2023

Name of Work: Feasibility study, Survey & Consultation work for relocation of towers of Loc. No. 22-23 of 132kV Gauripur-Bilasipara transmission line and Loc. No. 187 of 132kV Gauripur-Gossaigaon transmission line of AEGCL.

In view of non-fulfilment of minimum bid submission criteria, the bid submission date for the aforementioned tender is hereby extended by 07 (Seven) days.

The revised key dates for the extension of the aforementioned tender is as follows:

SI. No.	Date Details	Existing Date	Revised Date
1	Tender End Date	14:00 Hours of 24.02.2023	14:00 Hours of 03.03.2023
2	Tender Opening Date	12:00 Hours of 27.02.2023	12:00 Hours of 06.03.2023

All other terms and conditions shall remain the same.

Sd/-

Deputy General Manager (i/c) Bongaigaon T&T Circle AEGCL, Dhaligaon

Dated: 24.02.2023

## Memo No. AEGCL/DGM/Bong/T&TC/T-1/2022/111/616(a)

Copy to:

- 1. The Chief General Manager (O&M), LAR, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for favor of kind information.
- 2. The General Manager, Lower Assam Zone & Safety, AEGCL, Narengi, Ghy-26 for favor of kind information.
- 3. The Assistant General Manager (IT), AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for information and necessary action. He is requested to upload the time extension notice in the AEGCL official website.

Sd/-Deputy General Manager (i/c)

OFFICE OF THE DEPUTY GENERAL MANAGER:: BONGAIGAON T&T CIRCLE