



ASSAM ELECTRICITY GRID CORPORATION LIMITED

Regd. Office:(FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in



No. AEGCL/DGM/Bong/T&TC/T-1/2022/109/ 529

Dated: 27.12.2022

TIME EXTENSION-I

NIT No. AEGCL/DGM/Bong/T&TC/T-1/2022/109 Dated: 17.12.2022


Name of Work: Feasibility study, Survey & Consultation work for relocation of towers of transmission lines of AEGCL owing to widening/improvement to 4 (Four) lanes with paved shoulder from Ch.52.470 to Ch.71.500 of Tulungia-Jogighopa bridge approach section (Pkg-5) of Bilasipara-Guwahati Road (NH-17)

In view of non-fulfilment of minimum bid submission criteria, the bid submission date for the aforementioned tender is hereby extended by 07 (Seven) days.

The revised key dates for the extension of the aforementioned tender is as follows:

Sl. No.	Date Details	Existing Date	Revised Date
1	Tender End Date	14:00 Hours of 27.12.2022	14:00 Hours of 02.01.2023
2	Tender Opening Date	12:00 Hours of 28.12.2022	12:00 Hours of 03.01.2023

All other terms and conditions shall remain the same.


Deputy General Manager
Bongaigaon T&T Circle
AEGCL, Dhaligaon

Memo No. AEGCL/DGM/Bong/T&TC/T-1/2022/109/ 529 (a)

Dated: 27.12.2022

Copy to:

1. The Chief General Manager (O&M), LAR, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for favor of kind information.
2. The General Manager, Lower Assam Zone & Safety, AEGCL, Narengi, Ghy-26 for favor of kind information.
3. The Assistant General Manager (IT), AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-01 for information and necessary action. He is requested to upload the time extension notice in the AEGCL official website.


Deputy General Manager

OFFICE OF THE DEPUTY GENERAL MANAGER : : BONGAIGAON T&T CIRCLE

DHALIGAON, CHIRANG – 783385 (ASSAM);

Phone No- 03664-241130; Email ID-dgmttc.bongaigaon@aegcl.co.in